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REQUEST FOR PROPOSAL NOTIFICATION 

 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

Core-4, SCOPE Complex, 

7, Lodhi Road, New Delhi – 110 003 

 

1. Ministry of Power, Government of India vide its Gazette Notification no. 2178 [F. No. 

15/3/2018-Trans-Part (1)] ] dated 14.06.2024 has notified REC Power Development and 

Consultancy Limited to be the Bid Process Coordinator (BPC) for the purpose of selection of 

Bidder as Transmission Service Provider (TSP) to establish Inter-State transmission system 

for “Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-4: 

3.5 GW) : Part B” through tariff based competitive bidding process. 

 

2. REC Power Development and Consultancy Limited (hereinafter referred to as BPC) hereby 

invites all prospective Bidders for issue of Request for Proposal (RFP) for selection of Bidder 

as Transmission Service Provider (TSP) on the basis of international competitive bidding in 

accordance with the “Tariff Based Competitive Bidding Guidelines for Transmission 

Service” and “Guidelines for Encouraging Competition in Development of Transmission 

Projects” issued by Government of India, Ministry of Power under section – 63 of The 

Electricity Act, 2003 and as amended from time to time. The responsibility of the TSP would 

be to establish the following Inter-State Transmission System - Transmission system for 

evacuation of power from Rajasthan REZ Ph-IV (Part-4: 3.5 GW): Part B (hereinafter 

referred to as 'Project’) on build, own, operate & transfer basis and to provide transmission 

service: 

 

Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

1.  
Establishment of 765/400 kV, 2x1500 MVA S/s at suitable location 

near Merta (Merta-II Substation) along with 2x240 MVAr (765 kV) 

& 2x125 MVAr (420 kV) bus reactor at Merta-II S/s 

 
Merta-II S/s -AIS 

 

• 765/400 kV 1500 MVA ICTs- 2 Nos. (7x500 MVA including 

one spare unit) 

• 400/220 kV 500 MVA ICTs -2 Nos. 

• 765 kV ICT bays-2 Nos. 

• 400 kV ICT bays- 4 Nos. 

• 220 kV ICT bays- 2 Nos. 

• 765kV line bays: 4 Nos. (for 765KV interconnection with 

Dausa S/s &Barmer-I PS) 

• 400 kV line bays: 2 Nos. (for 400 kV interconnection with 

Beawar S/s) 

• 240 MVAr Bus Reactor-2 Nos. (7x80 MVAr, including one 

spare unit) 

• 765 kV Bus reactor bays-2 Nos. 

24 months 

from SPV 

transfer 
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Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

• 125 MVAr Bus Reactor-2 Nos. 

• 400 kV Bus reactor bays- 2 Nos. 

• 220 kV line bays: 3 Nos. (for RE connectivity) 

• 220 kV BC (1 No.) bay and 220 kV TBC (1 No.) bay 

• 110 MVAr spare reactor unit (single phase)-1 No. 

 

Future provisions at Merta-II S/s: Space for 

 

• 765/400kV ICTs along with bays- 4 

• 765 kV line bays along with switchable line reactors – 8  

• 765kV Bus Reactor along with bay: 1 Nos. 

• 400 kV line bays along with switchable line reactor –8 Nos. 

•  400 kV line bays – 2 Nos. 

• 400 kV Bus Reactor along with bays: 1 No. 

• 400kV Sectionalizer bay: 2 sets 

• 400/220kV ICTs along with bays -4 Nos. 

• 220 kV line bays for RE injection -5 Nos. 

• 220 kV Sectionalizer bay: 2 set 

• 220 kV BC (2 Nos.) bays and 220 kV TBC (2 Nos.) bays 

• STATCOM (2x+300MVAr, 4x125MVAr MSC, 2x125MVAr 

MSR) along with 400kV bays (2 Nos.) 

 

2.  
Barmer-I PS – Merta-II 765 kV D/c line along with 330 MVAr 

switchable line reactor for each circuit at each end of Barmer-I PS – 

Merta-II 765 kV D/c line 

 

• 765 kV, 330 MVAr switchable line reactors at Barmer-I PS 

end– 2 Nos. 

• 765 kV, 330 MVAr switchable line reactors at Merta-II S/s 

end– 2 Nos. 

• Switching equipment for 765 kV, 330 MVAr switchable line 

reactors at Barmer-I PS end – 2Nos. 

• Switching equipment for 765 kV, 330 MVAr switchable line 

reactors at Merta-II S/s end – 2 Nos 

• 110 MVAr spare reactor unit at Barmer-I PS (single phase)-1 

No. 

3.  Merta-II – Beawar 400 kV D/c line (Quad)  

 

4.  Merta-II – Dausa 765 kV D/c line along with 240 MVAr switchable 

line reactor for each circuit at each end of Merta-II – Dausa 765kV 

D/c line  
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Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

• 765 kV, 240 MVAr switchable line reactors at Dausa S/s end– 

2 Nos. 

• 765 kV, 240 MVAr switchable line reactors at Merta-II S/s 

end– 2 Nos. 

• Switching equipment for 765 kV, 240 MVAr switchable line 

reactors at Dausa S/s end – 2 Nos. 

• Switching equipment for 765 kV, 240 MVAr switchable line 

reactors at Merta-II PS end – 2 Nos. 

5.  2 Nos. 765kV line bays each at Barmer-I PS &Dausa S/s  

• 765 kV line bays at Barmer-I PS – 2 Nos. 

• 765 kV line bays at Dausa S/s – 2 nos 

6.  2 Nos. 400kV line bays at Beawar S/s  

• 400 kV line bays at Beawar S/s – 2 Nos. 

Note: 

(i) Developer of Barmer-I PS shall provide space for 2 Nos. of 765 kV line bays along with 

space for 2 Nos. of 330 MVAR switchable line reactor and space for spare reactor unit 

(110 MVAr) at Barmer-I PS 

(ii) Sterlite shall provide space for 2 Nos. of 400 kV line bays at Beawar S/s 

(iii) POWERGRID shall provide space for 2 Nos. of 765 kV line bays at Dausa S/s along 

with space for 2 Nos. of 240 MVAR switchable line reactor 
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3. The TSP shall ensure that design, construction and testing of all equipment, facilities, 

components and systems of the Project shall be in accordance with the provisions of the 

Transmission Service Agreement and applicable Rules/ Regulations, Orders and Guidelines 

issued by the Central Government. 

 

4. Transmission License: The TSP shall obtain the Transmission License from the 

Commission. 

 

5. Bidding Process: The Transmission Service Provider shall be selected through tariff based 

competitive bidding process for the Project based on meeting stipulated Qualification 

Requirements prescribed in Clause 2.1 of Section 2 of RFP and the lowest Quoted 

Transmission Charges discovered from Final Offers quoted during the e-reverse bidding. The 

selection of the TSP shall be subject to it obtaining Transmission License from the 

Commission, which, after expiry, may be further extended by such period as deemed 

appropriate by the Commission under powers vested with it to amend the conditions of the 

Transmission License. 

 

The entire bidding process shall be conducted on electronic platform created by MSTC 

Limited. 

 

The Bid shall be a single stage two envelope bid comprising the Technical Bid and the 

Financial Bid. The Bidders shall submit the Bid online through the electronic bidding platform. 

In addition to the online submission, the Bidder with lowest Final Offer will be required to 

submit original hard copies of Annexure 3, Annexure 4 (if applicable), Annexure 6 (if 

applicable) and Annexure 14 before issuance of LoI. There shall be no physical 

submission of the Financial Bid. 

 
The Technical Bid shall be opened first and the Financial Bid of only the bidder who have 

qualified in the Technical Bid shall be opened. The Financial Bid will comprise of two rounds. 

In the first round the Initial Offer of the responsive bids would be opened and Quoted 

Transmission Charges of Initial Offer shall be ranked on the basis of ascending order. The 

Bidders, in the first fifty per cent of the ranking (with any fraction rounded off to higher 

integer) or four Bidders, whichever is higher, shall qualify for participating in the electronic 

reverse auction stage and submit their Final Offer. 

 

6. The objective of the bidding process is to select a Successful Bidder pursuant to this RFP, 

who shall acquire one hundred percent (100%) of the equity shares of ……………… (Insert 

the name of SPV) along with all its related assets and liabilities as per the provisions of the 

Share Purchase Agreement, at the Acquisition Price to be intimated by the BPC, twenty 

(20) days prior to the Bid Deadline. 

 

The ……………… (Insert the name of SPV), of which one hundred percent (100%) equity 

shares will be acquired by the Selected Bidder, shall be responsible as the TSP, for ensuring 

that it undertakes ownership, financing, development, design, engineering, procurement, 

construction, commissioning, operation and maintenance of the Project, and to provide 

Transmission Service as per the terms of the RFP Project Documents. 

 

The TSP shall ensure transfer of all project assets along with substation land, right of way and 

clearances to CTU or its successors or an agency as decided by the Central Government after 

35 years from COD of project at zero cost and free from any encumbrance and liability. The 

transfer shall be completed within 90 days after 35 years from COD of project failing which 

CTU shall be entitled to take over the project assets Suo moto. 
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7. Commencement of Transmission Service: The Bidder shall have to commence 

Transmission Service in accordance with the provisions of the Transmission Service 

Agreement. 

 

8. Transmission Charges: The Transmission Charges shall be payable by the Designated ISTS 

Customers in Indian Rupees through the CTU as per Central Electricity Regulatory 

Commission (Sharing of Inter-State Transmission Charges and Losses) Regulations as 

amended from time to time. Bidders shall quote the Transmission Charges as per the pre- 

specified structure, as mentioned in the RFP. 

 

9. Issue of RFP document: The detailed terms and conditions for qualification and selection 

of the Transmission Service Provider for the Project and for submission of Bid are indicated 

in the RFP document. All those interested in purchasing the RFP document may respond in 

writing to Chief Executive Officer, satyabhan.sahoo@recpdcl.in & tbcb@recpdcl.in at the 

address given in para 12 below with a non-refundable fee of Rs. 5,00,000/- (Rupees Five Lakh 

Only) or US$ 7,000 (US Dollars Seven Thousand Only) plus GST @18%, to be paid latest by 

03.10.2024 via electronic transfer to the following Bank Account: 

 

Bank Name, Address 

& Branch 

ICICI Bank 9A, Phelps Building, Inner Circle, Connaught Place, 

New Delhi110001 

Bank Account Name REC Power Development & Consultancy Limited 

Bank Account No 000705041275 

Bank IFSC Code No ICIC0000007 

 

Immediately after issuance of RFP document, the Bidder shall submit the Pre-Award Integrity 

Pact in the format as prescribed in Annexure B, which shall be applicable for and during the 

bidding process, duly signed on each page by any whole-time Director / Authorized Signatory, 

duly witnessed by two persons, and shall be submitted by the Bidder in two (2) originals in a 

separate envelope, duly superscripted with Pre-Award Integrity Pact. The Bidder shall submit 

the Pre-Award Integrity Pact on non-judicial stamp paper of Rs. 100/- each duly purchased 

from the National Capital Territory of Delhi. In case the Bidder is in a consortium, the Pre-

Award Integrity Pact shall be signed and submitted by each member of the Consortium 

separately. 

 

The RFP document shall be issued to the Bidders on any working day from 31.07.2024 to 

03.10.2024 between 1030 hours (IST) to 1600 hours (IST). The BPC, on written request and 

against payment of the above mentioned fee by any Bidder shall promptly dispatch the RFP 

document to such Bidder by registered mail/ air mail. BPC shall, under no circumstances, be 

held responsible for late delivery or loss of documents so mailed. 

 

10. Receipt and opening of Bid: The Bid must be uploaded online through the electronic bidding 

platform on or before 1600 hours (IST) on 04.10.2024. Technical Bid will be opened 

by the Bid Opening Committee on the same day at 1630 hours (IST) in the office of Central 

Electricity Authority, in the online presence of Bidders’ representatives who wish to attend. 

If the Bid Deadline is a public holiday at the place of submission of Bid, it shall be opened on 

the next working day at the same time and venue. In addition to the online submission, the 

Bidder with lowest Final Offer will be required to submit original hard copies of Annexure 3, 

Annexure 4 (if applicable), Annexure 6 (if applicable) and Annexure 14 before issuance of 

LoI. Bidders meeting the Qualification Requirements, subject to evaluation as specified in 

Clause 3.2 to 3.4 shall be declared as “Qualified Bidders” and eligible for opening of Initial 

Offer. 

mailto:satyabhan.sahoo@recpdcl.in
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11. The RFP document is not transferable. BPC reserves the right to reject all Bid and/or annul 

the process of tariff based competitive bidding for selection of Bidder as TSP to execute the 

Project without assigning any reason. BPC shall not bear any liability, whatsoever, in this 

regard. 

 

12. Nodal person for enquiries and clarifications 

All correspondence and clarification in respect of RFP document shall be addressed to: 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

Email: satyabhan.sahoo@recpdcl.in & tbcb@recpdcl.in 

mailto:satyabhan.sahoo@recpdcl.in
mailto:tbcb@recpdcl.in
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DISCLAIMER 
 

1. This Request for Proposal (RFP) document is not an agreement or offer by the BPC to the 

prospective Bidders or to any other party. The purpose of this RFP document is to provide 

interested parties with information to assist the formulation of their Bid. The RFP document 

is based on material and information available in public domain. 

 

2. This RFP, along with its Annexure, is not transferable and the information contained therein are 

to be used only by the person to whom it is issued. It may not be copied or distributed by the 

recipient to third parties (other than in confidence to the recipient's professional advisors). In 

the event that the recipient does not continue with its involvement in the Project in accordance 

with this RFP, this RFP must be kept confidential. 

 

3. While this RFP has been prepared in good faith, neither the BPC nor its employees or 

advisors/consultants make any representation or warranty expressed or implied as to the 

accuracy, reliability or completeness of the information contained in this RFP. The Bidders 

shall satisfy themselves, on receipt of the RFP document, that the RFP document is complete in 

all respects. Intimation of any discrepancy shall be given to this office immediately. If no 

intimation is received from any Bidder within ten (10) days from the date of issue of this RFP 

document on or before the date & time mentioned in this RFP, it shall be considered that the 

issued document, complete in all respects, has been received by the Bidders. 

 

This bidding process is in accordance with the Bidding Guidelines issued by Ministry of 

Power, Government of India under Section 63 of the Electricity Act, 2003. Revisions or 

amendments in these Bidding Guidelines may cause the BPC to modify, amend or supplement 

this RFP document, including the RFP Project Documents to be in conformance with the 

Bidding Guidelines. 

 

4. This RFP document includes statements, which reflect various assumptions arrived at by 

BPC in order to give a reflection of current status in the RFP. These assumptions should not 

be entirely relied upon by Bidders in making their own assessments. This RFP document 

does not purport to contain all the information each Bidder may require and may not be 

appropriate for all persons. It is not possible for BPC to consider the investment objectives, 

financial situation and particular needs of each party who reads or uses this RFP document. 

Certain Bidders may have a better knowledge of the Project than the others. Each Bidder 

should conduct its own investigations and analysis and should check the accuracy, reliability 

and completeness of the information in this RFP document and obtain independent advice 

from appropriate sources. 

 

5. Neither BPC nor their employees or consultants make any representation or warranty as to 

the accuracy, reliability or completeness of the information in this RFP document. 

 

6. Neither BPC, its employees nor its consultants will have any liability to any Bidder or any 

other person under the law of contract, tort, the principles of restitution or unjust enrichment 

or otherwise for any loss, expense or damage which may arise from or be incurred or 

suffered in connection with anything contained in this RFP document, any matter deemed 

to form part of this RFP document, the award of the Project, the information supplied by or 

on behalf of BPC or its employees, any consultants or otherwise arising in any way from 

the qualification process for the said Project. 

 

7. By participating in the bidding process, each of the Bidder shall have acknowledged and 

accepted that it has not been induced to enter into such agreement by any representation or 

warranty, expressed or implied, or relied upon any such representation or warranty by or 
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on behalf of BPC or any person working in the bidding process. 

 

8. BPC may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement this RFP document. Such updations, amendments or supplements, if 

any, will however be circulated to the Bidders not later than 15 days prior to the last date for 

submission of Bid. 

 

9. Each Bidder unconditionally agrees, understands and accepts that the BPC reserves the 

rights to accept or reject any or all Bids without giving any reason. Neither the BPC nor its 

advisers shall entertain any claim of any nature, whatsoever, including without limitations, 

any claim seeking expenses in relation to the preparation of Bids. 

 

10. This RFP may be withdrawn or cancelled by the BPC at any time without assigning any 

reasons thereof. BPC further reserves the right, at its complete discretion to reject any or 

all of the Bids without assigning any reasons whatsoever. 
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DEFINITIONS 

 

Any capitalized term, used but not defined in this RFP, shall have the meaning ascribed to such 

term in the RFP Project Documents, or the Bidding Guidelines, in that order. In absence of 

availability of definitions in the foregoing references, the capitalized terms shall be interpreted 

in accordance with the Electricity Act 2003, Grid Code or any other relevant electricity law, rule 

or regulation prevalent in India, as amended or re-enacted from time to time, in that order. 

 

The following terms are defined for use in this RFP: 

 

"Acquisition Price" shall have the same meaning as defined in the Share Purchase Agreement; 

 

“Affiliate” shall mean a company that either directly or indirectly 

 

i. controls or 

ii. is controlled by or 

iii. is under common control with 

 

a Bidding Company (in the case of a single company) or a Member (in the case of a Consortium) 

and “control” means ownership by one entity of at least twenty six percent (26%) of the voting 

rights of the entity. As an illustration a chart is annexed hereto as Annexure – 12; 

 

“Bid” shall mean Technical Bid and Financial Bid (Initial Offer and Final Offer) submitted by 

the Bidder, in response to this RFP, in accordance with the terms and conditions thereof; 

 

“Bidder” shall mean either a single company (including its permitted successors and legal 

assigns) or a Consortium of companies (including its permitted successors and legal assigns) 

submitting a Bid in response to this RFP. Any reference to the Bidder includes Bidding Company, 

Bidding Consortium/ Consortium, Member in a Bidding Consortium and Lead Member of the 

Bidding Consortium jointly and severally, as the context may require; 

 

“Bidding Company” shall refer to such single company (including its permitted successors and 

legal assigns) that has submitted a Bid for the Project; 

 

“Bidding Consortium/ Consortium” shall refer to a group of companies (including their 

permitted successors and legal assigns) that has collectively submitted a Bid for the Project; 

 

“Bidding Guidelines” shall mean the “Tariff Based Competitive-Bidding Guidelines for 

Transmission Service” and “Guidelines for Encouraging Competition in Development of 

Transmission Projects” issued by Government of India, Ministry of Power under Section – 63 

of Electricity Act as amended from time to time; 

 

“Bid Bond” shall mean the unconditional and irrevocable bank guarantee for Rupees Fifty Five 

Crore Eighty Lakh Only (Rs. 55.80 Crore), to be submitted along with the Technical Bid by 

the Bidder under Clause 2.11 of this RFP, as per the format prescribed in Annexure 14; 

 

"Bid Deadline" shall mean the last date and time for submission of online Bid in response to this 

RFP, specified in Clause 2.7.1; 

 

“Bid Process Coordinator or BPC” shall mean a person or its authorized representative as 

notified by the Government of India, responsible for carrying out the process for selection of 

Bidder who will acquire Transmission Service Provider; 
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“Bid Security Declaration” shall mean the declaration to be submitted along with the Technical 

Bid by the Bidder in lieu of the Bid Bond, as per the format prescribed in Annexure 14A; 
 

"CEA" shall mean the Central Electricity Authority constituted under Section - 70 of the 

Electricity Act; 

 

“Commission” or “CERC” shall mean the Central Electricity Regulatory Commission of India 

constituted under Section-76 of The Electricity Act, 2003 and any successors and assigns; 

 

“Conflict of Interest” A Bidder shall be considered to be in a Conflict of Interest with one or 

more Bidders in the same bidding process if they have a relationship with each other, directly or 

through a common company, that puts them in a position to have access to information about or 

influence the Bid of another Bidder. 

 

Provided that if two or more bidders in the bidding process have formed a Joint Venture Company 

or Consortium to execute another project, the Bidders will not be considered to have Conflict of 

Interest; 

 

"Commercial Operation Date (COD)" shall mean the date as per Article 6.2 of the 

Transmission Service Agreement; 

 

“Consents, Clearances, Permits” shall mean all authorizations, licenses, approvals, 

registrations, permits, waivers, privileges, acknowledgements, agreements, or concessions 

required to be obtained from or provided by any concerned authority for the development, 

execution and performance of Project including without any limitation on the construction, 

ownership, operation and maintenance of the transmission lines and/or sub-stations; 

 

"Contract Performance Guarantee" shall have the meaning as per Clause 2.12 of this RFP; 

 

"Contract Year" shall mean the period beginning on the Scheduled COD, and ending on the 

immediately succeeding March 31 and thereafter each period of 12 months beginning on April 1 

and ending on March 31 provided that: 

 

(i) the last Contract Year shall end on the last day of the term of the Transmission Service 

Agreement; 

 

"CTU/Central Transmission Utility" shall have same meaning as defined in the Electricity Act, 

2003; 

 

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in Regulation 2(l) 

of Central Electricity Regulatory Commission (Sharing of inter-State Transmission Charges and 

Losses) Regulation 2020 and as amended or modified from time to time; 

 

"Effective Date" shall have the meaning as ascribed thereto in the Transmission Service 

Agreement; 

 

"Element" shall mean-each Transmission Line or each circuit of the Transmission Lines (where 

there are more than one circuit) or each bay of the Sub-station or switching station or HVDC 

terminal or inverter station of the Project, including ICTs, Reactors, SVC, FSC, etc. forming part 

of the ISTS which will be owned, operated and maintained by the concerned ISTS Licensee, and 

which may have a separate scheduled COD as per Schedule 2 of the Transmission Service 
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Agreement and may have a separate percentage for recovery of Transmission Charges on 

achieving COD as per Schedule 5 of the Transmission Service Agreement; 

 

“Final Offer” shall mean the Quoted Transmission Charges, required to be submitted as part of 

the Financial Bid on the electronic bidding platform during the e-reverse bidding stage. In case, 

no Final Offer is received during the e-reverse bidding stage then the lowest “Initial Offer” shall 

be deemed to be the Final Offer; 

 

“Financial Bid” shall mean the Initial Offer and Final Offer, containing the Bidder’s Quoted 

Transmission Charges, as per the format at Annexure – 21 of this RFP; 

 

“Financially Evaluated Entity” shall mean the company which has been evaluated for the 

satisfaction of the financial requirement set forth in Clause 2.1.3 hereof; 

 

“Government” shall mean the Central Government; 

 

“Grid Code” / “IEGC” or “State Grid Code” shall mean the Grid Code specified by the Central 

Commission under clause (h) of sub-section (1) of Section 79 of the Electricity Act and/or the 

State Grid Code as specified by the concerned State Commission referred under clause (h) of sub-

section (1) of Section 86 of the Electricity Act as applicable; 

 

“Infrastructure sector” shall mean such sectors notified by Department of Economic Affairs in 

its Gazette Notification no. 13/1/2017-INF dated 14th November, 2017 and as amended from time 

to time; 

 

“Initial Offer” shall mean the Quoted Transmission Charges, required to be submitted as part of 

the Financial Bid on the electronic bidding platform along with the Technical Bid; 

 

"Inter State Generating Station" or "ISGS" shall mean a Central / other generating station in 

which two or more states have shares and whose scheduling is to be coordinated by the Regional 

Load Despatch Centre; 

 

“Inter-State Transmission System” shall have same meaning as defined in the Electricity Act, 

2003; 

 

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a company who 

commits at least twenty six percent (26%) equity stake in the Project, meets the technical 

requirement as per Clause 2.1.2 and so designated by other Member(s) in Bidding Consortium; 

 

“Letter of Intent” or “LoI” shall mean the letter to be issued by the BPC to the Bidder, who 

has been identified as the selected bidder, for award of the Project to such Bidder; 

 

“Member in a Bidding Consortium/Member” shall mean each company in the Bidding 

Consortium; 

 

“MOP” shall mean the Ministry of Power, Government of India; 

 

"MOEF" shall mean the Ministry of the Environment and Forests, Government of India; 

 

"National Committee on Transmission" shall mean the committee constituted by the Ministry 

of Power, Government of India in terms of the "Guidelines for Encouraging Competition in 

Development of Transmission Projects", as notified from time to time; 
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“Nodal Agency” shall mean CTU, which shall execute and implement the Transmission Service 

Agreement (TSA); 

 

Provided that while taking major decisions, CTU shall consult CEA on technical matters and 

any other matter it feels necessary. 

 

“Parent Company” shall mean an entity that holds at least twenty six percent (26%) of the paid 

- up equity capital directly or indirectly in the Bidding Company or in the Member in a Bidding 

Consortium, as the case may be; 

 

“Qualification Requirements” shall mean the qualification requirements as set forth in Section-

2, Clause 2.1 of this RFP; 

 

“Quoted Transmission Charges” shall mean the quoted single annual Transmission Charges 

submitted online through the electronic bidding platform by the Bidder as part of its Financial Bid as 

per the format in Annexure – 21 of this RFP; 

 

“RFP” shall mean Request for Proposal document along with all schedules, formats, annexure 

and RFP Project Documents attached hereto, issued by BPC for tariff based competitive bidding 

process for selection of bidder who will acquire the TSP through e-reverse bidding to execute 

the Project, and shall include any modifications, amendments or alterations or clarifications 

thereto; 

 

“RFP Project Documents” shall mean the following documents to be entered into in respect of 

the Project, by the parties to the respective agreements: 

a. Transmission Service Agreement (TSA), 

b. Share Purchase Agreement, 

c. Agreement(s) required, if any, under Central Electricity Regulatory Commission 

(Sharing of Inter-State Transmission Charges and Losses) Regulations as amended from 

time to time and 

d. Any other agreement, as may be required; 

 

"Scheduled COD" shall have the meaning as ascribed hereto in Clause 2.6 of this RFP; 

 

“Statutory Auditor” shall mean the auditor appointed under the provisions of the Companies 

Act, 1956 / Companies Act, 2013 (as the case may be) or under the provisions of any other 

applicable governing law; 

 

"Share Purchase Agreement" shall mean the agreement amongst REC Power Development and 

Consultancy Limited, ……………… (Insert the name of SPV) and the Successful Bidder for the 

purchase of one hundred (100%) per cent of the shareholding of the ……………… (Insert the 

name of SPV) for the Acquisition Price, by the Successful Bidder on the terms and conditions as 

contained therein; 

 

"Successful Bidder" or "Selected Bidder" shall mean the Bidder selected pursuant to this RFP 

to acquire one hundred percent (100%) equity shares of ……………… (Insert the name of SPV) 

, along with all its related assets and liabilities, which will be responsible as the TSP to establish 

the Project on build, own, operate and transfer basis as per the terms of the Transmission Service 

Agreement and other RFP Project Documents; 

 

"Survey Report" shall mean the report containing initial information regarding the Project and 

other details provided as per the provisions of Clause 1.6.2.1.1 of this RFP; 
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"Technical Bid" shall mean the bid submitted online through the electronic bidding platform, 

containing the documents as listed out in Clause 2.5.2 of this RFP; 

 

“Technically Evaluated Entity” shall mean the company which has been evaluated for the 

satisfaction of the technical requirement set forth in Clause 2.1.2 hereof; 

 

“Transmission Charges” shall mean the Final Offer quoted by Selected Bidder and adopted by 

the Commission, and as computed in terms of the provisions of Schedule 4 of the TSA, payable 

to the ISTS Licensee by the Designated ISTS Customers, and collected / disbursed by the CTU, 

as per Central Electricity Regulatory Commission (Sharing of Inter-State Transmission Charges 

and Losses) Regulations as amended from time to time; 

 

“Transmission License” shall mean the license granted by the Commission in terms of the 

relevant regulations for grant of such license issued under the Electricity Act, 2003; 

 

“Transmission Service Agreement” or “TSA” shall mean the agreement entered into between 

Nodal Agency and the TSP, pursuant to which the TSP shall build, own, operate and transfer the 

Project and make available the assets of the Project on a commercial basis; 

 

“Transmission Service Provider” or “TSP” shall mean ……………… (Insert the name of 

SPV) which has executed the Transmission Service Agreement and which shall be acquired by 

the Selected Bidder; 

 

“Ultimate Parent Company” shall mean an entity which owns at least twenty six percent (26%) 

equity in the Bidding Company or Member of a Consortium, (as the case may be) and in the 

Technically Evaluated Entity and/or Financially Evaluated Entity (as the case may be) and such 

Bidding Company or Member of a Consortium, (as the case may be) and the Technically 

Evaluated Entity and/or Financially Evaluated Entity (as the case may be) shall be under the direct 

control or indirectly under the common control of such entity. 
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SECTION 1 
 

1. INTRODUCTION 

 

1.1 Ministry of Power, Government of India vide its Gazette Notification no. 2178 [F. No. 

15/3/2018-Trans-Part(4)] dated 14.06.2024  has notified REC Power Development and 

Consultancy Limited to be the Bid Process Coordinator (BPC) for the purpose of selection 

of Bidder as Transmission Service Provider (TSP) to establish Inter-State transmission 

system for “Transmission system for evacuation of power from Rajasthan REZ Ph-

IV (Part-4: 3.5 GW) : Part B” through tariff based competitive bidding process. 

 

The BPC hereby invites Bids from all prospective Bidders in accordance with this Request 

for Proposal (RFP) to select prospective Transmission Service Provider (TSP) in 

accordance with the “Tariff Based Competitive-Bidding Guidelines for Transmission 

Service” and “Guidelines for Encouraging Competition in Development of Transmission 

Projects” issued by Government of India, Ministry of Power under Section – 63 of the 

Electricity Act. The BPC shall select the Bidder having the prescribed technical and 

financial capability to become TSP and be responsible for establishing the Project in the 

state(s) of Rajasthan. The TSP will make the Project available against payment of 

Transmission Charges, as adopted by the Commission, payable to the TSP, as per Central 

Electricity Regulatory Commission (Sharing of Inter-State Transmission Charges and 

Losses) Regulations as amended from time to time. 

 

1.2 The TSP will be required to establish the following Inter State Transmission System for 

Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-4: 

3.5 GW): Part B (hereinafter referred to as ‘Project’) on build, own, operate and transfer 

basis, and to provide transmission service. 

 

Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

1.  
Establishment of 765/400 kV, 2x1500 MVA S/s at suitable location 

near Merta (Merta-II Substation) along with 2x240 MVAr (765 kV) 

& 2x125 MVAr (420 kV) bus reactor at Merta-II S/s 

 
Merta-II S/s -AIS 

 

• 765/400 kV 1500 MVA ICTs- 2 Nos. (7x500 MVA including 

one spare unit) 

• 400/220 kV 500 MVA ICTs -2 Nos. 

• 765 kV ICT bays-2 Nos. 

• 400 kV ICT bays- 4 Nos. 

• 220 kV ICT bays- 2 Nos. 

• 765kV line bays: 4 Nos. (for 765KV interconnection with 

Dausa S/s &Barmer-I PS) 

• 400 kV line bays: 2 Nos. (for 400 kV interconnection with 

Beawar S/s) 

 

24 months 

from SPV 

transfer 
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Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

• 240 MVAr Bus Reactor-2 Nos. (7x80 MVAr, including one 

spare unit) 

• 765 kV Bus reactor bays-2 Nos. 

• 125 MVAr Bus Reactor-2 Nos. 

• 400 kV Bus reactor bays- 2 Nos. 

• 220 kV line bays: 3 Nos. (for RE connectivity) 

• 220 kV BC (1 No.) bay and 220 kV TBC (1 No.) bay 

• 110 MVAr spare reactor unit (single phase)-1 No. 

 

Future provisions at Merta-II S/s: Space for 

 

• 765/400kV ICTs along with bays- 4 

• 765 kV line bays along with switchable line reactors – 8  

• 765kV Bus Reactor along with bay: 1 Nos. 

• 400 kV line bays along with switchable line reactor –8 Nos. 

•  400 kV line bays – 2 Nos. 

• 400 kV Bus Reactor along with bays: 1 No. 

• 400kV Sectionalizer bay: 2 sets 

• 400/220kV ICTs along with bays -4 Nos. 

• 220 kV line bays for RE injection -5 Nos. 

• 220 kV Sectionalizer bay: 2 set 

• 220 kV BC (2 Nos.) bays and 220 kV TBC (2 Nos.) bays 

• STATCOM (2x+300MVAr, 4x125MVAr MSC, 2x125MVAr 

MSR) along with 400kV bays (2 Nos.) 

2.  
Barmer-I PS – Merta-II 765 kV D/c line along with 330 MVAr 

switchable line reactor for each circuit at each end of Barmer-I PS – 

Merta-II 765 kV D/c line 

 

• 765 kV, 330 MVAr switchable line reactors at Barmer-I PS 

end– 2 Nos. 

• 765 kV, 330 MVAr switchable line reactors at Merta-II S/s 

end– 2 Nos. 

• Switching equipment for 765 kV, 330 MVAr switchable line 

reactors at Barmer-I PS end – 2Nos. 

• Switching equipment for 765 kV, 330 MVAr switchable line 

reactors at Merta-II S/s end – 2 Nos 

• 110 MVAr spare reactor unit at Barmer-I PS (single phase)-1 

No. 

3.  Merta-II – Beawar 400 kV D/c line (Quad)  

4.  Merta-II – Dausa 765 kV D/c line along with 240 MVAr switchable 
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Sl. No. Scope of the Transmission Scheme Scheduled 

COD from 

Effective Date 

line reactor for each circuit at each end of Merta-II – Dausa 765kV 

D/c line  

• 765 kV, 240 MVAr switchable line reactors at Dausa S/s end– 

2 Nos. 

• 765 kV, 240 MVAr switchable line reactors at Merta-II S/s 

end– 2 Nos. 

• Switching equipment for 765 kV, 240 MVAr switchable line 

reactors at Dausa S/s end – 2 Nos. 

• Switching equipment for 765 kV, 240 MVAr switchable line 

reactors at Merta-II PS end – 2 Nos. 

5.  2 Nos. 765kV line bays each at Barmer-I PS &Dausa S/s  

• 765 kV line bays at Barmer-I PS – 2 Nos. 

• 765 kV line bays at Dausa S/s – 2 nos 

6.  2 Nos. 400kV line bays at Beawar S/s  

• 400 kV line bays at Beawar S/s – 2 Nos. 

Note:  

(i) Developer of Barmer-I PS shall provide space for 2 Nos. of 765 kV line bays along with 

space for 2 Nos. of 330 MVAr switchable line reactor and space for spare reactor unit (110 

MVAr) at Barmer -I PS.  

(ii) Sterlite shall provide space for 2 Nos. of 400 kV line bays at Beawar S/s.  

(iii) POWERGRID shall provide space for 2 Nos. of 765 kV line bays at Dausa S/s along with 

space for 2 Nos. of 240 MVAr switchable line reactor. 

 

1.3 Project Description 

                

Transmission scheme for evacuation of power from Fatehgarh/Barmer Complex as part of 

Rajasthan REZ Ph-IV (Part-4 :3.5GW) has been evolved.  

 

As part of the above comprehensive scheme, augmentation of Barmer-I PS along with 400 

kV D/C interconnection between Fatehgarh-IV PS (Sec-2) is being implemented. For 

evacuation of power from Fatehgarh-IV PS/Barmer-I PS, the establishment of 765/400 kV 

Merta-II S/s along with its 765 kV interconnection with Barmer-I PS and Dausa S/s and 

400 kV D/C interconnection with Beawar S/s is being implemented. For onwards 

evacuation of power from Dausa S/s, 765/400 kV Ghiror S/s is being established with its 

765 kV D/C interconnection to Dausa S/s . For further dispersal of power towards load 

centers, LILO of both cicruits of 765 kV Aligarh (PG) -Orai (PG) D/C line at Ghiror S/s, 

LILO of one circuit of 765 kV Agra (PG) – Fatehpur (PG) 2xS/C line at Ghiror S/s and 

400 kV interconnection with Firozabad (UPPTCL) S/s is being implemented.  

 

The subject transmission scheme i.e. Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5GW) [Fatehgarh/Barmer complex]: Part-B involves the 
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establishment of 765/400 kV Merta-II S/s and its 765 kV D/C interconnections with 

Barmer-I PS and Dausa S/s and 400 kV D/C interconnection with Beawar S/s. 

 

Above transmission scheme was agreed in the 27th CMETS-NR meeting held on 10.01.24 

and in the 28th CMETS-NR meeting held on 27.03.24. Further, the scheme was also agreed 

in the 71st NRPC meeting held on 29.01.24 and 49th TCC/ 72nd NRPC meeting held on 

29.03.2024 and 30.03.2024. The Transmission System was agreed in the 19th National 

Committee on Transmission (NCT) held on 29.04.2024. Subsequently, the Ministry of 

Power, Government of India, vide its Gazette Notification dated 14.06.2024 declared the 

establishment of Transmission system for evacuation of power from Rajasthan REZ Ph-IV 

(Part-4: 3.5 GW): Part B through tariff based competitive bidding process route. 

 

1.4 Transmission Grid Map 
 

Transmission Grid Map indicating the location of the Project is enclosed as Annexure 18 of 

this RFP for information and reference of the Bidders. 
 

1.5 The objective of the bidding process is to select a Successful Bidder pursuant to this RFP, 

who shall acquire one hundred percent (100%) of the equity shares of ……………… (Insert 

the name of SPV) along with all its related assets and liabilities as per the provisions of the 

Share Purchase Agreement, at the Acquisition Price to be intimated by the BPC, twenty (20) 

days prior to the Bid Deadline.  
 

The ……………… (Insert the name of SPV), of which one hundred percent (100%) equity shares 

will be acquired by the Selected Bidder, shall be responsible as the TSP, for ensuring that it undertakes 

ownership, financing, development, design, engineering, procurement, construction, commissioning, 

operation and maintenance of the Project, and to provide Transmission Service as per the terms of the 

RFP Project Documents. 

 

The TSP shall ensure transfer of all project assets along with substation land, right of way and 

clearances to CTU or its successors or an agency as decided by the Central Government after 35 years 

from COD of project at zero cost and free from any encumbrance and liability. The transfer shall be 

completed within 90 days after 35 years from COD of project failing which CTU shall be entitled to 

take over the project assets Suo moto. 

 

1.6 Brief Scope of Work 

 

1.6.1 Scope of Transmission Service Provider 

 

The TSP’s scope of work for the Project shall comprise, but not necessarily be limited to 

the following: 

 

1.6.1.1 Establishment, operation and maintenance of the Project on build, own, operate and 

transfer basis and completion of all the activities for the Project, including survey, detailed 

project report formulation, arranging finance, project management, necessary Consents, 

Clearances and Permits (way leave, environment & forest, civil aviation, 

railway/road/river/canal/power crossing/PTCC, etc.), land compensation, design, 

engineering, equipment, material, construction, erection, testing & commissioning. 

Further, the actual location of Greenfield substations (Switching Stations or HVDC 

Terminal or Inverter Stations) for a generation pooling substation and for load serving 

substations in the scope of TSP shall not be beyond 3 Km radius of the location proposed 
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by the BPC in the survey report. However, actual location of any Greenfield Intermediate 

Substations in the scope of TSP shall not be beyond 10 Km radius of the location proposed 

by the BPC in the Survey Report. 

 

1.6.1.2 The TSP shall ensure that design, construction and testing of all equipment, facilities, 

components and systems of the Project shall be in accordance with Transmission Service 

Agreement and applicable Rules/ Regulations, Orders and Guidelines issued by the 

Central Government. 

 

1.6.1.3 The TSP shall ensure timely completion of entire scope of Project in all respects and its 

operation and maintenance, as shall be specified in the RFP documents. 

 

1.6.1.4 The TSP shall seek Transmission License from the Commission, as per the provisions of 

the Electricity Act and regulations made thereunder. 

 

1.6.1.5 The TSP shall seek approval under Section 164 of Electricity Act, from CEA after 

acquisition of ……………… (Insert the name of SPV). The approval shall be granted by 

CEA generally within 30 days but in no case later than 45 days from the date of receipt of 

application (complete in all aspects). 

 

1.6.2 Scope of Bid Process Coordinator (BPC) 

 

BPC’s scope of work is briefly outlined hereunder: 

1.6.2.1 The BPC has initiated development of the Project and shall be responsible for the tasks 

in this regard as specified hereunder: 

 

1. Provide to the Bidders a Survey Report for the Project at least forty five (45) days prior 

to the Bid Deadline. The Survey Report shall include the suggested route with 

approximate route length, type of terrain likely to be encountered and its likely 

implication in terms of Right of Way (ROW), statutory clearances, location of substations 

or converter stations and land area to be acquired for the substation or converter station. 

 

2. To obtain approval for laying of overhead transmission lines under Section 68 of 

Electricity Act, from the Government at least twenty (20) days prior to Bid Deadline. 

 

3. To initiate acquisition of land for location specific substations, switching stations or 

HVDC terminal or inverter stations, if required. 

 

4. To initiate process of seeking forest clearance, if required 

 

5. The BPC shall intimate to the Bidders, the Acquisition Price payable by the Selected 

Bidder to the REC Power Development and Consultancy Limited for the acquisition of 

one hundred percent (100%) of the equity shareholding of ……………… (Insert the 

name of SPV), along with all its related assets and liabilities at least twenty (20) days prior 

to the Bid Deadline. 

 

6. The BPC shall ensure issuance of all finalized RFP Project Documents, at least fifteen 

(15) days prior to the Bid Deadline. 

 

Provided that for any delay in meeting the above obligations of the BPC within the 

specified time period above, the Bid Deadline as per Clause 2.7.1 shall be extended on a 
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day for day basis. 

 

1.6.2.2 The details and documents as may be obtained by the BPC/ project specific SPV in 

relation to the Project shall be handed over to the TSP on an as-is-where-is basis, so that 

it may take further actions to obtain Consents, Clearances and Permits. 

 

1.7 All costs (including direct and indirect) incurred by the BPC/ project specific SPV in 

connection with the activities concerning the Project shall be recovered from the TSP, 

which shall be included in the Acquisition Price. 

 

1.8 The Project is required to be completed progressively in accordance with the schedule 

prescribed in this RFP. 

 

1.9 A company under the Companies Act, 2013 by the name ……………… (Insert the name 

of SPV) has been incorporated to initiate the activities for execution of the Project. The 

said company shall be acquired by the successful Bidder as per terms and conditions as 

may be prescribed in RFP. 

 

1.10 The Ministry of Power and the appropriate state government(s) shall provide their support 

to the TSP, on best endeavor basis, in enabling the TSP to develop the Project. 

 

1.11 All Bidders are required to submit their Bid in accordance with the instructions set forth 

in this RFP. 

1.12 Once the Successful Bidder is selected, the details and documents as may be obtained by 

the BPC/ project specific SPV in relation to the Project, shall be handed over to the 

Successful Bidder on as is where basis, so that it may take further actions to obtain all 

necessary Consents, Clearances and Permits and the TSP shall not be entitled for any 

extensions in the Scheduled COD of the Project except as provided for in the TSA. 

 

1.13 The assets of the Project shall be made available on a commercial basis as per the terms 

and conditions of the Transmission Service Agreement and Central Electricity Regulatory 

Commission (Sharing of Inter-State Transmission Charges and Losses) Regulations as 

amended from time to time. 
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SECTION – 2 
 

2. INFORMATION AND INSTRUCTIONS FOR BIDDERS 

 

2.1 Qualification Requirements 

 

2.1.1 The Bidder should be a company duly incorporated under the relevant laws (Bidding 

Company) or a Consortium of companies (Bidding Consortium) with one of the 

companies acting as the Lead Member of the Bidding Consortium. The Bidder shall be 

selected on meeting the Qualification Requirements specified in Section 2 of this RFP, as 

demonstrated by the Bidder’s Technical Bid and the lowest Quoted Transmission Charges 

discovered from Final Offers quoted during the e-reverse bidding. A Bidding Consortium 

can participate in the bidding process for the Project if any Member of the Consortium has 

purchased the RFP document for such Project. Bidder who agree and undertake to procure 

the products associated with the Transmission System as per provisions of Public 

Procurement (Preference to Make in India) orders issued by Ministry of Power vide orders 

No. 11/5/2018 - Coord. dated 28.07.2020 for transmission sector, as amended from time 

to time read with Department for Promotion of Industry and Internal Trade (DPIIT) orders 

in this regard, shall be eligible hereunder. Further, it is clarified that Procuring Entity as 

defined in orders shall deemed to have included Selected Bidder and/ or TSP. 

 

Besides, Department of Expenditure, Ministry of Finance vide Order (Public Procurement 

No 1) bearing File No. 6/18/2019-PPD dated 23.07.2020, Order (Public Procurement No 

2) bearing File No. 6/18/2019-PPD dated 23.07.2020 and Order (Public Procurement No. 

3) bearing File No. 6/18/2019-PPD, dated 24.07.2020, as amended from time to time, have 

issued directions regarding public procurement from a bidder of a country, which shares 

land border with India are also applicable. 

 

2.1.2 Technical requirement to be met by the Bidding Company or Lead Member of 

Bidding Consortium 

 

The Bidder must fulfill any one of the following technical requirements: 

 

(i) Experience of development of projects in the Infrastructure Sector in the last five 

(5) years with aggregate capital expenditure of not less than Rs. 2,790 Crore or 

equivalent USD (calculated as per provisions in Clause 3.4.1). However, the 

capital expenditure of each project shall not be less than Rs. 558 Crore or 

equivalent USD (calculated as per provisions in Clause 3.4.1). 

 

For this purpose, capital expenditure incurred on projects that have been 

commissioned/completed at least seven (7) days prior to Bid Deadline shall be 

considered. The capital expenditure discussed above shall be as capitalized and 

reflected in the audited books of accounts of the Technically Evaluated Entity. In 

case a clearly identifiable part of a project has been put into commercial operation, 

the capital expenditure on such part of the project shall be considered. The 

Technically Evaluated Entity must have either executed such projects itself or 

must have held directly or indirectly at least twenty six percent (26%) of the 

shareholding in the company that has executed the project(s) from the date of 

financial closure of the project(s) till the time of commissioning/completion of 

such project(s). 

 

OR 
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(ii) Experience in construction of project in infrastructure sector: The Technically 

Evaluated Entity should have received aggregate payments not less than Rs. 2,790 

Crore or equivalent USD (calculated as per provisions in Clause 3.4.1) from its 

client(s) for construction works fully completed during the last 5(five) financial 

years. However, the payment received from each project shall not be less than 

Rs. 558 Crore or equivalent USD (calculated as per provisions in Clause 3.4.1). 

 

For this purpose, payments received on projects that have been commissioned/ 

completed at least seven (7) days prior to Bid Deadline shall be considered. Further 

only the payments (gross) actually received, during such 5 (five) financial years shall 

qualify for purposes of computing the technical capacity. For the avoidance of doubt, 

construction works shall not include cost of land, supply of goods or equipment except 

when such goods or equipment form part of a turn-key construction contract/ EPC 

contract for the project. Further, in cases where different individual contracts are 

signed between same entities for the same project, the cumulative payments received 

under such individual contracts shall be considered for meeting the qualification 

requirement. 

 

The Technically Evaluated Entity may be the Bidding Company or the Lead Member 

of a Consortium or an Affiliate or Parent of such Bidding Company or the Lead 

Member, as the case may be. 

 

Bidders shall furnish documentary evidence duly certified by authorized signatory of the 

Bidder who has been issued Power of Attorney in support of their technical capability as 

defined in Clause 2.1.2 of this RFP. 

 

2.1.3 Financial requirement to be met by the Bidding Company/Bidding Consortium 

 

2.1.3.1 The Bidder must fulfill following financial requirements: 

 

A. Networth: 

 

Networth should be not less than Rs. 1,116 Crore or equivalent USD (calculated as per 

provisions in Clause 3.4.1) computed as the Networth based on unconsolidated audited 

annual accounts (refer to Note below) of any of the last three (3) financial years as 

provided in Clause 2.2.3, immediately preceding the Bid Deadline. Also, the Networth of 

any of the last three (3) financial years should not be negative. 

 

Note: Audited consolidated annual accounts of the Bidder may be used for the purpose of 

financial criteria provided the Bidder has at least 26% equity in each company whose 

accounts are merged in the audited consolidated accounts and provided further that the 

financial capability of such companies (of which accounts are being merged in the 

consolidated accounts) shall not be considered again for the purpose of evaluation of the 

Technical Bid. Bidders shall furnish prescribed Annexure 7 (A) duly certified by 

authorized signatory of the Bidder who has been issued Power of Attorney and the 

Statutory Auditor and separate computation sheet for Networth duly certified by Statutory 

Auditor in support of their financial capability as defined in Clause 2.1.3 of this RFP. 
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2.1.3.2 The Networth shall be computed in the following manner by the Bidder: 

 
 

A. Networth 

= Equity share capital 

Add: Reserves 

Subtract: Revaluation Reserves 

Subtract: Intangible Assets 

Subtract: Miscellaneous expenditures to the extent not written off 

and carry forward losses 

 

2.1.3.3 If the Technical Bid is submitted by a Bidding Consortium the financial requirement shall 

be met individually and collectively by all the Members in the Bidding Consortium. The 

financial requirement to be met by each Member of the Bidding Consortium shall be 

computed in proportion to the equity commitment made by each of them for investment 

in the Project. 

 

2.1.4 The Bidder may seek qualification on the basis of technical and financial capability of its 

Parent and/ or its Affiliate(s) for the purpose of meeting the Qualification Requirements. 

However, in the case of the Bidder being a Consortium, the Lead Member has to meet the 

technical requirement on its own or by seeking the technical capability of its Parent and/or 

its Affiliate(s). Authorization for use of such technical or financial capability shall 

have to be provided from its Parent and/or Affiliate(s) as per Annexure 9. The technical 

and financial capability of a particular company/ particular project, including its Parents 

and/or Affiliates, shall not be used directly or indirectly by more than one Bidder/ Member 

of a Bidding Consortium/ Bidding Company. However, development and construction 

experience of a particular project may be used by more than one company. 

 

The determination of the relationship of Parent or Affiliate with the Bidding Company or 

with the Member of the Bidding Consortium, including the Lead Member, shall be on 

the date at the most seven (7) days prior to the last date of submission of the Bid. 

Documentary evidence to establish such relationship shall be furnished by the Bidder 

along with the Technical Bid. 

 

If the Technically Evaluated Entity and/or Financially Evaluated Entity is an entity other 

than the Bidding Company or a Member in a Bidding Consortium, the Bidding Company 

or Member relying on such Technically Evaluated Entity and/or Financially Evaluated 

Entity will have to submit a legally binding undertaking supported by a board resolution 

from the Technically Evaluated Entity and/or Financially Evaluated Entity or its Ultimate 

Parent Company, that all the equity investment obligations of the Bidding Company or the 

Member of the Consortium shall be deemed to be equity investment obligations of the 

Technically Evaluated Entity and/or Financially Evaluated Entity or its Ultimate Parent 

Company, and in the event of any default the same shall be met by such evaluated entity 

or by or the Ultimate Parent Company. The Bidding Company or the Consortium Member 

shall have to provide information and documents relating to its relationship with such 

Technically Evaluated Entity and/or Financially Evaluated Entity including details about 

the equity shareholding between them as per Annexure 7(C). 

 

2.1.5 A Bidder shall submit only one Bid in the same bidding process, either individually as 

Bidding Company or as a Member of a Bidding Consortium (including the Lead Member). 

It is further clarified that any of the Parent/ Affiliate/Ultimate Parent of the Bidder/ 

Member in a Bidding Consortium shall not separately participate directly or 
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indirectly in the same bidding process. Further, if any Bidder is having a Conflict of 

Interest with other Bidders participating in the same bidding process, the Bids of all such 

Bidders shall be rejected. 

 

2.1.6 Notwithstanding anything stated above, BPC reserves the right to verify the authenticity 

of the documents submitted for meeting the Qualification Requirements and request for 

any additional information and documents. BPC reserves the right at its sole discretion to 

contact the Bidder’s bank and project references and verify the Bidder’s information and 

documents for the purpose of bid evaluation. 

 

2.1.7 The Qualified Bidder(s) will be required to continue to maintain compliance with the 

Qualification Requirements throughout the bidding process and till execution of the 

Transmission Service Agreement. Where the Technically Evaluated Entity and/or the 

Financially Evaluated Entity is not the Bidding Company or a Member in a Bidding 

Consortium, as the case may be, the Bidding Company or Member shall continue to be 

an Affiliate of the Technically Evaluated Entity and/or Financially Evaluated Entity till 

the execution of the Transmission Service Agreement. Failure to comply with the 

aforesaid provisions shall make the Bid liable for rejection at any stage. 

 

2.1.8 The Selected Bidder will be required to continue to maintain compliance with the 

Qualification Requirements till the COD of the Project. Where the Technically Evaluated 

Entity and/or the Financially Evaluated Entity is not the Bidding Company or a Member 

in a Bidding Consortium, as the case may be, the Bidding Company or Member shall 

continue to be an Affiliate of the Technically Evaluated Entity and/or Financially 

Evaluated Entity till the COD of the Project. Failure to comply with the aforesaid 

provisions shall be dealt as per provisions of Transmission Service Agreement. 

 

2.1.9 On the Bid Deadline, for the Bidder to be eligible to participate in the bidding process: 

 

a. the Bidder & any of its Affiliate including any Consortium Member & any of its 

Affiliate, their directors or key personnel should not have been barred or included in 

the blacklist by any government agency or authority in India, the government of the 

jurisdiction of the Bidder or Members where they are incorporated or the jurisdiction 

of their principal place of business, any international financial institution such as the 

World Bank Group, Asian Development Bank, African Development Bank, Inter-

American Development Bank, Asian Infrastructure Investment Bank etc or the 

United Nations or any of its agencies; or 

 

b. the Bidder & any of its Affiliate including any Consortium Member & any of its 

Affiliate or their directors should not have been convicted of any offence in India or 

abroad. 

 

In case any investigation is pending against the Bidder, including any Consortium Member 

or Affiliate, or CEO or any of the directors/ manager/key managerial personnel of the 

Bidder /Consortium /Member or their Affiliates, full details of such investigation 

including the name of the investigating agency, the charge/offence for which the 

investigation has been launched, name and designation of persons against whom the 

investigation has been launched and other relevant information should be disclosed while 

submitting the Bid. 

 

The Bidders shall confirm the above though a notarized affidavit as per Annexure 22. 
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2.2 Submission of Bid by the Bidder 

 

2.2.1 The information and documents in Technical Bid will be submitted by the Bidder as per 

the formats specified in Section – 4 (Formats for RFP) of this document 

 

2.2.2 Strict adherence to the formats wherever specified, is required. Wherever, information has 

been sought in specified formats, the Bidder shall refrain from referring to brochures/ 

pamphlets. Non-adherence to formats and/ or submission of incomplete information may 

be a ground for declaring the Technical Bid as non-responsive. Each format has to be duly 

signed and stamped by the authorized signatory of Bidder. 

 

2.2.3 The Technical Bid shall contain unconsolidated/consolidated audited annual accounts 

(consisting of unabridged Balance Sheet, Profit and Loss Account, profit appropriation 

account, Auditors Report, etc.), as the case may be, of Bidding Company or each Member 

in Consortium including Lead Member or the Financially Evaluated Entity for the last 

three (3) financial years immediately preceding the last date for submission of Bid for the 

purpose of calculation of Networth. 

 

In case the annual accounts for the financial year immediately preceding the Bid Deadline 

is not audited, the Bidder shall give declaration in this regard duly certified by its statutory 

auditor. In such a case, the Bidder shall provide the audited annual accounts for the three 

(3) financial years preceding the financial year as above for which the annual accounts 

have not been audited. 

 

2.2.4 Bid submitted by a Bidding Consortium: 
 

2.2.4.1 The Technical Bid shall contain a legally enforceable Consortium Agreement entered 

amongst the Members in the Bidding Consortium, designating one of the Members to be 

the Lead Member (as per Annexure 6). There shall be only one Lead Member which 

shall continue to hold twenty six percent (26%) equity in the TSP and cannot be changed 

upto one (1) year from the Commercial Operation Date (COD) of the Project. Each 

Member in Bidding Consortium shall duly sign the Consortium Agreement making it 

liable for raising the required funds for its respective equity investment commitment as 

specified in the Consortium Agreement. In absence of Consortium Agreement, the 

Technical Bid will not be considered for evaluation and will be rejected. 

 

Provided that the Lead Member of the Bidding Consortium will be required to be liable 

to the extent of 100% of the total proposed commitment of equity investment of the 

Bidding Consortium i.e. for both its own equity contribution as well as the equity 

contribution of other Members. 

 

Provided further that the Consortium Agreement shall not be amended without the 

explicit approval of the BPC. 

 

The Lead Member of the Consortium will be the single point of contact for the purposes 

of the bid process before the date of signing of Share Purchase Agreement. Settlement of 

any dispute amongst the Consortium Members shall not be the responsibility of the BPC 

and/or the CTU and the BPC and/or the CTU shall not bear any liability whatsoever on 

this account. 

 

2.2.4.2 The Lead Member should designate at the most two persons to represent the Consortium 

in its dealings with the BPC. The person(s) designated by the Lead Member should be 

authorized through a Power of Attorney (as per  Annexure 3) to perform all tasks 



RFP for Selection of Bidder as Transmission Service Provider 

REC Power Development and Consultancy Limited 31 

 

 

including, but not limited to providing information, responding to enquiries, signing of 

Technical Bid on behalf of the Consortium, etc. The Bidding Consortium shall provide 

board resolutions from their respective Boards for committing their respective portion of 

equity requirement for the Project. Additionally, the Lead member shall provide a Board 

resolution committing to make good any shortfall in the equity for the project, in case of 

any member not meeting its equity commitment. 

 

2.2.4.3 The Technical Bid should also contain signed Letter of Consent (as per Annexure 2) from 

each Member in Consortium confirming that the entire Technical and Financial Bids has 

been reviewed and each element of the Technical and Financial Bids is agreed to by them 

including investment commitment for the Project. 

 

In addition, the Technical Bid should also contain Board Resolution from each Member 

of the Consortium other than the Lead Member in favour of their respective authorized 

representatives for executing the POA, Consortium Agreement and signing of the 

requisite formats. 

 

2.2.5 Bid submitted by a Bidding Company 
 

2.2.5.1 The Bidding Company should designate at the most two persons to represent the Bidding 

Company in its dealings with BPC. The person(s) should be authorized to perform all tasks 

including, but not limited to providing information, responding to enquiries, signing of 

Technical and Financial Bids etc. The Bidding Company should submit, along with 

Technical Bid, a Power of Attorney (as per Annexure 3), authorizing the signatory of the 

Technical and Financial Bids. The Bidding Company shall submit the board resolution 

committing 100% of equity requirement for the Project, in the Technical Bid. 

 

2.3 Clarifications & Pre-Bid Meeting 

 

2.3.1 The Bidders may seek clarifications or suggest amendments to the RFP by sending an 

email to the BPC at the email id indicated in Clause 2.14 within the date and time 

mentioned in Clause 2.7.2. For any such clarifications or amendments, the Bidders 

should adhere to the format as per Annexure – 19. 

 

2.3.2 Only those Bidders or their authorized representatives, who have purchased the RFP 

documents are invited to attend the pre-bid meeting(s), which will take place on date as 

specified in Clause 2.7.2, or any such other date as notified by the BPC. The time and 

address of this would be intimated later. 

 

2.3.3 The purpose of the pre-bid meeting will be to clarify any issues regarding the RFP, 

including in particular, issues raised in writing by the Bidders as per the provisions of 

Clause 2.3.1. 

 

2.3.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

 

2.3.5 The BPC is not under any obligation to entertain / respond to suggestions made or to 

incorporate modifications sought for. 

 

2.3.6 In case Bidders need any further clarifications not involving any amendments in respect 

of final RFP, they should ensure that request for such clarification is submitted through e- 

mail to the BPC at least ten (10) days prior to the Bid Deadline as mentioned in Clause 
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2.7.1. The BPC may issue clarifications only, as per its sole discretion, which is 

considered reasonable by it. Any such clarification issued shall be sent to all the Bidders to 

whom the RFP has been issued. Clarifications sought after this date shall not be 

considered in any manner and shall be deemed not to have been received. There shall be 

no extension in Bid Deadline on account of clarifications sought as per this clause 2.3.6. 

 

2.4 Amendment of RFP 

 

2.4.1. At any time before the timeline mentioned in Clause 2.7.1, the BPC may, for any reason, 

whether at its own initiative or in response to clarifications requested by any Bidder 

modify or amend the RFP, including the timelines specified in Clause 2.7.2 by issuance 

of addendum/modification/errata and/or revised document. Such document shall be 

notified in writing through a letter or fax or e-mail to all the entities to which the RFP 

has been issued and shall be binding on them. In order to ensure that Bidders have 

reasonable time to take the modification into account in preparing their Bid, or for any 

other reasons, BPC may at its discretion, extend the due date for submission of Bid. Late 

receipt of any addendum/modification/errata and/or revised document will not relieve the 

Bidder from being bound by that modification. 

 

2.4.2. All modifications shall become part of the terms and conditions of this RFP. No 

interpretation, revision or communication regarding this RFP is valid, unless made in 

writing. 

 

2.4.3. The amendment to the RFP shall be notified to all the Bidders through the electronic 

bidding platform and shall be binding on them. 

 

2.5 The Bidding Process 

 

The entire bidding process shall be conducted on electronic bidding platform created by 

MSTC Limited. The Bid shall comprise of the Technical Bid and the Financial Bid. The 

Bidders shall submit the Technical Bid & Financial Bid through the electronic bidding 

platform. In addition to the online submission, the Bidder with lowest Final Offer will be 

required to submit original hard copies of Annexure 3, Annexure 4 (if applicable), 

Annexure 6 (if applicable) and Annexure 14 before issuance of LoI. There shall be no 

physical submission of the Financial Bid. 

 

Evaluation of Technical Bid will be carried out considering the information and 

documents furnished by the Bidders as required under this RFP. This step would involve 

responsiveness check, technical and financial evaluation of the details/ documents 

furnished by the Bidding Company / Bidding Consortium in support of meeting the 

Qualification Requirements. Bidders meeting the Qualification Requirements, subject to 

evaluation as specified in Clause 3.2 to 3.4 shall be declared as “Qualified Bidders” and 

eligible for opening of Initial Offer. The BPC shall also upload the list of all Qualified 

Bidders and Non-Qualified Bidders on the bidding portal along with the reasons for non-

qualification. Also, the Financial Bids of Qualified Bidders shall be opened after at least 

24 hours from the date of declaration of the Technically Qualified Bidders. 

 

The Financial Bid will comprise of two rounds. In the first round the Initial Offer 

(submitted online along with the Technical Bids) of the responsive bids would be opened 

and Quoted Transmission Charges of Initial Offer shall be ranked on the basis of ascending 

order for determination of the Qualified Bidders as provided in Section-III of RFP. The 

Qualified Bidders, in the first fifty per cent of the ranking (with any fraction 
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rounded off to higher integer) or four Qualified Bidders, whichever is higher, shall qualify 

for participating in the electronic reverse auction stage and submit their Final Offer. 

 

Provided however, in case only one Bidder remains after the evaluation of Technical Bid 

as per Clause 3.2, 3.3 and Clause 3.4, the Initial Offer of such Bidder shall not be opened 

and the matter shall be referred to the Government. 

 

Provided that in the event the number of qualified Technical Bids is between two and four, 

then each of the qualified Bidder shall be considered as “Qualified Bidders”. 

 

Provided that in the event of identical Quoted Transmission Charges discovered from the 

Initial Offer having been submitted by one or more Bidders, all such Bidders shall be 

assigned the same rank for the purposes of determination of Qualified Bidders. In such 

cases, all the Qualified Bidders who share the same rank till 50% of the rank (with any 

fraction rounded off to higher integer) determined above, shall qualify to participate in the 

electronic e-reverse auction stage. In case 50% of the ranks (with any fraction rounded off 

to higher integer) is having less than 4 (four) Bidders and the rank of the fourth (4th) Bidder 

is shared by more than one (1) Bidder, then all such Bidders who share the rank of the 

fourth (4th) Bidder shall qualify to participate in the electronic reverse auction. 

 

The applicable ceiling for electronic reverse bidding shall be the lowest Quoted 

Transmission Charges discovered from the Initial Offer received from the Qualified 

Bidders. The Qualified Bidders shall be permitted to place their Final Offer on the 

electronic bidding platform, which is lower than zero point two five (0.25) % of the 

prevailing lowest Quoted Transmission Charges. 

 

The initial period for conducting the e-reverse bidding should be 2 hours which will be 

extended by 30 minutes from the last received bid time, if the bid is received during the 

last 30 minutes of the scheduled or extended bid time. Subsequently, it will be extended 

again by 30 minutes from the latest received bid time. 

 

The technical details with respect to access to such electronic platform are provided in 

Annexure-A (Technical Details with respect to electronic reverse auction). 

 

In case of any technical clarification regarding access to the electronic reverse auction 

platform or conduct of the auction process, the Bidders may contact MSTC Limited 

directly at the address provided in Annexure-A. 

 

2.5.1 Bid Formats 

 

The Bids in response to this RFP will be submitted online through the electronic bidding 

platform by the Bidders in the manner provided in Clause 2.9. The Bids shall comprise of 

the following: 

 
 

2.5.2 Technical Bid comprising of: 

 

1. Covering Letter (as per prescribed format enclosed as Annexure 1); 

 

2. Letter of Consent from Consortium Members in Annexure 2; 
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3. Power of attorney issued by the Bidding Company or the Lead Member of the 

Consortium, as the case may be, in favour of the person signing the Bid, in the format 

attached hereto as Annexure 3. 

 

Additionally, in case of a Bidding Consortium, the power of attorney in favour of the 

Lead Member issued by the other Members of the Consortium shall be provided in 

as per format attached hereto as Annexure 4. Further, the Lead Member shall furnish 

Board resolution(s) from each Member of the Consortium other than the Lead 

Member in favour of their respective authorized representatives for executing the 

POA and signing of the requisite formats. 

 

Provided that in the event the Bidding Company or the Lead Member of the 

Consortium or any Member of the Bidding Consortium, as the case may be, is a 

foreign entity, it may issue Board resolutions in place of power of attorney for the 

purpose of fulfilling these requirements. 

 

4. Bidder’s composition and ownership structure in Annexure 5 

 

5. Format for Authorization submitted in Non-Judicial stamp paper duly notarized as 

per Annexure 5 from the Bidding Company / each Member of the Consortium 

authorizing the BPC to seek reference from their respective bankers & others. 

 

6. In case of Bidding Consortium, the Consortium Agreement shall be provided in as 

per format attached hereto as Annexure 6 

 

7. Format of Qualification Requirement (Annexures 7A, 7B, 7C and 7D) 

 

8. Bidders Undertakings and details of equity investment in Project (as per prescribed 

formats 1 and 2 of Annexure 8); 

 

9. Authorization from Parent / Affiliate of Bidding Company / Member of Bidding 

Consortium whose technical / financial capability has been used by the Bidding 

Company / Member of Bidding Consortium (Annexure 9). 

 

10. Undertaking from the Technically / Financially Evaluated Entity(ies) OR Undertaking 

from the Ultimate Parent Company, for total equity investment commitment, in the 

prescribed format in Annexure – 10, to meet any shortfall in the equity investment by 

the Selected Bidder in the ……………… (Insert the name of SPV) 

 

Note: The effective Equity holding of the Selected Bidder in the ……………… 

(Insert the name of SPV) as specified in Clause 2.5.8.1 shall be computed as per the 

provisions of Clause 2.5.8.3 of this RFP. 

 

Provided further, in case the Bidding Company or Member of a Consortium, (as 

the case may be) holds at least twenty six percent (26%) equity in such Technically/ 

Financially Evaluated Entities, whose credentials have been considered for the 

purpose of meeting the Qualification Requirements as per the RFP, no such 

Undertaking shall be required from the Technically / Financially Evaluated Entities. 

 

11. Board resolutions, as per prescribed formats enclosed as Annexure – 11, duly certified 

by the Company Secretary or any Whole-time Director / Manager (supported by a 

specific Board Resolution), as applicable to the Bidder and mentioned hereunder, 
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(a) Board resolution from the Bidding Company (and any investing Affiliate / 

Parent Company / Ultimate Parent Company) committing one hundred 

percent (100%) in aggregate of the equity requirement for the Project - 

Format-1 of Annexure 11; 

 

(b) Board resolutions from each of the Consortium Member of the Bidding 

Consortium (and any investing Affiliate / Parent Company / Ultimate Parent 

Company) together committing to one hundred percent (100%) in aggregate 

of equity requirement for the Project, in case Bidder is a Bidding Consortium 

- Format-1 of Annexure 11; 

 

(c) In either of the cases as in (a) or (b) above as applicable, Board resolutions as 

per Format 2 of Annexure 11 for total equity investment commitment from 

the Technically / Financially Evaluated Entity(ies) whose technical / 

financial credentials had been considered for the purpose of meeting 

Qualification Requirements as per the RFP 

 

OR 

 

Board resolutions as per Format 2 of Annexure 11 from the Parent Company 

or the Ultimate Parent Company for total equity investment commitment. 

 

Provided that such Board resolutions, as specified in (a) or (b) or (c) above, in 

case of a foreign entity, shall be supported by an unqualified opinion issued 

by an independent legal counsel practicing in the relevant country, stating 

that the Board resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing company and the authorizations 

granted therein are true and valid. 

 

For clarity sake, illustrations identifying which Board Resolution shall be 

applicable in typical cases are provided in Annexure 11A. 

 

12. Format for Illustration of Affiliates at the most seven (7) days prior to Bid Deadline, 

duly certified by Company Secretary and supported by documentary evidence 

(Annexure 12). 

 

Certified copy of the Register of Members / Demat Account Statement, Share 

Certificate, Annual Return filed with ROC etc. submitted as documentary evidence 

along with Annexure 12. 

 

13. Disclosure as per Annexure 13 regarding participation of any related companies in 

this bidding process. 

 

14. Bid Bond, as per the prescribed format at Annexure 14 or Bid Security Declaration as 

per prescribed format at Annexure-14A (as applicable); 
 

15. Checklist for Technical Bid submission requirements as per Annexure 16. 

 

16. Last three (3) financial years’ unconsolidated / consolidated audited annual accounts 

/ statements, as the case may be, of the Financially Evaluated Entity / Technical 

Evaluated Entity 
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17. Unconsolidated audited annual accounts of both the TEE and the Bidding 

Company/Lead member, as applicable, for the financial years in which financial 

closure was achieved and the financial year in which the said project was completed 

/ commissioned. 

 

18. Copy of the Memorandum and Articles of Association and certificate of 

incorporation or other organizational document (as applicable), including their 

amendments, certified by the Company Secretary of Bidding Company or each 

Member in case of a Consortium including Lead Member. 

 

19. For each project listed in Annexure 7(D), certified true copy of the certificates of 

final acceptance and / or certificates of good operating performance duly issued by 

owners or clients for the project, duly signed by duly signed by authorized signatory. 

 

In addition to the online submission of above formats through the electronic platform, the 

Bidder with lowest Final Offer will be required to submit original hard copies of Annexure 

3, Annexure 4 (if applicable), Annexure 6 (if applicable) and Annexure 14 before issuance 

of LoI. In case, there is a discrepancy between the online submission and physical 

documents, the bid would be out rightly rejected and the bidder shall be construed to have 

engaged in the fraudulent practice as defined in Clause 2.19.3 with consequences as 

mentioned in Clause 2.19.2. 

 

2.5.3 Financial Bid (as per prescribed format at Annexure-21) 

 

Financial Bid shall comprise of: (i) the Initial Offer; and (ii) the Final Offer. The Initial 

Offer is required to be submitted along with the Technical Bid. It is hereby clarified that 

the Financial Bid will comprise of two rounds. In the first round the Initial Offer of the 

responsive bids would be opened and Quoted Transmission Charges of Initial Offer shall 

be ranked on the basis of ascending order for determination of the Qualified Bidders as 

provided in Section-III of RFP. 

 

In accordance with clause 2.5 of this RFP, the qualified Bidders shall be eligible to 

participate in the electronic reverse auction and submit their Final Offer. 

 

The applicable ceiling for electronic reverse bidding shall be the lowest Quoted 

Transmission Charges discovered from the Initial Offer received from the Qualified 

Bidders. The Qualified Bidders shall be permitted to place their Final Offer on the 

electronic bidding platform, which is lower than zero point two five (0.25) % of the 

prevailing lowest Quoted Transmission Charges. 

 

The initial period for conducting the e-reverse bidding should be 2 hours which will be 

extended by 30 minutes from the last received bid time, if the bid is received during the 

last 30 minutes of the scheduled or extended bid time. Subsequently, it will be extended 

again by 30 minutes from the latest received bid time. 

 

The Bidders shall inter-alia take into account the following while preparing and submitting 

the Initial Offer and Final Offer of Financial Bid :- 

 

a. The Bidders shall quote single annual Quoted Transmission Charges for a period 

of 35 years commencing from the Scheduled COD of the Project. 
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b. The Quoted Transmission Charges as per the format at Annexure-21 shall be 

inclusive of all charges and no exclusions shall be allowed. The Bidders shall take 

into account all costs including capital and operating, statutory taxes, duties, levies. 

Availability of the inputs necessary for operation and maintenance of the Project 

should be ensured by the TSP at the Project site and all costs involved in procuring 

the inputs (including statutory taxes, duties, levies thereof) at the Project site must 

be included in the Quoted Transmission Charges. 

 

c. Annexure 21 duly digitally signed by authorized signatory. 

 

2.5.4 Wherever information has been sought in specified formats, the Bidders shall fill in the 

details as per the prescribed formats and shall refrain from referring to any other 

document for providing any information required in the prescribed format. 

 

2.5.5 Transmission Charges 

 

2.5.5.1. The Transmission Charges shall be specified in the Transmission Service Agreement 

and shall be payable to the TSP in Indian Rupees only. The Bidders shall quote single 

Transmission Charges as per the format at Annexure – 21. 

 

2.5.5.2. The Transmission Charges of the Selected Bidder shall be inserted in Schedule 5 of the 

Transmission Service Agreement. 

 

2.5.6 Bidders may note that: 

 

a) All the information and documents in Bid shall be submitted in English language only. 

 

b) Bidders shall mention the name, designation, telephone number, fax number, email 

address of the authorized signatory and complete address of the Bidder in the covering 

letter. 

 

c) All pages of the Bid submitted shall be initialed and stamped by the authorized 

signatory on behalf of the Bidder. 

 

d) A Bidder shall submit only one Bid in the same bidding process, either individually as 

Bidding Company or as a Member of a Bidding Consortium. 

 

e) The technical and financial capability of a particular company / particular project 

(Parent and/ or Affiliate) shall not be used directly or indirectly by more than one 

Bidder/ Member of a Bidding Consortium including Lead Member / Bidding 

Company. 

 

f) This Request for Proposal (RFP) document is not transferable. The RFP document and 

the information contained therein is for the use only by the Bidder to whom it is issued. 

It may not be copied or distributed by the recipient to third parties (other than in 

confidence to the recipient’s professional advisors). In the event that the recipient does 

not continue with its involvement in the Project, this RFP document must be kept 

confidential. 

 

g) Though adequate care has been taken while preparing this RFP document, the Bidder 

shall satisfy himself that the document is complete in all respects. Intimation of any 

discrepancy shall be given to the BPC immediately. If no intimation is received from 
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any Bidder within ten (10) days from the date of issue of RFP document, it shall be 

considered that the RFP document is complete in all respects and has been received by 

the Bidder. 

 

h) Bids submitted by the Bidder and opened on scheduled date and time as stipulated in 

this RFP shall become the property of the BPC and BPC shall have no obligation to 

return the same to the Bidder. 

 

i) If any Bidder conceals any material information or makes a wrong statement or 

misrepresents facts or makes a misleading statement in its Bid, in any manner 

whatsoever, the BPC reserves the right to reject such Bid or cancel the Letter of Intent, 

if issued. If such event is discovered after the Effective Date, consequences specified 

in Transmission Service Agreement shall apply. 

 

j) If for any reason the Bid of the Bidder with the lowest Quoted Transmission Charges is 

not selected or Letter of Intent issued to such Selected Bidder is cancelled or such 

Bidder withdraws its Bids, the BPC may :- 

 

i. Invite all the remaining Bidders to revalidate or extend their respective Bid 

Security, as necessary, and match the Bid of the Bidder with the lowest Quoted 

Transmission Charges (the “second round of bidding”) with following cases: 

 

• If in the second round of bidding, only one Bidder matches the Bid of the Bidder 

with lowest Quoted Transmission Charges, it shall be the Selected Bidder. 

 

• If two or more Bidders match the Bid of the Bidder with the lowest Quoted 

Transmission Charges in the second round of bidding, then the Bidder whose 

Quoted Transmission Charges was lower as compared to other Bidder(s) in the 

first round of bidding shall be the Selected Bidder. For example, if the third and 

fifth lowest Bidders in the first round of bidding offer to match the Bid of the 

Bidder with lowest Quoted Transmission Charges in the second round of 

bidding, the said third lowest Bidder shall be the Successful Bidder. 

 

• In the event that no Bidder offers to match the Bid of the Bidder with the lowest 

Quoted Transmission Charges in the second round of bidding, the BPC may, in 

its discretion, invite fresh Bids (the “third round of bidding”) from all Bidders 

except the Bidder which quoted the lowest Quoted Transmission Charges in the 

first round of bidding. In case the Bidders are invited for the third round of 

bidding to revalidate or extend their Bid Security, as necessary, and offer fresh 

Bids, they shall be eligible for submission of fresh Bids provided, however, that 

in such third round of bidding only such Bids shall be eligible for consideration 

which are lower than the Quoted Transmission Charges of the second lowest 

Bidder in the first round of bidding; or; 

 

ii. Annul the bid process; or 

 

iii. Take any such measure as may be deemed fit in the sole discretion of the BPC1 

 

k) The BPC may, at its sole discretion, ask for additional information / document and/or 

 
1 BPC shall record reasons for the same. 
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seek clarifications from a Bidder after the Bid Deadline, inter alia, for the purposes of 

removal of inconsistencies or infirmities in its Bid. However, no change in the 

substance of the Quoted Transmission Charges shall be sought or permitted by the 

BPC. 

 

l) Non submission and/or submission of incomplete data/ information required under the 

provisions of RFP shall not be construed as waiver on the part of BPC of the obligation 

of the Bidder to furnish the said data / information unless the waiver is in writing. 

 

m) Bidders shall familiarize itself with the procedures and time frames required to obtain 

all Consents, Clearances and Permits. 

 

n) All Bidders are required to ensure compliance with the standards and codes mentioned 

in Clause 1.6.1.2. 

 

o) BPC reserves the right to reject all Bids and/or annul the process of tariff based 

competitive bidding for selection of Bidder as TSP to execute the Project without 

assigning any reason. BPC shall not bear any liability, whatsoever, in this regard. 

 

p) Foreign companies submitting the Bid are required to follow the applicable law in their 

country for execution of POA, Consortium Agreement and affixation of Common Seal 

(wherever required) and in such cases, their Bid should be supported by an unqualified 

opinion issued by an independent legal counsel practicing in the relevant country, 

stating that execution of such POA, Consortium Agreement and the authorizations 

granted therein are true and valid. Foreign companies executing POA outside India 

shall necessarily pay the adequate stamp charges in India as per the provisions of Stamp 

Act. 

 

2.5.7 Bidders to inform themselves fully 

 

2.5.7.1. The Bidders shall make independent enquiry and satisfy themselves with respect to all 

the required information, inputs, conditions and circumstances and factors that may have 

any effect on his Bid. Once the Bidders have submitted their Bids, the Bidders shall be 

deemed to have inspected and examined the site conditions (including but not limited to 

its surroundings, its geological condition and the adequacy of transport facilities to the 

site), the laws and regulations in force in India, the transportation facilities available in 

India, the grid conditions, the adequacy and conditions of roads, bridges, railway sidings, 

ports, etc. for unloading and/or transporting heavy pieces of material and has based its 

design, equipment size and fixed its price taking into account all such relevant conditions 

and also the risks, contingencies and other circumstances which may influence or affect 

the transmission of power. Accordingly, each Bidder acknowledges that, on being 

selected as Successful Bidder and on acquisition of one hundred percent (100%) of the 

equity shares of the ……………… (Insert the name of SPV), the TSP shall not be 

relieved from any of its obligations under the RFP Project Documents nor shall the TSP 

be entitled to any extension in Scheduled COD mentioned in this RFP or financial 

compensation for any reason whatsoever. 

 

2.5.7.2. In their own interest, the Bidders are requested to familiarize themselves with all relevant 

laws of India, including without limitation, the Electricity Act 2003, the Income Tax Act 

1961, the Companies Act, 1956 / Companies Act, 2013 (as the case may be), 

Environment Protection Act 1986 and Forest (Conservation) Act, 1980, the Customs Act, 

the Foreign Exchange Management Act, Land Acquisition Act, 1894, the 
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Indian Telegraph Act 1885, Labor & Employment Laws of India, [Insurance Act] the 

regulations/standards framed by the Commissions and CEA, all other related acts, laws, 

rules and regulations prevalent in India, as amended from time to time. 

 

In addition to the above, the Bidders are required to familiarize themselves with all 

relevant technical codes and standards, including but not limited to the Grid Code / State 

Grid Code, Central Electricity Authority (Installation and Operations of Meters) 

Regulations, 2006, Central Electricity Authority (Technical Standards for Connectivity 

to the Grid) Regulations, 2007, Central Electricity Regulatory Commission Grant of 

Connectivity, Long-term Access and Medium - Term Open Access in Inter-State 

Transmission and related matters) Regulations, 2009, Central Electricity Authority 

(Technical Standards for construction of Electrical Plants and Electric Lines) Regulation, 

2010, Central Electricity Authority (Technical Standards for Communication System in 

Power System Operation) Regulations, 2020, Central Electricity Regulatory 

Commission (Sharing of Inter-State Transmission Charges and Losses) Regulations, 

2020 and other relevant Rules/ Regulations/ Guidelines issued by the Central 

Government, the CERC and the CEA and amendments thereof. 

 

The BPC shall not entertain any request for clarifications from the Bidders regarding the 

above laws / acts / rules / regulations / standards. Non-awareness of the same shall not 

be a reason for the Bidder to request for extension in Bid Deadline. The Bidders 

undertake and agree that, before submission of their Bid, all such factors as generally 

brought out above, have been fully investigated and considered while submitting their 

Bids. 

 

2.5.7.3. The Survey Report has been prepared in good faith, and on best endeavor basis. Neither 

BPC & Nodal Agency nor their employees or advisors/consultants make any representation 

or warranty, express or implied, or accept any responsibility or liability, whatsoever, in 

respect of any statements or omissions made in the Survey Report, or the accuracy, 

completeness or reliability of information contained therein, and shall incur no liability under 

any law, statute, rules or regulations as to the accuracy, reliability or completeness of such 

Survey Report, even if any loss or damage is caused to the Bidders by any act or omission 

on their part. 

 

2.5.7.4. Bidders shall make best efforts and carry out its own due diligence upon survey report 

provided by BPC and shall consider all possible techno-commercial factors before 

submission of Bid. Bidders may also visit the route of the Transmission Lines associated 

with the Project and the surrounding areas and obtain / verify all information which they 

deem fit and necessary for the preparation of their Bid. Bidders may also carry out required 

surveys and field investigation for submission of their Bid. Bidders may also opt for any 

other route and is not bound to follow the route suggested in survey report provided by 

BPC. 

 

2.5.7.5. Failure to investigate, examine and to inspect site or subsurface conditions fully shall not 

be grounds for a Bidder to alter its Bid after the Bid Deadline nor shall it relieve a Bidder 

from any responsibility for appropriately eliminating the difficulty or costs of 

successfully completing the Project. 

 

2.5.7.6. The Selected Bidder shall obtain all necessary Consents, Clearances and Permits as 

required. The Bidders shall familiarize itself with the procedures and time frame required 

to obtain such Consents, Clearances and Permits. 

 

2.5.7.7. The technical requirements of integrated grid operation are specified in the Indian 
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Electricity Grid Code (IEGC). The Bidders should particularly acquaint themselves with 

the requirements of connection conditions, operating code for regional grids, scheduling 

and dispatch instructions/codes, etc. The Bidders are also advised to fully familiarize 

themselves with the real time grid conditions in the country. Information regarding grid 

parameters such as voltage and frequency is available on the websites of Regional / State 

Load Despatch Centres. 

 

2.5.8 Minimum Equity holding/Equity Lock-in 

 

2.5.8.1. (a)   The aggregate equity share holding of the Selected Bidder, in the issued and paid up 

equity share capital of ……………… (Insert the name of SPV) shall not be less than 

Fifty one percent (51%) up to a period of (1) one year after COD of the Project; 

 

(b) In case the Selected Bidder is a Bidding Consortium, then any Member (other than 

the Lead Member) of such Bidding Consortium shall be allowed to divest its equity as 

long as the other remaining Members (which shall always include the Lead Member) 

hold the minimum equity specified in (a) above. 

 

(c) If equity is held by the Affiliates, Parent Company or Ultimate Parent Company, 

then subject to the second proviso of this Clause 2.5.8.1 (c), such Affiliate, Parent 

Company or Ultimate Parent Company shall be permitted to transfer its shareholding in 

……………… (Insert the name of SPV) to another Affiliate or to the Parent Company 

/ Ultimate Parent Company. If any such shareholding entity, qualifying as an Affiliate / 

Parent Company / Ultimate Parent Company, is likely to cease to meet the criteria to 

qualify as an Affiliate / Parent Company / Ultimate Parent Company, the shares held by 

such entity shall be transferred to another Affiliate / Parent Company / Ultimate Parent 

Company. 

 

Provided that in case the Lead Member or Bidding Company is holding equity through 

Affiliate/s, Ultimate Parent Company or Parent Company, such restriction shall apply to 

such entities. 

 

Provided further, that the aggregate equity share holding of the Bidding Consortium or 

a Bidding Company in the issued and paid up equity share capital of ……………… 

(Insert the name of SPV) shall not be less than fifty one percent (51%) up to a period of 

one (1) year after COD of the Project and the lead Member of the Consortium shall have 

the equity share holding not less than twenty six percent (26%). In case the Selected 

Bidder is a Bidding Consortium, then any Member (other than the Lead Member) of such 

Bidding Consortium shall be allowed to divest its equity as long as the other remaining 

Members (which shall always include the Lead Member) hold the minimum equity 

specified in (a) above. 

 

(d) All transfer(s) of shareholding of ……………… (Insert the name of SPV) by any 

of the entities referred to above, shall be after prior written intimation to the Nodal 

Agency. 

 

2.5.8.2. The Selected Bidder may invest in the equity share capital of ……………… (Insert the 

name of SPV) through its Affiliate(s) or Ultimate Parent Company or Parent Company. 

Details of such investment will have to be specified in the Technical Bid as per Format 2 of 

Annexure 8 of the RFP. If the Selected Bidder so invests through any Affiliate(s) or 

Ultimate Parent Company or Parent Company, the Selected Bidder shall be liable to 

ensure that minimum equity holding/lock-in limits specified in Clause 2.5.8.1 and as 

computed as per the provisions of Clause 2.5.8.3 are still maintained. 
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2.5.8.3. For computation of effective Equity holding, the Equity holding of the Selected Bidder 

or its Ultimate Parent Company in such Affiliate(s) or Parent Company and the equity 

holding of such Affiliate (s) or Ultimate Parent Company in ……………… (Insert the 

name of SPV) shall be computed in accordance with the example given below: 

 

If the Parent Company or the Ultimate Parent Company of the Selected Bidder A directly 

holds thirty percent (30%) of the equity in ……………… (Insert the name of SPV) then 

holding of Selected Bidder A in ……………… (Insert the name of SPV) shall be thirty 

percent (30%); 

 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the Affiliate 

holds fifty percent (50%) equity in ……………… (Insert the name of SPV), then for the 

purposes of ascertaining the minimum equity/equity lock-in requirements specified 

above, the effective holding of Bidder A in ……………… (Insert the name of SPV) shall 

be fifteen percent (15%), (i.e., 30%* 50%); 

 

2.5.8.4. The provisions as contained in this Clause 2.5.8 and Article 19.1 of the Transmission 

Service Agreement shall override the terms of the Consortium Agreement submitted by 

the Bidder as part of the RFP. 

 

2.6 Project Schedule 

 

2.6.1. All Elements of the Project are required to be commissioned progressively as per the 

schedule given in the following table; 

 

Sl. 

No 

Name of the 

Transmission Element 
Scheduled 

COD 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the 

Element of the 

Project 

Element(s) which 

are pre- required

 for 

declaring the 

commercial 

operation (COD)

 of the 

respective Element 

1.  Establishment of 

765/400 kV, 2x1500 

MVA S/s at suitable 

location near Merta 

(Merta-II 

Substation) along with 

2x240 MVAr (765 kV) & 

2x125 MVAr (420 kV) 

bus reactor at Merta-II S/s 

24 months 

from SPV 

transfer 

100% All elements of 

scheme are 

required to

  be 

commissioned 

simultaneously as 

their utilization is 

dependent 

  on 

each other. 2.  Barmer-I PS – Merta-II 

765 kV D/c line along 

with 330 MVAr 

switchable line reactor for 

each circuit at each end of 

Barmer-I PS – Merta-II 

765 kV D/c line 

3.  Merta-II – Beawar 400 

kV D/c line (Quad) 

4.  Merta-II – Dausa 765 kV 
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Sl. 

No 

Name of the 

Transmission Element 
Scheduled 

COD 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the 

Element of the 

Project 

Element(s) which 

are pre- required

 for 

declaring the 

commercial 

operation (COD)

 of the 

respective Element 

D/c line along with 240 

MVAr switchable line 

reactor for each circuit at 

each end of Merta-II – 

Dausa 765kV D/c line 

5.  2 Nos. 765kV line bays 

each at Barmer-I PS 

&Dausa S/s 

6.  2 Nos. 400kV line bays at 

Beawar S/s 

 
 

The payment of Transmission Charges for any Element irrespective of its successful 

commissioning on or before its Scheduled COD shall only be considered after successful 

commissioning of the Element(s) which are pre-required for declaring the commercial operation 

of such Element as mentioned in the above table. 

 
Scheduled COD for overall Project: 24 months from the date of SPV Transfer. 

 

Note: List of Element(s) along with the critical Element(s) to be provided by CEA 

 

2.7 Due dates 

 

2.7.1. The Bidders should submit the Bids online through the electronic bidding platform 

before the Bid Deadline i.e. on or before 16:00 hours (IST) on 04.10.2024. In addition 

to the online submission, the Bidder with lowest Final Offer will be required to submit 

original hard copies of Annexure 3, Annexure 4 (if applicable), Annexure 6 (if 

applicable) and Annexure 14 before issuance of LoI. 

 

2.7.2. Important timelines are mentioned below: 

 
Date Event 

31.07.2024 Issuance of RFP 

20.08.2024 Submission of written clarifications/amendments, if any, on the 

RFP / RFP Project Documents by Bidders so as to reach BPC by 

1700 hours. Such written clarifications/amendments shall be in 

the format provided in Annexure-20. 
22.08.2024 Pre-Bid meeting(s) 

09.09.2024 Issue of written clarifications and revised RFP documents 

19.09.2024 Issue of final RFP Project Documents 

04.10.2024 Submission of Bid (Online submission of Bid through electronic 
bidding portal) 

04.10.2024 Opening of Technical Bid 
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Date Event 

14.10.2024 Short listing and announcement of Qualified Bidders on bidding 
portal 

15.10.2024 Opening of Financial Bid - Initial Offer 

16.10.2024 Electronic reverse auction (Financial Bid – Final Offer) for the 
Qualified Bidders. 

21.10.2024 Submission of original hard copies of Annexure 3, Annexure 4, 
Annexure 6, as applicable and Annexure 14 by the bidder with 
lowest Final Offer 

24.10.2024 Selection of Successful Bidder and issue of LOI 

04.11.2024 Signing of RFP Project Documents and transfer of 
……………… (Insert the name of SPV) 

 

2.7.3. To enable BPC to meet the schedule, all Bidders are expected to respond expeditiously 

during the bidding process. If any milestone/activity falls on a day which is not a working 

day or which is a public holiday then the milestone/activity shall be achieved/ completed 

on the next working day. 

 

2.8 Validity of the Bid 

 

2.8.1. The Bid shall remain valid for a period of one hundred and eighty (180) days from the 

Bid Deadline. The BPC reserves the right to reject any Bid which does not meet 

aforementioned validity requirement. 

 

2.8.2. The BPC may solicit the Bidders’ consent for an extension of the period of validity of 

the Bid. The request and the response, thereafter, shall be in writing. In the event any 

Bidder refuses to extend its Bid validity as requested by the BPC, the BPC shall not be 

entitled to invoke the Bid Bond. A Bidder accepting the BPC’s request for validity 

extension shall not be permitted to modify its Bid and such Bidder shall, accordingly, 

extend the validity of the Bid Bond as requested by the BPC within seven (7) days of 

such request, failing which the Bid shall not be considered as valid. 

 

2.9 Method of Submission 

 

2.9.1. Both the Technical and Financial Bids duly filled in, all formats and supporting shall be 

scanned and uploaded online through electronic bidding platform in the manner specified 

in Annexure A 

 

2.9.2. It may be noted that Technical Bid shall not contain any information/document relating 

to Financial Bid. If Technical Bid contains any such information/documents, the BPC shall 

not be responsible for premature opening of the Financial Bid. 

 

All pages of the Bid, except for the Bid Bond (Annexure 14) and any other document 

executed on non-judicial stamp paper, forming part of the Bid and corrections in the Bid, 

if any, must be signed by the authorized signatory on behalf of the Bidder. It is clarified 

that the same authorized signatory shall sign all pages of the Bid. However, any published 

document submitted in this regard shall be signed by the authorized signatory at least on 

the first and last page of such document. 
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2.9.3. No change or supplemental information to a Bid already submitted will be accepted after 

the Bid Deadline, unless the same is requested for by the BPC as per Clause 2.5.6 (k). 

 

Provided that a Bidder shall always have the right to withdraw / modify its Bid before 

the Bid Deadline. No Technical Bid or Initial Offer shall be modified, substituted or 

withdrawn by the Bidder on or after the Bid Deadline. 

 

2.10 Preparation cost 

 

2.10.1. The Bidders shall be responsible for all the costs associated with the preparation of the Bid 

and participation in discussions and attending pre-bid meetings, and finalization and 

execution of the RFP Project Documents (other than the TSA), etc. BPC shall not be 

responsible in any way for such costs, regardless of the conduct or outcome of the process of 

tariff based competitive bidding for selection of Bidder as TSP as per Bidding Guidelines. 

 

2.10.2. The cost of this RFP is Rupees Five Lakh Only (Rs. 5,00,000) or U.S. Dollar Seven 

Thousand Only (US$ 7,000) plus GST as per applicable rate, which shall be non-refundable. 

This amount shall be paid via electronic transfer to the following Bank Account: 

 

Bank Name, Address & 

Branch 

ICICI Bank 

9A, Phelps Building, Inner Circle, Connaught Place, 

New Delhi110001 
Bank Account Name REC Power Development & Consultancy Limited 

Bank Account No 000705041275 

Bank IFSC Code No ICIC0000007 

 

Immediately after issuance of RFP document, the Bidder shall submit the Pre-Award 

Integrity Pact in the format as prescribed in Annexure B, which shall be applicable for and 

during the bidding process, duly signed on each page by any whole-time Director / 

Authorized Signatory, duly witnessed by two persons, and shall be submitted by the Bidder 

in two (2) originals in a separate envelope, duly superscripted with Pre-Award Integrity Pact. 

The Bidder shall submit the Pre-Award Integrity Pact on non-judicial stamp paper of Rs. 

100/- each duly purchased from the National Capital Territory of Delhi. In case the Bidder is 

in a consortium, the Pre-Award Integrity Pact shall be signed and submitted by each 

member of the Consortium separately. 

 

2.11 Bid Bond 

 

2.11.1. Each Bidder shall submit the Bid accompanied by Bid Bond issued by any of the Banks 

listed in Annexure-17. The Bid Bond shall be valid for a period of thirty (30) days beyond 

the validity of the Bid. 

 

2.11.2. Subject to the provisions of Clause 2.15.5, the Bid Bond may be invoked by the BPC or its 

authorized representative, without any notice, demure, or any other legal process upon 

occurrence of any of the following: 

 

• Bidder withdraws during the period of Bid Validity as specified in this RFP or 

as extended by mutual consent of the respective Bidder(s) and the BPC 

 

• Failure to execute the Share Purchase Agreement as per the provisions of Clause 

2.15.2; or 

 

• Failure to furnish the Contract Performance Guarantee as per Clause 2.12; or 
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• Failure to acquire one hundred percent (100%) equity shares of ……………… 

(Insert the name of SPV), along with all its related assets and liabilities, in 

accordance with the provisions of Clause 2.15.2; or 

 

• Failure to comply with the provisions of Clause 2.15.5 and Clause 2.15.6, leading 

to annulment of the award of the Project. 

 

• Bidders submitting any wrong information or making any misrepresentation in 

their Bid as mentioned in Clause 2.5.6. 

 

Intimation of the reasons of the invocation of the Bid Bond shall be given to the Selected 

Bidder by the BPC within three (3) working days after such invocation. 

 

2.11.3. The Bid Bond of the Selected Bidder shall be returned on submission of the Contract 

Performance Guarantee as per Clause 2.12 and the relevant provisions of the Transmission 

Service Agreement. 

 

2.11.4. The Bid Bond of all the Bidders, whose Bids are declared non-responsive, shall be returned 

within a period of thirty (30) days after the date on which the Financial Bids are opened. 

 

2.11.5. The Bid Bond of all unsuccessful Bidders shall be returned and released by the BPC on 

the same day on which the ……………… (Insert the name of SPV) is transferred to the 

Selected Bidder. The Bid Bond of the Successful Bidder shall be returned on submission 

of Contract Performance Guarantee as per Clause 2.12 of this RFP and the provisions of 

the Transmission Service Agreement. 

 

2.12 Contract Performance Guarantee 

 

2.12.1. Within ten (10) days from the date of issue of the Letter of Intent, the Selected Bidder, 

on behalf of the TSP, will provide to the Nodal Agency the Contract Performance 

Guarantee for an amount of Rs. 139.50 Crore (Rupees One Hundred Thirty Nine Crore 

Fifty Lakh Only). The Contract Performance Guarantee shall be initially valid for a 

period up to three (3) months after the Scheduled COD of the Project and shall be extended 

from time to time to be valid for a period up to three (3) months after the COD of the 

Project and thereafter shall be dealt with in accordance with the provisions of the 

Transmission Service Agreement. The Contract Performance Guarantee shall be issued by 

any of the banks listed in Annexure-17. 

 

2.12.2. In case the Selected Bidder is unable to obtain the Contract Performance Guarantee for 

the total amount from any one bank specified in Annexure-17, the Selected Bidder may 

obtain the same from not more than three (3) banks specified in Annexure-17. 

 

2.13 Opening of Bids 

 

2.13.1. Technical Bid will be opened by the Bid Opening Committee as per the following time 

schedule and in the office of Central Electricity Authority, in the online presence of 

Bidders’ representatives who wish to attend: 
 

Opening of Envelope (Technical Bid): 1630 hours (IST) on 04.10.2024. 

or such other dates as may be intimated by BPC to the Bidders. 
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In the event of any of above dates falling on a day which is not a working day or which 

is a public holiday, then the bids shall be opened on the next working day at the same 

venue and time. 

 

Opening of Initial Offer: Initial Offer shall be opened by the Bid Opening Committee in 

presence of the Bid Evaluation Committee at 1630 hours (IST) on 14.10.2024 in the office 

of CEA. 

 

2.13.2. The following information from each Bid will be read out to all the Bidders at the time of 

opening of Technical Bid: 

 

• Name of the Bidding Company / Consortium Members in case of Bidding 

Consortium. 

 

Information to be provided after opening of Initial Offer: 

 

Only the lowest Initial Offer (s) shall be communicated to all the Qualified Bidders to 

participate in the e-reverse bidding process. During the e-reverse bidding process only the 

lowest prevailing bid should be visible to all the bidders on the electronic platform. 

 

2.14 Enquiries 

 

Written clarifications on the RFP and other RFP Project Documents as per Clause 2.3 and 

2.4 may be sought from: 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

Email: satyabhan.sahoo@recpdcl.in & tbcb@recpdcl.in 

 

2.15 Other Aspects 

 

2.15.1. The draft of the Transmission Service Agreement has been attached to this RFP. In addition 

to above, the following documents have also been attached to this RFP: 

 

a) Share Purchase Agreement 

 

When the drafts of the above RFP Project Documents are provided by the BPC, these 

RFP Project Documents shall form part of this RFP as per Formats – 1 & 2 of Annexure 

20. 

 

Upon finalization of the RFP Project Documents after incorporating the amendments 

envisaged in Clause 2.4 of this RFP, all the finalized RFP Project Documents shall be 

provided by BPC to the Bidders at least fifteen (15) days prior to the Bid Deadline. 

 

The Transmission Service Agreement and Share Purchase Agreement shall be signed in 

required number of originals so as to ensure that one (1) original is retained by each 

party to the Agreement(s) on the date of transfer of SPV. 

mailto:satyabhan.sahoo@recpdcl.in
mailto:tbcb@recpdcl.in
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2.15.2. Within ten (10) days of the issue of the Letter of Intent, the Selected Bidder shall: 

 

a) provide the Contract Performance Guarantee in favour of the Nodal Agency as per 

the provisions of Clause 2.12; 

 

b) execute the Share Purchase Agreement and the Transmission Service Agreement; 

 

c) acquire, for the Acquisition Price, one hundred percent (100%) equity 

shareholding of ……………… (Insert the name of SPV) from REC Power 

Development and Consultancy Limited, who shall sell to the Selected Bidder, the 

equity shareholding of ……………… (Insert the name of SPV), along with all its 

related assets and liabilities; 

 

Stamp duties payable on purchase of one hundred percent (100%) of the equity 

shareholding of ……………… (Insert the name of SPV), along with all its related 

assets and liabilities, shall also be borne by the Selected Bidder. 

 

Provided further that, if for any reason attributable to the BPC, the above activities 

are not completed by the Selected Bidder within the above period of ten (10) days as 

mentioned in this Clause, such period of ten (10) days shall be extended, on a day 

for day basis till the end of the Bid validity period. 

 

2.15.3. After the date of acquisition of the equity shareholding of ……………… (Insert the 

name of SPV), along with all its related assets and liabilities, by the Selected Bidder, 

 

i. the authority of the BPC in respect of this Bid Process shall forthwith cease and 

any actions to be taken thereafter will be undertaken by the Nodal Agency, 

 

ii. all rights and obligations of ……………… (Insert the name of SPV), shall be of 

the TSP, 

 

iii. any decisions taken by the BPC prior to the Effective Date shall continue to be 

binding on the Nodal Agency and 

 

iv. contractual obligations undertaken by the BPC shall continue to be fulfilled by the 

TSP. 

 

v. Further, the TSP shall execute the Agreement(s) required, if any, under Central 

Electricity Regulatory Commission (Sharing of Inter-State Transmission Charges 

and Losses) Regulations as amended from time to time. 

 

2.15.4. Within five (5) working days of the issue of the acquisition of the SPV by the Successful 

Bidder, the TSP shall apply to the Commission for grant of Transmission License and 

make an application to the Commission for the adoption of Transmission Charges, as 

required under Section – 63 of The Electricity Act 2003. 

 

2.15.5. If the Selected Bidder / TSP fails or refuses to comply with any of its obligations under 

Clauses 2.15.2, 2.15.3 and 2.15.4, and provided that the other parties are willing to 

execute the Share Purchase Agreement and REC Power Development and Consultancy 

Limited is willing to sell the entire equity shareholding of ……………… (Insert the 

name of SPV) along with all its related assets and liabilities, to the Selected Bidder, such 

failure or refusal on the part of the Selected Bidder shall constitute sufficient 
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grounds for cancellation of the Letter of Intent. In such cases, the BPC / its authorized 

representative(s) shall be entitled to invoke the Bid Bond of the Selected Bidder. 

 

2.15.6. If the TSP fails to obtain the Transmission License from the Commission, it will 

constitute sufficient grounds for annulment of award of the Project. 

 

2.15.7. The annulment of award, as provided in Clauses 2.15.5 and 2.15.6 of this RFP, will be 

done by the Government on the recommendations of National Committee on 

Transmission. However, before recommending so, National Committee on Transmission 

will give an opportunity to the Selected Bidder / TSP to present their view point. 

 

2.15.8. The annulment of the award, under Clause 2.15.5 or 2.15.6 of this RFP, shall be sufficient 

grounds for blacklisting the bidder, whose award has been annulled, for a period of five 

years or more, as decided by the National Committee on Transmission, provided that the 

blacklisting shall be done only after giving the bidder an opportunity for showing cause. 

 

2.16 Confidentiality 

 

2.16.1. The parties undertake to hold in confidence this RFP and RFP Project Documents and not 

to disclose the terms and conditions of the transaction contemplated hereby to third parties, 

except: 

 

a) to their professional advisors; 

 

b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have access to such information for the proper performance of 

their activities; 

 

c) disclosures required under Law, without the prior written consent of the other 

parties of the concerned agreements. 

 

Provided that the TSP agrees and acknowledges that the Nodal Agency may at any time, 

disclose the terms and conditions of the RFP and RFP Project Documents to any person, to 

the extent stipulated under the Law or the Bidding Guidelines. 

 

2.17 Right of the BPC to reject any Bid 

 

BPC reserves the right to reject all or any of the Bids/ or cancel the RFP without assigning 

any reasons whatsoever and without any liability. 

 

2.18 Non submission and/or submission of incomplete data/ information required under the 

provisions of RFP shall not be construed as waiver on the part of BPC of the obligation of 

the Bidder to furnish the said data / information unless the waiver is in writing. 

 

2.19 Fraudulent and Corrupt Practices 

 

2.19.1. The Bidders and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bid process and subsequent to the issue of the 

LoI Notwithstanding anything to the contrary contained herein, or in the LoI, the BPC 

shall reject a Bid, withdraw the LoI, as the case may be, without being liable in any manner 

whatsoever to the Bidder, if it determines that the Bidder has, directly or 
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indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bid process. In such an event, 

the BPC shall forfeit the Bid Bond, without prejudice to any other right or remedy that 

may be available to the BPC hereunder or otherwise. 

 

2.19.2. Without prejudice to the rights of the BPC under Clause 2.19.1 hereinabove and the rights 

and remedies which the BPC may have under the LoI, if a Bidder is found by the BPC to 

have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice during 

the Bid process, or after the issue of the LoI, such Bidder & its Affiliates shall not be 

eligible to participate in any tender or RFP issued by any BPC for an indefinite period 

from the date such Bidder is found by the BPC to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practices, as the case may be. 

 

2.19.3. For the purposes of this Clause 2.19, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

 

a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of any person connected 

with the Bid process (for avoidance of doubt, offering of employment to or 

employing or engaging in any manner whatsoever, directly or indirectly, any 

official of the BPC who is or has been associated or dealt in any manner, directly 

or indirectly with the Bid process or the LoI or has dealt with matters concerning 

the Transmission Service Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the BPC, 

shall be deemed to constitute influencing the actions of a person connected with 

the Bid Process); or (ii) engaging in any manner whatsoever, whether during the 

Bid Process or after the issue of the LoI or after the execution of the Transmission 

Service Agreement, as the case may be, any person in respect of any matter relating 

to the Project or the LoI or the Transmission Service Agreement, who at any time 

has been or is a legal, financial or technical adviser of the BPC in relation to any 

matter concerning the Project; 

 

b) "Fraudulent practice" means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bid 

process; 

 

c) “Coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bid process; 

 

d) "undesirable practice" means (i) establishing contact with any person connected 

with or employed or engaged by the BPC with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bid process; 

or (ii) having a Conflict of Interest; and 

 

e) "Restrictive practice" means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full 

and fair competition in the Bid process. 
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SECTION 3 

1. EVALUATION OF BID 
 

3.1. The evaluation process of Technical Bid comprises the following five steps: 

 

Step I – Responsiveness check 

Step II- Compliance with submission requirements 

Step III– Evaluation of Technical Bids 

Step IV– Evaluation of Financial Bids 

Step V – Bidder Selection 

 

3.2. STEP I – Responsiveness check 

 

The Technical Bid submitted by the Bidder shall be initially scrutinized to establish 

“Responsiveness”. Subject to clause 2.5.6 (k), any of the following conditions shall cause 

the Technical Bid to be “Non-responsive”: 

 

a) Technical Bid that are incomplete. 

 

b) Technical Bid not signed by authorized signatory and / or stamped in the manner 

indicated in this RFP. 

 

c) All pages of the Technical Bid submitted but not initialed by the authorized 

signatories on behalf of the Bidder. 

 

d) Technical Bid not including the covering letter as per Annexure 1. 

 

e) Technical Bid submitted by a Bidding Consortium not including the Consortium 

Agreement. 

 

f) Technical Bid contains material inconsistencies in the information and documents 

submitted by the Bidder, affecting the Qualification Requirements. 

 

g) Bidder submitting or participating in more than one Bid either as a Bidding 

Company or as a Member of Bidding Consortium. 

 

h) More than one Member of the Bidding Consortium or a Bidding Company using 

the credentials of the same Parent/Affiliate. 

 

i) Information not submitted in formats specified in the RFP. 

 

j) Applicable Board resolutions, or any other document, as provided in Clause 2.5.2, 

not being submitted; 

 

k) Bid not accompanied by a valid Bid Bond or Bid Security Declaration, as 

applicable; 
 

l) Non submission of power of attorney, supported by a Board resolution; 

 

m) Bid validity being less than that required as per Clause 2.8 of this RFP; 

 

n) Bid not containing Format-1 (Bidders' Undertakings) of Annexure-8; 
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o) Bidder having Conflict of Interest 

 

p) The Bidder has not submitted a disclosure as per Annexure 13. 

 

q) Bidders delaying in submission of additional information or clarifications sought 

by the BPC. 

 

r) If the Bidder makes any misrepresentation as specified in Clause 3.7. 

 

s) Bid being conditional in nature. 

 

t) More than one Member of the Bidding Consortium or a Bidding Company using 

the credentials of the same Parent/Affiliate. 

 

3.3. STEP II - Compliance with submission requirements 

 

Each Bidder’s Technical Bid shall be checked for compliance with the submission 

requirements set forth in this RFP before the evaluation of Technical Bid is taken up. 

Annexure 16 and Annexure 11A shall be used to check whether each Bidder meets the 

stipulated requirements. 

 

3.4. STEP III -Evaluation of Technical Bid 

 

Evaluation of Technical Bid will be carried out considering the information and documents 

furnished by the Bidders as required under this RFP. This step would involve technical 

and financial evaluation of the details/ documents furnished by the Bidding Company / 

Bidding Consortium in support of meeting the Qualification Requirements 

 

3.4.1. Interpolation of financial data. 

 

For the Qualification Requirements data provided by the Bidders in foreign currency, 

equivalent rupees of Networth will be calculated using bills selling exchange rates (card 

rate) USD/INR of State Bank of India prevailing on the date of closing of the accounts for 

the respective financial year as certified by their Banker. 

 

For the purpose of calculating the aggregate capital expenditure/construction experience 

of the projects completed/ commissioned where such projects are executed outside India 

and capital expenditure is denominated in foreign currency, bills selling exchange rates 

(card rate) USD/INR of State Bank of India prevailing on the date of closing of the 

financial year in which the projects were completed and as certified by their Banker shall 

be considered. 

 

For the projects executed in the current financial year bills selling (card rate) USD/INR 

of State Bank of India prevailing on seven (7) days prior to the last date of submission of 

Technical Bid and as certified by their Banker shall be considered. 

 

For currency other than USD, Bidders shall convert such currency into USD as per the 

exchange rates certified by their Banker prevailing on the relevant date and used for such 

conversion. Such Bidders shall submit necessary certification from their Banker for the 

exchange rate used in the conversation. 

 

If the exchange rate for any of the above dates is not available, the rate for the immediately 

available previous day shall be taken into account. 
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3.4.2. Bidders meeting the Qualification Requirements, subject to evaluation as specified in 

Clauses 3.2 to 3.4 shall be declared as Qualified Bidders and eligible for opening of Initial 

Offer. 

 

3.4.3. The BPC shall upload the list of all Qualified Bidders and Non-Qualified Bidders on the 

bidding portal along with the reasons for non-qualification. 

 

3.5. STEP IV - Evaluation of Financial Bids 

 

3.5.1. The Bids which have been found Qualified by the BPC, based on the Steps I to III as 

specified above in Clauses 3.2.to 3.4, shall be opened and Quoted Transmission Charges 

of such Initial Offer shall be ranked on the basis of the ascending Initial Offer submitted 

by each Qualified Bidder. 

 

Based on such ranking of the Qualified Bidders, in the first fifty per cent of the ranking 

(with any fraction rounded off to higher integer) or four Qualified Bidders, whichever is 

higher, shall qualify for participating in the electronic reverse auction. 

 

Provided however, in case only one Bidder remains after the Evaluation of Technical Bid 

(Steps 1 to III) as per Clause 3.2 to 3.4, the Initial Offer of such Bidder shall not be opened 

and the matter shall be referred to the Government. 

 

Provided that in the event the number of Qualified Bidders is between two and four, then 

each of the responsive Bidder shall be considered as Qualified Bidders. 

 

Provided that in the event of identical Quoted Transmission Charges discovered from the 

Initial Offer having been submitted by one or more Bidders, all such Bidders shall be 

assigned the same rank for the purposes of determination of Qualified Bidders. In such 

cases, all Qualified Bidders who shares the same rank till 50% of the rank (with any faction 

rounded off to higher integer) determined above, shall qualify to participate in the 

electronic reverse auction stage. In case 50% of the rank is having less than four (4) 

Bidders and the rank of the fourth (4th) Bidder is shared by more than one Bidder, then all 

such all such Bidders who share the rank of the fourth Bidder shall qualify to participate 

in the electronic reverse auction. 

 

3.5.2. The Financial Bids comprising of both Initial Offer and Final Offer submitted by the 

Bidders shall be scrutinized to ensure conformity with the provisions of Clause 2.5.3 of 

this RFP. Any Bid not meeting any of the requirements as per Clause 2.5.3 of this RFP 

may cause the Bid to be considered "Non-responsive", at the sole decision of the BPC. 

Financial Bid not in conformity with the requirement of SI. No. (c) of Clause 2.5.3 of this 

RFP shall be rejected. 

 

3.5.3   The Bidders shall quote the single annual Quoted Transmission Charges as specified in the 

format at Annexure – 21. 

 

3.6. STEP V - Bidder Selection 

 

3.6.1. The prevailing lowest Quoted Transmission Charges discovered from Final Offers shall only 

be displayed during the e-reverse bidding and the Bidder quoting such Final Offer will 

always remain anonymous during the e-reverse bidding. The Bidder with the prevailing 

lowest Quoted Transmission Charges discovered from Final Offers at the close of the 

scheduled or extended period of e-reverse bidding as mentioned in clause 2.5 shall be 
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declared as the Successful Bidder, subject to verification of the original hard copies of 

Annexure 3, Annexure 4 (if applicable), Annexure 6 (if applicable) and Annexure 14. The 

Letter of Intent shall be issued to such Successful Bidder in two (2) copies. 

 

However, if no bid is received during the e-reverse bidding stage then the Bidder with 

lowest quoted initial transmission charges ("Initial Offer") during e-bidding stage shall be 

declared as the Successful Bidder, subject to verification of the original hard copies of 

Annexure 3, Annexure 4 (if applicable), Annexure 6 (if applicable) and Annexure 14. The 

Letter of Intent shall be issued to such Successful Bidder in two (2) copies. 

 

In case, there is a discrepancy between the online submission and physical documents, the 

bid would be out rightly rejected and the bidder shall be construed to have engaged in 

the fraudulent practice as defined in Clause 2.19.3 with consequences as mentioned in 

Clause 2.19.2. Further, in such a case, the provisions of Clause 2.5.6 (j) shall apply. 

 

3.6.2. The Selected Bidder shall unconditionally accept the LoI, and record on one (1) copy of the 

LoI, "Accepted unconditionally", under the signature of the authorized signatory of the 

Successful Bidder and return such copy to the BPC within seven (7) days of issue of LoI. 

 

3.6.3. If the Successful Bidder, to whom the Letter of Intent has been issued, does not fulfill any 

of the conditions specified in Clauses 2.15.2, 2.15.3 and Clause 2.15.4, then subject to 

Clause 2.15.5, the BPC reserves the right to annul the award of the Project and cancel the 

Letter of Intent. Further, in such a case, the provisions of Clause 2.5.6 (j) shall apply. 

 

3.6.4. The BPC, in its own discretion, has the right to reject all Bids if the Quoted Transmission 

Charges are not aligned to the prevailing prices. 

 

3.7. Misrepresentation by the Bidder 

 

If the Bidder conceals any material information or makes a wrong statement or 

misrepresents facts or makes a misleading statement in the Technical Bid or Bid, as the case 

may be, in any manner whatsoever, in order to create circumstances for the acceptance of 

its Technical Bid/Bid, the BPC reserves the right to reject such Technical Bid/Bid, and/ or 

cancel the Letter of Intent, if issued. Further, in case Letter of Intent is cancelled, 

consequences as per provisions of the RFP shall follow. 

 

3.8. Disposition of Technical Bid 

 

3.8.1. Technical Bid found to be Non-responsive as per Clause 3.2, due to any of the following 

conditions, shall be liable for rejection. 

 

▪ Technical Bid that is incomplete. 

▪ Technical Bid not signed by authorized signatory and / or stamped in the manner 

indicated in this RFP. 

▪ All pages of the Technical Bid submitted but not initialed by the authorized 

signatories on behalf of the Bidder. 

▪ Technical Bid not including the covering letter as per Annexure 1. 

▪ Technical Bid contains material inconsistencies in the information and documents 

submitted by the Bidder, affecting the Qualification Requirements. 

▪ Information not submitted in formats specified in the RFP. 

▪ The Bidder has not submitted a disclosure as per Annexure 13. 

▪ Bidders delaying in submission of additional information or clarifications sought by 

the BPC. 
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3.8.2. Technical Bid found to be Non-responsive as per Clause 3.2, due to any of the following 

conditions, shall be rejected. 

 

▪ Technical Bid not received by the scheduled date and time. 

▪ Technical Bid submitted by a Bidding Consortium not including the Consortium 

Agreement. 

▪ Bidder submitting or participating in more than one response either as a Bidding 

Company or as a Member of Bidding Consortium. 

▪ More than one Member of the Bidding Consortium or a Bidding Company using 

the credentials of the same Parent/Affiliate. 

▪ Technical Bid having Conflict of Interest. 

▪ If the Bidder makes any misrepresentation as specified in Clause 3.7. 

 

3.9. BPC reserves the right to interpret the Bid in accordance with the provisions of this RFP 

document and make its own judgment regarding the interpretation of the same. In this 

regard, BPC shall have no liability towards any Bidder and no Bidder shall have any 

recourse to BPC with respect to the qualification process. 

 

BPC shall evaluate Bid using the process specified in Clause 3.1 to 3.6, at its sole 

discretion. BPC’s decision in this regard shall be final and binding. 
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SECTION - 4  

ANNEXURES FOR BID 
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SECTION – 4 
 

I. Formats for Bid 

 

The following formats are required to be included in the Bidder’s Technical and Financial 

Bid. These formats are designed to demonstrate the Bidder’s compliance with the 

Qualification Requirements set forth in Clause 2.1 of Section – 2. 

Technical Bid 

 

1. Format for the Covering Letter 

2. Format for Letter of Consent from Consortium Members 

3. Format for evidence of authorized signatory’s authority (Power of Attorney) 

4. Format for Power of Attorney from to be provided by each of the other Members 

of the Consortium in favor of the Lead Member 

5. Format for Bidder’s composition and ownership structure and Format for 

Authorization 

6. Format for Consortium Agreement 

7. Formats for Qualification Requirement 

8. Format of Bidders Undertaking and details of Equity Investment 

9. Authorization from Parent/Affiliate of Bidding Company/Member of Bidding 

Consortium whose technical/financial capability has been used by the Bidding 

Company/Member of Bidding Consortium. 

10. Undertaking from the Technically / Financially Evaluated Entity(ies) or from 

Ultimate Parent Company for equity investment 

11. Format of Board Resolutions 

12. Format for Illustration of Affiliates 

13. Format for Disclosure 

14. Format for Bid Bond 

14A.   Format for Bid Security Declaration 

15. Format for Contract Performance Guarantee 

16. Checklist for Technical Bid submission requirements 

22. Format for Affidavit 

 

In addition to the online submission, the Bidder with lowest Final Offer will be required 

to submit original hard copies of Annexure 3, Annexure 4 (if applicable), Annexure 6 (if 

applicable) and Annexure 14 before issuance of LoI. 

Financial Bid 

21.     Format for Financial Bid 

 

II. The following formats are for the information to the Bidders to enable them to submit 

their Bid. 

11A. Illustration For Applicable Board Resolution Requirements Under Clause 2.5.2 

17. List of Banks 

18. GRID Map of the Project 

19. Format for clarification/amendments on the RFP/RFP Project Documents 

20. Formats for RFP Project Documents 

 

Bidder may use additional sheets to submit the information for its detailed Bid. 
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ANNEXURE 1 - COVERING LETTER 

 

(The covering letter should be on the Letter Head of the Bidding Company/ Lead Member 

of the Consortium) 

 

Date: ………………………………… 

From: ………………………………… 

………………………………… 

………………………………… 

Tel. No.: …................................................ 

Fax No.: .................................................... 

E-mail address: .................................................. 

 

To, 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub:    Bid for selection of Bidder as Transmission Service Provider to establish Inter- State 

Transmission System for “Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B” through tariff based competitive 

bidding process. 

 

1. Being duly authorized to present and act on behalf of M/s ................................ (insert 

name of Bidding Company / Bidding Consortium) (hereinafter called the “Bidder”) and 

having read and examined in detail the Request for Proposal (RFP) document, the 

undersigned hereby submit our Technical Bid with duly signed formats and Financial 

Bid (Initial Offer) as stipulated in RFP document for your consideration. 

 

2. It is confirmed that our Bid is consistent with all the requirements of submission as 

stated in the RFP document and subsequent clarifications/amendments as per Clause 2.3 

and 2.4 of RFP. 

 

3. The information submitted in our Bid is complete, is strictly as per the requirements 

stipulated in the RFP document and is correct to the best of our knowledge and 

understanding. We would be solely responsible for any errors or omissions in our Bid. 

 

4. We hereby agree and undertake to procure the products associated with the Transmission 

System as per provisions of Public Procurement (Preference to Make in India) orders 

issued by Ministry of Power vide orders No. 11/5/2018 - Coord. dated 28.07.2020 for 

transmission sector, as amended from time to time read with Department for Promotion 

of Industry and Internal Trade (DPIIT) orders in this regard. 

 

We hereby also agree and undertake to comply with Department of Expenditure, Ministry 

of Finance vide Order (Public Procurement No 1) bearing File No. 6/18/2019- PPD dated 

23.07.2020, Order (Public Procurement No 2) bearing File No. 6/18/2019- PPD dated 

23.07.2020 and Order (Public Procurement No. 3) bearing File No. 
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6/18/2019-PPD, dated 24.07.2020, as amended from time to time, regarding public 

procurement from a bidder of a country, which shares land border with India. 

 

5. We hereby agree to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 

02.07.2020 as amended from time to time. 

 

6. We are herewith submitting legally binding board resolution for the total equity 

requirement of the Project. 

 

7. We hereby confirm that in accordance with Clause 2.1.4 of the RFP, we are herewith 

submitting legally binding undertaking supported by a board resolution from the 

…………………………..(Insert name of Technically Evaluated Entity and/or Financially 

Evaluated Entity or its Ultimate Parent Company, as the case may be) that all the equity 

investment obligations of ………….. (Insert name of the Bidding Company) shall be 

deemed to be equity investment obligations of the ………………… 

(Insert name of Technically Evaluated Entity and/or Financially Evaluated Entity or its 

Ultimate Parent Company, as the case may be) and in the event of any default 

by………………. (Insert name of the Bidding Company), the same shall be met by 

………………. (Insert name of Technically Evaluated Entity and/or Financially 

Evaluated Entity or its Ultimate Parent Company, as the case may be). 

 

[Sl. No 7 to be inserted only in case the Bidder is a Bidding Company / Lead Member 

of a Consortium and has sought qualification on the basis of technical and financial 

capability of its Affiliate(s) and/or its Parent] 

 

8. We confirm that there are no litigations or disputes against us, which materially affect our 

ability to fulfill our obligations with regard to the Project. 

 

9. We hereby confirm that we shall continue to maintain compliance with Qualification 

Requirements till the execution of the Transmission Service Agreement. Further, in case 

we emerge as Selected Bidder for the Project, we shall continue to maintain compliance 

with Qualification Requirements till the COD of the Project. 

 

10. We confirm that we have studied the provisions of relevant Indian laws and regulations 

required to enable us to build, own, operate and transfer the said Project and to prepare 

this Bid. 

 

11. We hereby confirm that we shall abide unreservedly with BPC’s decision in the 

qualification process for selection of Qualified Bidder and further warrant that under no 

circumstances we shall challenge either the BPC’s decision or its right to make such 

decision at any time in the future. 

 

12. We confirm that the Bid shall remain valid for a period of one eighty (180) days from the 

Bid Deadline. 

 

13. The details of contact person are furnished as under: 

Name: ……………………………………………… 

Designation: ……………………………………………… 

Name of the Company: ……………………………………………… 

Address of the Bidder: ……………………………………………… 

Phone Nos.: …………………………………. 

Fax Nos.: …………………………………. 

E-mail address: …………………………………. 
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14. Bid Bond 

 

We have enclosed a Bid Bond of Rupees ………………. Crores (Rs ......................) only 

or US$ ............. (…………….US Dollars), in the form of bank guarantee 

no………………[Insert number of the Bank Guarantee] dated………….[Insert Date of 

the Bank Guarantee] as per your proforma (Annexure-14) from ........................... [Insert 

name of bank providing Bid Bond] and valid up to ................................................. in terms 

of Clause 2.11 of the RFP. 

 

15. Acceptance 

 

We hereby unconditionally and irrevocably agree and accept that the decision made by the 

BPC on any matter regarding or arising out of the RFP shall be binding on us. We hereby 

expressly waive any and all claims in respect of Bid process. 

 

16. Familiarity With Relevant Indian Laws & Regulations 

 

We confirm that we have studied the provisions of relevant Indian laws and regulations as 

required to enable us to submit this Bid and execute the RFP Project Documents (other than 

TSA), in the event of our selection as the TSP. We further undertake and agree that all 

such factors as mentioned in Clause 2.5.7 of RFP have been fully examined and considered 

while submitting the Bid. 

 

It is confirmed that our Bid is consistent with all the requirements of submission as stated in the 

RFP and subsequent communications from BPC. 

 

The information submitted in our Bid is complete, strictly as per the requirements stipulated in 

the RFP and is correct to the best of our knowledge and understanding. We would be solely 

responsible for any errors or omissions in our Bid. 

 

We confirm that we have not taken any deviation so as to be deemed non-responsive with respect 

to the provisions stipulated at Clause 2.5.1, of this RFP. 

 
 

Thanking you, 

Yours sincerely, 

 

………………………. 

(Name and Signature of the authorized signatory in whose name Power of Attorney/ 

Board Resolution as per Clause 2.5.2 is issued) 

 

Name: ……………………………………………… 

Designation: ……………………………………………… 

Address: ……………………………………………… 

 

Date: …………………………. 

Place:   ………………………… 

 

Company Rubber Stamp 
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ANNEXURE 2 - LETTER OF CONSENT FROM CONSORTIUM MEMBERS 

 

(On the letter head of each Member of the Consortium including Lead Member) 

 

Date: ………………………………… 

From: ………………………………… 

………………………………… 

………………………………… 

Tel. No.:    ………………………………… Fax 

No.: ………………………………… E-mail 

address: ……………………………….. 

 

To, 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub:    Bid for selection of Bidder as Transmission Service Provider to establish Inter- State 

Transmission System for “Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based competitive 

bidding process. 

 

We, the undersigned Member of ……… (Insert name of the Bidding Consortium) have read, 

examined and understood the RFP document for the short-listing of Bidders as prospective TSP 

to establish Inter-State Transmission System for “Transmission system for evacuation of power 

from Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based competitive 

bidding process. We hereby confirm our concurrence with the Bid including in particular the 

Consortium Agreement submitted by .............................................................. (Insert name of the 

Lead Member) in response to the RFP document. 

 

We hereby confirm our commitment to participate in the said Bidding Consortium and invest 

……. % of the total equity requirement for the Project as per the terms of the Consortium 

Agreement dated ……… and board resolution for such investment commitment is enclosed 

herewith. 

 

We hereby confirm that in accordance with Clause 2.1.4 of the RFP, we are enclosing legally 

binding undertaking supported by a board resolution from the ........................................... (Insert 

name of Technically Evaluated Entity and / or Financially Evaluated Entity or its Ultimate Parent 

Company, as the case may be) that all the equity investment obligations of 

…………………. (Insert name of the Member) shall be deemed to be equity investment 

obligations of the ………………… (Insert name of Technically Evaluated Entity and / or 

Financially Evaluated Entity or its Ultimate Parent Company, as the case may be) and in the event 

of any default by………………. (Insert name of the Member), the same shall be met 

by………………. (Insert name of Technically Evaluated Entity and / or Financially Evaluated 

Entity or its Ultimate Parent Company, as the case may be). [Insert if applicable] 
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[To be inserted by the Lead Member only] We are also enclosing legally binding board 

resolution for the total equity requirement of the Project in case of any breach of any of the equity 

investment commitment by any of the Consortium Members, in line with the provisions of the 

Consortium Agreement dated ........................ [Bidder to insert date of Consortium Agreement]. 

 

The details of contact person are furnished as under: 
Name: ……………………………………. 

Designation: ……………………………………. 

Name of the Company: ……………………………………. 

Address: ……………………………………. 

Phone Nos.: ……………………………………. 

Fax Nos.: ……………………………………. 
E-mail address: ……………………………………. 

 

Dated the ……. day of          of 20… 

 

Thanking you, 

Yours faithfully, 

………………………………… 

(Signature) 

 

Name: …………………………. 

Designation: …………………………. 

 
 

(Signature, Name, Designation of Authorized Signatory of Consortium Member and Company's 

Seal) 
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ANNEXURE 3 - FORMAT FOR EVIDENCE OF AUTHORIZED SIGNATORY’S 

AUTHORITY (POWER OF ATTORNEY) 

 

POWER OF ATTORNEY 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution. Foreign companies submitting bids are required to follow the 

applicable law in their country) 

 

Know all men by these presents, We …………………………………………….(name and 

address of the registered office of the Bidder) do hereby constitute, appoint and authorize 

Mr./Ms…………………………………………………(name and residential address) who is 

presently employed with us and holding the position of ………………………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our Bid for selection of Bidder as Transmission Service Provider 

to establish Inter-State Transmission System for “Transmission system for evacuation of power 

from Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based competitive 

bidding process in the country of India, including signing and submission of all documents related 

to the Bid, including, undertakings, letters, certificates, acceptances, clarifications, guarantees, 

etc., making representations to the BPC, and providing information / responses to the BPC, 

representing us in all matters before the BPC, and generally dealing with the BPC in all matters 

in connection with our Bid for the said Project till the completion of the bidding process in 

accordance with the RFP and signing of the Share Purchase Agreement by all the parties thereto. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall 

and shall always be deemed to have been done by us. 

 

All the terms used herein but not defined shall have the meaning ascribed to such terms under the 

RFP. 

 

For ........................................... [Insert name of the Bidder on whose behalf PoA is executed] 

 
 

………………….. 

(Signature) 

 

Name: ………………………. 

Designation: ………………………. 

 

Accepted 

 

………..………… 

(Signature of the Attorney) 

 

Name: ……………………………. 

Designation: ...………………………….. 

Address: ............................................. 

..................................................................... 

(Name, Designation and Address of the Attorney) 

 

Specimen signatures of attorney attested by the Executant 
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………………………… 

(Signature of the Executant) 

 
 

………………………….. 

(Signature of Notary Public) 

 

Place: ………………………… 

Date: ………………………… 

 

Notes: 

 

1) To be executed by Bidding Company or the Lead Member, in the case of a Bidding 

Consortium, as the case maybe. 

 

2) The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required, the same should be under common seal of the executant affixed in 

accordance with the applicable procedure. Further, the person whose signatures are to be 

provided on the power of attorney shall be duly authorized by the executant(s) in this regard. 

 

3) Also, wherever required, the executant(s) should submit for verification the extract of the 

charter documents and documents such as a Board resolution / power of attorney, in favour 

of the Person executing this power of attorney for delegation of power hereunder on behalf 

of the executant(s). 

 

4) In case of foreign Bidders, refer to clause 2.5.6 (p) 
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ANNEXURE 4 - FORMAT FOR POWER OF ATTORNEY TO BE PROVIDED BY 

EACH OF THE OTHER MEMBERS OF THE CONSORTIUM IN FAVOUR OF 

THE LEAD MEMBER 
 

POWER OF ATTORNEY 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place 

of execution. Foreign companies submitting bids are required to follow the applicable law 

in their country) 

 

KNOW ALL MEN BY THESE PRESENTS THAT M/s .......................................... , having its 

registered         office         at         …………………………..……..,         …..,..…and         M/s 

………………………….…. having its registered office at ......................................................... , 

(Insert names and registered offices of all Members of the Consortium), the Members of 

Consortium, have formed a Bidding Consortium named …………. (insert name of the 

Consortium) (hereinafter called the “Consortium”) vide Consortium Agreement 

dated……….……………….. and having agreed to appoint M/s…………………………….… 

as the Lead Member of the said Consortium do hereby constitute, nominate and appoint 

M/s…………….…………..a company incorporated under the laws of .......................... and 

having its Registered / Head Office at ……………………..……….as our duly constituted lawful 

Attorney (hereinafter called as “Lead Member”) which is one of the Members of the Consortium, 

to act as the Lead Member and our true and lawful attorney, to do in our name and on our behalf, 

all such acts, deeds and things necessary in connection with or incidental to submission of 

Consortium's Bid for the Project, including signing and submission of the Bid and all documents 

related to the Bid, including, undertakings, letters, certificates, acceptances, clarifications, 

guarantees, etc, making representations to the BPC, and providing information / responses to the 

BPC, representing us and the Consortium in all matters before the BPC, and generally dealing 

with the BPC in all matters in connection with our Bid for the said Project, till completion of the 

bidding process in accordance with the RFP and signing of the Share Purchase Agreement by all 

the parties thereto. 

 

It is expressly understood that in the event of the Consortium being selected as Successful Bidder, 

this Power of Attorney shall remain valid, binding and irrevocable until the Bidding Consortium 

achieves execution of all RFP Project Documents. 

 

We, as the Member of the Consortium, agree and undertake to ratify and confirm all whatsoever 

the said Attorney/Lead Member has done on behalf of the Consortium Members pursuant to this 

Power of Attorney and the same shall bind us and deemed to have been done by us. 

 

All the terms used herein but not defined shall have the meaning ascribed to such terms under the 

RFP. 

 

IN WITNESS WHEREOF M/s .......................................................................... , as the Member 

of the Consortium have executed these presents on this……….. day of ........ 

 

For and on behalf of 

Consortium Member 

 

………………………………. 

(Signature of the Authorized Signatory) 

 

Name: …………………………… 
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Designation: ..………………….... 

Place: …………………………… 

Date: …………………………….. 

Name: …………………………… 

Designation: ..………………….... 

Place: …………………………… 
Date: …………………………….. 

 

Accepted 

Specimen signatures of attorney attested 

 
 

………………………. 

(Signature) 
 

………………………… 
 

 
(Signature of Notary Public) 

…………………………… 

 
 

Place:   ………………………… 

Date: …………………………. 

…………………………… 

 
 

(Name, Designation and Address 

of the Attorney) 

 

Notes: 

1. The mode of execution of the power of attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required, the same should be under common seal of the executant affixed in 

accordance with the applicable procedure. Further, the person whose signatures are to be 

provided on the power of attorney shall be duly authorized by the executant(s) in this regard. 

 

2. Also, wherever required, the executant(s) should submit for verification the extract of the 

charter documents and documents such as a Board resolution / power of attorney, in favour 

of the Person executing this power of attorney for delegation of power hereunder on behalf 

of the executant(s). 

 

3. In case of foreign Bidders, refer to clause 2.5.6 (p) 
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ANNEXURE 5 - FORMAT FOR BIDDER’S COMPOSITION AND OWNERSHIP 

STRUCTURE 

 

1. Corporate Details: 

Please provide the following information for the Bidder. If the Bidder is a Consortium, 

please provide this information for each Member including the Lead Member: 

 

a. Company’s Name, Address, and Nationality: 

 

Name: ………………………………………………… 

 

Address: ………………………………………………… 

………………………………………………… 

………………………………………………… 

Website Address: ……………………………………………….. 

Country of Origin: ………………………………………………… 

 

b. Year Organized:      ……………………………………………….. 

 

c. Company's Business Activities: ……………………………………………. 

......................................................................................................................... 

 
 

d. Status as a Bidder: 

i. Bidding Company 

ii. Lead Member of the Bidding Consortium 

iii. Member of the Bidding Consortium 

Note: tick the applicable serial number 

 

e. Company's Local Address in India (if applicable): 

 

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 

 

f. Name of the Authorized Signatory: ............................................. 

 

g. Telephone Number: ………………………………………………. 

 

h. Email Address:         ………………………………………………. 

 

i.   Telefax Number:      ………………………………………………. 

 

j. Please provide the following documents: 

 

i. Copy of the Memorandum and Articles of Association and certificate of 

incorporation or other equivalent organizational document (as applicable), 

including their amendments, certified by the Company Secretary as 

Attachment 1 for Bidding Company / each Member of Bidding Consortium 

including Lead Member. 
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ii. Authority letter (as per format for authorization given below) in favour of 

BPC from the Bidder/every Member of the Consortium authorizing BPC to 

seek reference from their respective bankers & others as Attachment 2 as 

per Clause 2.1.6 of the RFP. 

 

2. Details of Ownership Structure: 

Equity holding of Bidding Company/ each Member of Bidding Consortium including 

Lead Member owning 10% or more of total paid up equity. 

 

Name of the Bidding Company / Consortium Member: ……………. 

Status of equity holding as on ………… 

 

Name of the Equity Holder 
Type and No. of 

Shares owned 

Extent of Voting 

Control (%) 

1. .....................................................   

2. .....................................................   

3. .....................................................   

4. .....................................................   

5. .....................................................   

6. .....................................................   

7. .....................................................   

8. .....................................................   

.... .....................................................   

 

Notes: 

1. The above table is to be filled in separately for each Consortium Member. 

2. Status of equity holding should be provided not earlier than thirty (30) days prior to Bid 

Deadline. 

 

For and on behalf of Bidding Company / Lead Member of the Bidding Consortium 

M/s…………………………………………………. 

 

………………………………….. 

(Signature of authorized representative) 

Name: ………………………………….. 

Designation: …………………………………… 

 
 

…………………………….. 

(Stamp) 

 

Date: …………………………… 

Place: …………………………… 
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FORMAT FOR AUTHORISATION 

 

(In case of Bidding Consortium, to be given separately by each Member) 

(On Non – judicial stamp paper duly attested by notary public. Foreign companies 

submitting bids are required to follow the applicable law in their country) 

 

The undersigned hereby authorize(s) and request(s) all our Bankers, including its subsidiaries and 

branches, any person, firm, corporation or authority to furnish pertinent information deemed 

necessary and requested by REC Power Development and Consultancy Limited to verify our Bid 

for selection of Bidder as Transmission Service Provider to establish Inter-State Transmission 

system for “Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-

4: 3.5 GW) : Part B ” through tariff based competitive bidding process or regarding our project 

development experience, financial standing and general reputation. 

 

For and on behalf of M/s… ................. (Insert Name of Bidding Company or Member of the 

Consortium) 

 
 

................................. 

(Signature) 

 

Name of Authorized Signatory: ………………………………………………. 

 

(Signature and Name of the authorized signatory of the Company) 

 

Place: ………………………… 

Date: …………………… 

 
 

…………………………….. 

(Company rubber stamp/seal) 

 
 

…………………………………. 

(Signature of Notary Public) 

 

Place: ………………………… 

Date: …………………… 
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ANNEXURE 6 - FORMAT FOR CONSORTIUM AGREEMENT 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place 

of execution. Foreign companies submitting bids are required to follow the applicable law 

in their country) 

 

THIS CONSORTIUM AGREEMENT executed on this....................... day of .................. Two 

thousand..................between       M/s................................................................,       a       company 

incorporated under the laws of ...................................... and having its Registered Office at 

................................ (hereinafter called the "Party 1”, which expression shall include its 

successors, executors and permitted assigns) and M/s ................................................................. a 

Company incorporated under the laws of ......................................................... and having its 

Registered Office at ............................................................ (hereinafter called the "Party n", which 

expression shall include its successors, executors and permitted assigns) and for the purpose of 

submitting the Bid, acquisition of ……………… (Insert the name of SPV) (in case of award) and 

entering into other Agreement(s) as specified in the RFP (hereinafter referred to as 

“Agreements”) as may be entered into with the Nodal Agency. 

 
 

WHEREAS,    the     BPC     had     invited     Bid     in     response     to     RFP     issued     to 

……………………………… (insert the name of purchaser of RFP) for selection of the bidder as 

the Transmission Service Provider to establish Inter-State Transmission System for 

“Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-4: 3.5 

GW) : Part B ”. 

 

AND WHEREAS, Clause 2.2.4 of the RFP document stipulates that the Bidders qualifying on 

the strength of a Bidding Consortium will have to submit a legally enforceable Consortium 

Agreement in a format specified in the RFP document wherein the Consortium Members have to 

commit equity of a specific percentage in the Project. 

 

AND WHEREAS, Clause 2.2.4 of the RFP document also stipulates that the Bidding Consortium 

shall provide along with the Bid, a Consortium Agreement as per prescribed format whereby the 

Consortium Members undertake to be liable for raising the required funds for its respective equity 

investment commitment as specified in Consortium Agreement. 

 

NOW THEREFORE, THIS INDENTURE WITNESSTH AS UNDER: 

 

In consideration of the above premises and agreement all the parties in this Consortium do hereby 

mutually agree as follows: 

 

1. In consideration of the selection of the Consortium as the selected bidder by the BPC, we 

the Members of the Consortium and parties to the Consortium Agreement do hereby 

unequivocally agree that M/s........................................................... (Insert name of the Lead 

Member), shall act as the Lead Member as defined in the RFP for self and agent for and on 

behalf of ………., .................., .............., ............. (the names of all the other Members of 

the Consortium to be filled in here). 

 

2. The Lead Member is hereby authorized by the Members of Consortium and parties to the 

Consortium Agreement to bind the Consortium and receive instructions for and on behalf 

of the Members. 

 

3. Notwithstanding anything contrary contained in this Consortium Agreement, the Lead 

Member shall always be liable for the equity investment obligations of all the Consortium 
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Members, i.e., for both its own equity contribution as well as the equity contribution of 

other Members. 

 

4. The Lead Member shall be liable and responsible for ensuring the individual and collective 

commitment of each of the Members of the Consortium in discharging all their respective 

equity obligations. Each Consortium Member further undertakes to be individually liable 

for the performance of its part of the obligations without in any way limiting the scope of 

collective liability envisaged in this agreement. 

 

5. Subject to the terms of this agreement, the share of each Member of the Consortium in the 

“issued equity share capital of the project company” shall be in the following proportion: (if 

applicable) 

 

Name 
Percentage of equity holding in 

the Project 

Party 1 ……….. 

……….. ……….. 

Party n ……….. 

Total 100% 

[Note: The percentage equity holding for any Consortium Member in the Project cannot 

be zero in the above table] 

 

6. The Lead Member shall inter alia undertake full responsibility for liaising with lenders and 

mobilizing debt resources for the Project and achieving financial closure. 

 

7. In case of any breach of any of the equity investment commitment by any of the Consortium 

Members, the Lead Member shall be liable for the consequences thereof. 

 

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as aforesaid 

and equity investment obligations thereto shall not in any way be a limitation of 

responsibility of the Lead Member under these presents. 

 

9. It is further specifically agreed that the financial liability for equity contribution of Lead 

Member shall, not be limited in any way so as to restrict or limit its liabilities. The Lead 

Member shall be liable irrespective of their scope of work or financial commitments. 

 

10. It is expressly understood and agreed between the Members that the responsibilities and 

obligations of each of the Members shall be as delineated as annexed hereto as Appendix- 

I, forming integral part of this Agreement. It is further agreed by the Members that the above 

sharing of responsibilities and obligations shall not in any way be a limitation of joint and 

several responsibilities and liabilities of the Members, with regards to all matters relating to 

the Project. 

 

11. It is clearly agreed that the Lead Member shall ensure performance under the Agreements 

and if one or more Consortium Members fail to perform its /their respective obligations 

under the Agreement(s), the same shall be deemed to be a default by all the Consortium 

Members. 

 

12. This Consortium Agreement shall be construed and interpreted in accordance with the Laws 

of India and courts at Delhi alone shall have the exclusive jurisdiction in all matters relating 

thereto and arising there under. 
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13. It is hereby agreed that, the Lead Member shall furnish the bid bond, as stipulated in the 

RFP, on behalf of the Consortium Members. 

 

14. It is hereby agreed that in case of selection of Bidding Consortium as the selected bidder, 

the parties to this Consortium Agreement do hereby agree that they shall furnish the contract 

performance guarantee on behalf of the TSP in favor of the Nodal Agency, as stipulated in 

the RFP and Transmission Service Agreement. 

 

15. It is further expressly agreed that the Consortium Agreement shall be irrevocable and shall 

form an integral part of the RFP Project Document and shall remain valid till the execution 

of the Share Purchase Agreement, unless expressly agreed to the contrary by the Nodal 

Agency. Over the term of the Transmission Service Agreement, Central Electricity 

Regulatory Commission (Sharing of Inter-State Transmission Charges and Losses) 

Regulations as amended from time to time shall apply on the Consortium Members. 

 

16. The Lead Member is authorized and shall be fully responsible for the accuracy and 

veracity of the representations and information submitted by the Consortium Members 

respectively from time to time in response to the RFP and for the purposes of the Project. 

 

17. It is hereby expressly agreed between the parties to this Consortium Agreement that neither 

party shall assign or delegate its rights, duties or obligations under this Agreement except 

with the prior written consent of the Nodal Agency. 

 

THIS CONSORTIUM AGREEMENT: 

 

a. has been duly executed and delivered on behalf of each party hereto and constitutes the 

legal, valid, binding and enforceable obligation of each such party, 

 

b. sets forth the entire understanding of the parties hereto with respect to the subject matter 

hereof; 

 

c. may not be amended or modified except in writing signed by each of the parties and with 

prior written consent of the Nodal Agency. 

 

IN WITNESS WHEREOF, the parties to the Consortium Agreement have, through their 

authorized representatives, executed these present on the Day, Month and Year first mentioned 

above. 
 

 
For and on behalf of Consortium Member 1 (Party 1) 

M/s…………………………. 

 
 

.................................................... 

(Signature of authorized  signatory) 

 

Name: …………………………. 

Designation: ............…………………. 

Place: ……………………………….. 
Date: ………………………………… 
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For and on behalf of Consortium Member n (Party n) 

M/s…………………………. 

 
 

.................................................... 

(Signature of authorized signatory) 

 

Name: …………………………… 

Designation: ..........…………………... 

Place: ………………………………. 
Date: ………………………………... 

 

Attested: 

……………………………….. 

(Signature) 

(Notary Public) 

 

Place: ………………………. 

Date: ………………………. 

 

Note: In case of foreign Bidders, refer to clause 2.5.6 (p) 
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Appendix 1 to the Consortium Agreement: 

 

Name of the Consortium 

Member 
Responsibilities under the Consortium Agreement 

 

M/s …………… 
(Party 1) 

 

 
M/s …………… 

 

 

M/s …………… 
(Party n) 
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ANNEXURE 7 A - FORMAT FOR QUALIFICATION REQUIREMENT 

 

A. NET WORTH 

 

To, 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub: Bid for selection of Bidder as Transmission Service Provider to establish Inter-State 

Transmission System for “Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based competitive 

bidding process 

 

1. [Note: Applicable in case of Bidding Company] 

 

We certify that the Financially Evaluated Entity(ies) had a Networth of Rs. ……… 

Crore or equivalent USD* computed as per instructions in this RFP based on 

unconsolidated audited annual accounts (refer Note-2 below) of any of the last three (3) 

financial years as provided in Clause 2.2.3, immediately preceding the Bid Deadline. Also, 

the Networth of any of the last three (3) financial years is not negative. 
 

Name of Financially 

Evaluated Entity(ies) 

Relationship with Bidding 

Company** 

Financial Year 
Networth 

(Rs. Crore) 

1. ………………………..    

2. ………………………..    

3. ………………………..    

….    

Total Networth   

 

*Equivalent USD shall be calculated as per provisions of Clause 3.4.1. 

** The column for “Relationship with Bidding Company” is to be filled in only in case 

financial capability of Parent/Affiliate has been used for meeting Qualification 

Requirements. 

 

2. [Note: Applicable in case of Bidding Consortium] 

 

We certify that the Financially Evaluated Entity(ies) had a minimum Networth of Rs. 

…….. Crore or equivalent USD* computed as per instructions in the RFP and based on 

unconsolidated audited annual accounts (refer Note-2 below) of any of the last three (3) 

financial years as provided in Clause 2.2.3, immediately preceding the Bid Deadline. Also, 

the Networth of any of the last three (3) financial years is not negative. 
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Name of Consortium 

Member 

 
Equity 

Commitment 

in the Project 

(%) 

 

Networth of 

Member 

(Rs. Crore) 

Networth 

Requirement to be 

met by Member in 

proportion to the 

Equity 

Commitment (Rs. 

Crore) 

 
Whether the 

Member meets 

the Networth 

Requirement 

 
(1) 

 
(2) 

(3) 

(As per 

table below) 

(4 )= (2 x Total 

Networth 

requirement for 

the Project ) 

 
(5) 

1. ……………    Yes / No 

2. ……………    Yes / No 

..    Yes / No 

Total Networth for financial 

requirement 

   

 

Member – I (Lead Member) 

 

[Note: Similar particulars for each Member of the Consortium is to be furnished, duly 

certified by the Member’s Statutory Auditors] 

 

i. Name of Member: ............................................ 

 

ii. Total Networth requirement: Rs ......................... Crore 

 

iii. Percentage of equity commitment for the Project by the Member: ......................% 

 

iv. Networth requirement for the Member***: Rs. .......................... Crore 

 

v. Financial year considered for the Member: …………………………. 

 

Name of Financially Evaluated 

Entity(ies) 

Relationship** with 

Member of Consortium 

Financial 

Year 

Networth 

(Rs. Crore) 

1. ………………………….    

2. ………………………….    

3. ………………………….    

Total Networth   

 

* Equivalent USD shall be calculated as per provisions of Clause 3.4.1; 

 

**    The column for “Relationship with Member of Consortium” is to be filled in only 

in case the financial capability of Parent / Affiliate has been used for meeting 

Qualification Requirements; 

 

*** Networth requirement to be met by Member should be in proportion to the equity 

commitment of the Member for the Project. 

 
 

Yours faithfully 
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……………………………………… 

(Signature and name of the authorized signatory of the Company and Stamp) 

 

Name: …………………………………. 

Date: …………………………………. 

Place: …………………………………. 

 
 

………………………………………… 

(Signature and Stamp of statutory Auditors of Bidding Company / each Member of 

Consortium) 

 

Name: …………………………………. 

Date: …………………………………. 

Place: …………………………………. 

 

Date: …………………………………. 

 
 

Notes: 

 

1. Along with the above format, in a separate sheet, please provide details of 

computation of Networth of last three (3) financial years duly certified by 

Statutory Auditor. 

 

2. Audited consolidated annual accounts of the Bidder may be used for the purpose 

of financial criteria provided the Bidder has at least 26% equity in each company 

whose accounts are merged in the audited consolidated accounts and provided 

further that the financial capability of such companies (of which accounts are being 

merged in the consolidated accounts) shall not be considered again for the purpose 

of evaluation of the Bid. 

 

3. In case Bidder or a Member of Consortium takes recourse to its Parent/Affiliate 

for meeting technical / financial requirements, then the financial years considered 

for such purpose should be same for the Bidder / Member of Consortium and their 

respective Parent / Affiliate. 
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ANNEXURE 7B - FORMAT FOR TECHNICAL REQUIREMENT 
 

To, 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub: Bid for selection of Bidder as Transmission Service Provider to establish Inter-

State Transmission System for “Transmission system for evacuation of power 

from Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based 

competitive bidding process 

 

1. To be used by Bidder using the development experience in infrastructure sector 

 

We certify that M/s .................... (Insert name of Technically Evaluated Entity(ies)) have 

experience of development of projects in the Infrastructure sector in the last five (5) years 

whose aggregate capital expenditure is Rs. ....................... Crore or equivalent USD*. We 

further certify that the capital expenditure of any single project considered for meeting the 

technical Qualification Requirement is not less than Rs. …… Crore or equivalent USD*. 

For this purpose, capital expenditure incurred on projects which have been either wholly 

completed / commissioned or partly completed projects put under commercial operation 

and for which operation has commenced till at least seven (7) days prior to the Bid 

Deadline has been considered. 

 

The project(s) considered for the purpose of technical experience (as per table given 

below) have been executed and owned to the extent as indicated in the table below (to be 

atleast twenty – six percent (26%)) by the Bidding Company / Lead Member of the 

Consortium / our Parent / our Affiliate(s) [strike off whichever is not applicable] on 

operation of the projects. 

 

This technical requirement has been calculated as per the instructions provided in the RFP 

on the basis of following projects: 

 
Name of 

Company 

(which has 

executed the 

project at (3)) 

whose technical 

capability has 

been used for 

Qualification 
Requirement 

 

 
Relationship* 

* with 

Bidding 

Company / 

Lead Member 

 

 

 

Project 

name 

Nature 

of 

Project 

(BOOT 

, BOT, 

BOOM 

, 

DBFO 

T etc.) 

 

 

 
Relevant 

Infrastructur 

e sector 

 

Date of 

Financia 

l Closure 

of the 

Project 

(in DD / 

MM / 

YYYY) 

Date of 

Completion / 

Commissionin 

g / 

Commercial 

Operation of 

partly 

completed 

projects 

 

 

Projec 

t cost 

(Rs. 

Crore) 

Percentag 

e Equity 

Holding 

of 

Company 

at (1) in 

Complete 

d 

project(s) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

……………… 

… 
 ……… 

. 
(Project 

1) 

      

……………… 
… 

 ……… 
. 

      

Total (Rs. Crore)   
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* Equivalent USD shall be calculated as per provisions of Clause       . 

**    The column for “Relationship with Bidding Company / Lead Member” is to be filled 

in only in case technical capability of Parent/Affiliate has been used for meeting 

Qualification Requirements. 

 

We further certify that the Company(ies) as indicated in column (1) of the above table, 

whose technical capability has / have been used for meeting the qualification requirement, 

has / have held shareholding respectively of atleast twenty – six percent (26%)from the 

date of financial closure till the date of commissioning / completion of the above 

project(s). 

 

2. To be used by Bidder using construction experience in infrastructure sector. 

 
We certify that M/s .................... (Insert name of Technically Evaluated Entity(ies)) have 

received aggregate payments not less than Rs. ……. Crore or equivalent USD (calculated 

as per provisions in Clause 3.4.1) from its client(s) for construction works fully completed 

during the last 5(five) financial years. We further certify that the payment received from 

each project shall not be less than Rs.           Crore or equivalent 

USD (calculated as per provisions in Clause 3.4.1). For this purpose, payments received 

on projects that have been commissioned/completed at least seven (7) days prior to the 

Bid Deadline shall be considered. Further only the payments (gross) actually received, 

during such 5 (five) financial years shall qualify for purposes of computing the technical 

capacity. 

 
We also confirm that construction works does not include cost of land supply of goods 

or equipment except when such goods or equipment form part of a turn-key construction 

contract/ EPC contract for the project. 

 
This technical requirement has been calculated as per the instructions provided in the RFP 

on the basis of following projects: 

 
Name of Company 

(which has 

executed the 

project at (3)) 

whose technical 

capability has been 

used for 

Qualification 

Requirement 

 

 
 

Relationship** 

with Bidding 

Company / 

Lead Member 

 

 

 
 

Project 

name 

 

 
Nature of 

Project 

(EPC, 

Turnkey 

etc) 

 

 

 
Relevant 

Infrastructure 

sector 

 

 
 

Date of 

award of 

contract (in 

dd/mm/yy) 

 

 

 
Date of 

Completion / 

Commissioning 

 

 

Payment 

received 

(Rs. 

Crore) 

(1) (2) (3) (4) (5) (6) (7) (8) 

…………………  ………. 

Project 

1 

     

…………………  ……….      

…………………  ……….      

 Total (Rs. Crore)  
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Yours faithfully 

 

…………………………………………….. 

(Signature and name of the authorized signatory of the Company and stamp) 

 

Name: ………………………………….. 

Date: ………………………………….. 

Place: ………………………………….. 

 

………………………………………. 

(Signature and Stamp of statutory Auditors of Bidding Company/ Lead Member of 

Consortium) 

Name: ……………………………….. 

Date: ……………………………….. 

Place: ……………………………….. 

 
 

Date: …………………. 

 

Notes: 

 

1. Along with the above format, in a separate sheet, please provide details of computation 

of capital expenditure of projects duly certified by Statutory Auditor of the project 

company. In addition, the Statutory Auditor of the project company should also certify 

that the capital expenditure of projects commissioned or completed 7 days prior to Bid 

Deadline has been capitalized in the books of accounts. 

 

Additionally, in case construction experience is used, a certificate(s) from the statutory 

auditors stating the payments received and the concerned client(s) stating the works 

commissioned during the past 5 years in respect of the projects specified above. In 

case a particular job/ contract has been jointly executed by the Bidder (as part of a 

consortium), it should further support its claim for the share in work done for that 

particular job/ contract by producing a certificate from its statutory auditor or the client. 

 

2. In case the accounts for the financial year in which the project claimed for meeting 

qualification requirement has been commissioned are not audited, the Bidder shall give 

declaration in this regard duly certified by its statutory auditor. In such a case, Bidder 

shall provide details of computation of capital expenditure of such project(s) duly 

certified by Statutory Auditor of the project company and the Statutory Auditor of the 

project company should also certify that the capital expenditure of projects 

commissioned or completed shall be capitalized in the books of accounts upon 

finalization. 

 

3. The unconsolidated audited annual accounts of both the TEE and the Bidding 

Company / Lead Member for the respective financial years (financial years in which 

financial closure was achieved to the financial year in which the said project was 

completed / commissioned) should be submitted. 
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ANNEXURE 7C - FORMAT FOR TECHNICAL & FINANCIAL REQUIREMENT – 

RELATIONSHIP & DETAILS OF EQUITY SHAREHOLDING 

 

[To be filled by Bidding Company / each Member of the Bidding Consortium 

including Lead Member if credentials of Parent and / or Affiliates have been used by 

them] 

 

To, 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub: Bid for selection of Bidder as Transmission Service Provider to establish Inter-

State Transmission System for “Transmission system for evacuation of power 

from Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” through tariff based 

competitive bidding process 

 

We certify that M/s. …………. (insert name of the Bidding Company / Consortium 

Members) have considered the technical and financial capability of its Parent and / or 

Affiliates, for the purpose of meeting Qualification Requirements as per the instructions 

provided in the RFP. The name of Parent and / or Affiliate, nature of relationship(s) with 

such Parent and / or Affiliate and details of equity holding are as follows: 

 

Name of 

Company whose 

credentials 

considered 

Type of credentials 

considered 

(technical and / or 

financial) 

Relationship with 

Bidding Company / 

Consortium Member 

(Parent / Affiliate) 

Details of equity 

shareholding 

(refer notes 

below) 
Company 1    

…………….    

…………….    

…………….    

……………..    

 

NOTES: 

i. In case of Parent, the equity holding of the Parent in the Bidding Company / Member 

of the Bidding Consortium, including the Lead Member of the Consortium, need to 

be specified. 

 

ii. In case of Affiliate under direct control of Bidder, the equity holding of the Bidding 

Company / Member of the Bidding Consortium, including the Lead Member of the 

Consortium in the Affiliate, needs to be specified. 

 

iii. In case of Affiliate under common control of Parent, the equity holding of the 

Parent in the Affiliate of the Bidding Company / Member of the Bidding Consortium, 

including the Lead Member of the Consortium, needs to be specified. 
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iv. Relationship of Parent / Affiliate with Bidding Company / Member of Consortium 

to be at the most seven (7) days prior to the Bid Deadline (as per Clause 2.1.4 of RFP) 

 

Yours faithfully 

 

……………………………… 

(Signature and name of the authorized signatory of the Company and stamp) 

 

Name: ………………………… 

Date: ………………………… 

Place: ………………………… 

 
 

…………………………………… 

(Signature and Stamp of statutory Auditors of Bidding Company / each Member of 

Bidding Consortium) 

 

Name: …………………………….. 

Date: …………………………….. 

Place: …………………………….. 

Date: …………………………….. 
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ANNEXURE 7D - ADDITIONAL INFORMATION FOR VERIFICATION OF 

FINANCIAL AND TECHNICAL CAPABILITIES OF BIDDERS 

 

 

…………………………………….………………………………. 

(Name of Bidder (Bidding Company/ Bidding Consortium or 

Technically/Financially Evaluated Entity(ies)) 

(Note: In case of Consortium, details to be filled in by Lead Member for each 

Member of the Consortium including the Lead Member and in case of the 

qualification requirements of Technically / Financially Evaluated Entity(ies) being 

used, to be filled by each of such entity(ies) 

 
i. Financial capability (Attachment 1): 

 

1. Bidders shall attach unconsolidated / consolidated audited annual accounts, 

statements, as the case may be, (refer Clause 2.1.3) for the last three (3) financial 

years as Attachment 1. Such unconsolidated audited annual accounts shall include 

a Balance Sheet, Profit and Loss Account, Auditors Report and profit appropriation 

account. 

 

ii. Technical capability (Attachment 2): 

 

a. This attachment shall include details of projects completed/commissioned or partly 

completed projects for which commercial operation has commenced to be 

considered for the purpose of meeting Qualification Requirements. 

 

1. To be used by Bidder using development experience in infrastructure sector 

 

Particulars Year 1 Year 2 Year 3 Year 4 Year 5 

Name(s) of project(s) from 

Infrastructure sectors 

     

Location(s) including 

country(s) where project was set 

up 

     

Nature of Project      

Voltage level (if any)      

Capital cost of project(s) Rs. in 

Crore 

     

*Status of the project      

% of equity owned in the 

project(s) 

     

 

*Note 1: Date of completion/commissioning/commercial operation to be 

mentioned 

Note 2: For each project listed in the table, the Bidder shall furnish an 

executive summary including the following information: 

 

▪ Project model, i.e., BOO, BOOT, BOOM; 

▪ Debt financing and equity raised and provided by Bidder/Bidder’s 

Parent/Bidder’s Affiliate for the project, including names of lenders and 

investors; 
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▪ Size and type of installation; 

▪ Technical data/information on major equipment installed 

▪ Description of role performed by the Bidder/Bidder’s Parent/Bidder’s Affiliate 

on the project 

▪ Clearances taken by the Bidder/Bidder’s Parent/Bidder’s Affiliate including 

but limited to right-of-way (RoW), forest clearance and other statutory / Govt. 

clearances. 

▪ Cost data (breakdown of major components) 

▪ Name of EPC and/or other major contractor 

▪ Construction time for the project 

▪ Names, addresses and contact numbers of owners of the projects 

▪ Operating reliability over the past five (5) years or since date of commercial 

operation 

▪ Operating environmental compliance history 

▪ Names of supervisory entities or consultant, if any 

▪ Date of commercial operation 

▪ Total duration of operation 

 

2. To be used by Bidder using construction experience in infrastructure sector 

 

Particulars Year 1 Year 2 Year 3 Year 4 Year 5 

Name(s) of project(s) from 

Infrastructure sectors 

     

Location(s) including country(s) 

where project was set up 

     

Nature of Project      

Voltage level (if any)      

Revenue received Rs. in Crore      

*Status of the project      

% of equity owned in the project(s)      

 

*Note 1: Date of completion/commissioning/commercial operation to be 

mentioned 

Note 2: For each project listed in the table, the Bidder shall furnish an 

executive summary including the following information: 

 

▪ Project model, i.e., EPC, Turnkey; 

▪ Size and type of installation; 

▪ Technical data/information on major equipment installed 

▪ Description of role performed by the Bidder/Bidder’s Parent/Bidder’s Affiliate 

on the project 

▪ Cost data (breakdown of major components) 

▪ Name of sub-contractor 

▪ Construction time for the project 

▪ Names, addresses and contact numbers of owners of the projects 

▪ Operating reliability over the past five (5) years or since date of commercial 

operation 

▪ Operating environmental compliance history 

▪ Names of supervisory entities or consultant, if any 

▪ Date of commercial operation 

▪ Total duration of operation 
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iii. Attachment-3: 

 

a. For each project listed in Attachment 2 above, certificates of final acceptance 

and/or certificates of good operating performance duly issued by owners for the 

project and the same shall be certified as true by authorized signatory of the Bidding 

Company or the Lead Member of Consortium). In case the project listed in 

Attachment 2 is under BOOT / DBFOT mechanism, the certificates of final 

acceptance and/or certificates of good operating performance must be issued by the 

authority / independent engineer of the project as defined in the respective project 

agreement. 

 

For and on behalf of Bidding Company/Consortium 

M/s……………………………………………. 

 
 

……………………………………. 

(Signature of authorized signatory) 

 

Name: …………………………………… 

Designation: …………………………………… 

Date: …………………………………… 

Place: …………………………………… 
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ANNEXURE 8 -UNDERTAKING AND DETAILS OF EQUITY INVESTMENT 

 

Format 1: Bidders' Undertakings 

 

[On the Letter Head of the Bidding Company/Lead Member of Bidding Consortium] 

Date: .............................. 

To, 

 
Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub: Bidders' Undertakings in respect of Bid for selection of Bidder as TSP to establish 

Inter-State transmission system for “Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B ” 

 

We hereby undertake on our own behalf and on behalf of the TSP, that if selected as the Successful 

Bidder for the Project: 

 

1. The Project shall comply with all the relevant electricity laws, codes, regulations, 

standards and Prudent Utility Practices, environment laws and relevant technical, 

operational and safety standards, and we shall execute any agreements that may be 

required to be executed as per law in this regard. 

 

2. We confirm that the Project shall also comply with the standards and codes as per 

Clause 1.6.1.2 of the RFP and the TSP shall comply with the provisions contained in the 

Central Electricity Regulatory Commission Grant of Connectivity, Long-term Access 

and Medium-term Open Access in inter-state Transmission and related matters Open 

Access) Regulations, 2009. 

 

3. We give our unconditional acceptance to the RFP dated 31.07.2024 issued by the BPC 

and the RFP Project Documents, as amended, and undertake to ensure that the TSP shall 

execute all the RFP Project Documents, as per the provisions of this RFP. 

 

4. We have submitted the Bid on the terms and conditions contained in the RFP and the RFP 

Project Documents. Further, the Financial Bid submitted by us is strictly as per the format 

provided in Annexure 21 of the RFP, without mentioning any deviations, conditions, 

assumptions or notes in the said Annexure. 

 

5. Our Bid is valid up to the period required under Clause 2.8 of the RFP. 

 

6. Our Bid has been duly signed by authorized signatory and stamped in the manner and to 

the extent indicated in this RFP and the power of attorney / Board resolution in requisite 

format as per RFP has been enclosed with this undertaking. 
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7. We have assumed that if we are selected as the Successful Bidder, the provisions of the 

Consortium Agreement, to the extent and only in relation to equity lock in and our liability 

thereof shall get modified to give effect to the provisions of Clause 2.5.8 of this RFP and 

Article 18.1 of the Transmission Service Agreement. (Note: This is applicable only in case 

of a Bidding Consortium) 

 

8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the 

Project as specified below: 
 
 

 

 

 

 

Sl. No 

 

 

 

 
Name of the Transmission 

Element 

 

 

 

 
Scheduled 

COD 

Percentage  of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled 

COD of the 

Element of the 

Project 

Element(s) which 

are  pre-required 

for declaring the 

commercial 

operation (COD) of 

the   respective 

Element 

1. 
Establishment of 765/400 kV, 

2x1500 MVA S/s at suitable 

location near Merta (Merta-II 
Substation) along with 2x240 
MVAr (765 kV) & 2x125 
MVAr (420 kV) bus reactor at 
Merta-II S/s 

24 months 

from SPV 

transfer 

100% 
All elements   of 

scheme  are 

required to  be 

commissioned 

simultaneously as 

their utilization is 

dependent on each 

other. 2. 
Barmer-I PS – Merta-II 765 kV 

D/c line along with 330 MVAr 

switchable line reactor for each 

circuit at each end of Barmer-I 

PS – Merta-II 765 kV D/c line 

3. 
Merta-II – Beawar 400 kV D/c 
line (Quad) 

   

4. 
Merta-II – Dausa 765 kV D/c 

line along with 240 MVAr 

switchable line reactor for each 

circuit at each end of Merta-II – 

Dausa 765kV D/c line 

   

5. 
2 Nos. 765kV line bays each at 

Barmer-I PS &Dausa S/s 

   

6. 
2 Nos. 400kV line bays at 

Beawar S/s 

   

 

We agree that the payment of Transmission Charges for any Element irrespective of its 

successful commissioning on or before its Scheduled COD shall only be considered after 
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the successful commissioning of Element(s) which are pre - required for declaring the 

commercial operation of such Element as mentioned in the above table. 

 

Scheduled COD for the Project: 24 months from the date of SPV Transfer. 

 

9. We confirm that our Financial Bid conforms to all the conditions mentioned in this RFP, 

and in particular, we confirm that: 

 

a. Financial Bid in the prescribed format of Annexure 21 has been submitted duly 

signed by the authorized signatory. 

 

b. Financial Bid is unconditional. 

 

c. Only one Financial Bid has been submitted. 

 

10. We have neither made any statement nor provided any information in this Bid, which to the 

best of our knowledge is materially inaccurate or misleading. Further, all the 

confirmations, declarations and representations made in our Bid are true and accurate. In 

case this is found to be incorrect after our acquisition of ……………… (Insert the name 

of SPV), pursuant to our selection as Selected Bidder, we agree that the same would be 

treated as a TSP's Event of Default under Transmission Service Agreement, and relevant 

provisions of Transmission Service Agreement shall apply. 

 

11. We confirm that there are no litigations or other disputes against us which materially affect 

our ability to fulfill our obligations with regard to the Project as per the terms of RFP 

Project Documents. 

 

12. Power of attorney/ Board resolution as per Clause 2.5.2 is enclosed. 

 

Signature and name of the authorized signatory of the Company and stamp of Bidding 

Company or Lead member of Consortium 

 

Note: 

 

1. In case of foreign Bidders, refer to clause 2.5.6 (p) 



RFP for Selection of Bidder as Transmission Service Provider 

REC Power Development and Consultancy Limited 90 

 

 

 

Format 2: Details of equity investment in Project 

 

1.1.a Name of the Bidding Company/ Bidding Consortium: 

 

1.1.b Name of the Lead Member in the case of a Bidding Consortium: 

 

1.2 Investment details of the Bidding Company/Member of the Bidding Consortium 

investing in ……………… (Insert the name of SPV) as per Clause 2.5.8.2. 

 

 

 

S. No. 

Name of the 

Bidding 

Company/ 

Member in 

case of a 

Bidding 
Consortium 

Name of the 

Company investing 

in the equity of the 

Name of SPV 

Relationship 

with Bidding 

Company 

/Member of the 

Bidding 

Consortium 

 
% of equity 

participation in the 

Name of SPV 

(1) (2) (3) (4) (5) 
     

     

TOTAL    100% 

 

* In case the Bidder proposes to invest through its Affiliate(s) / Parent Company / Ultimate Parent 

Company, the Bidder shall declare shareholding pattern of such Affiliate(s) / Parent Company / 

Ultimate Parent Company and provide documentary evidence to demonstrate relationship 

between the Bidder and the Affiliate(s) / Parent Company / Ultimate Parent Company. These 

documentary evidences could be, but not limited to, demat account statement(s) 

/ Registrar of Companies' (ROC) certification / share registry book, etc duly certified by Company 

Secretary. 

 

Members of the Consortium or the Bidding Company making investment in the equity of the 

……………… (Insert the name of SPV) themselves to fill in their own names in the column (3) 

 

Signature and Name of authorized signatory in whose name power of attorney has been 

issued 

 

Signature of authorized signatory 

Name: …………………………………. 

Designation: …………………………... 

Date……………………………………. 

Company rubber stamp 
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ANNEXURE 9 -AUTHORISATION FROM PARENT / AFFILIATE OF BIDDING 

COMPANY / MEMBER OF BIDDING CONSORTIUM WHOSE TECHNICAL / 

FINANCIAL CAPABILITY HAS BEEN USED BY THE BIDDING COMPANY / 

MEMBER OF BIDDING CONSORTIUM. 

 

[On the Letter Head of the Parent /Affiliate] 

 
 

Name: ……………………………………………………………………. 

Full Address: ……………………………………………………………. 

Telephone No.: …………………………………………………………... 

E-mail address: …………………………………………………………... 

Fax / No.: ………………………………………………………………… 

 

To 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Dear Sir, 

 

Sub: Authorization for use of Technical / Financial Capability of M/s………. 

(Insert name of Parent / Affiliate) by M/s …….. (Insert name of Bidding 

Company / Member of Bidding Consortium). 

 
 

We refer to the RFP dated 31.07.2024 (‘RFP’) issued by you for selection of Bidder as 

Transmission Service Provider for establishing the Inter-State Transmission System for 

“Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-4: 

3.5 GW): Part B ”. 

 

We confirm that M/s ................ (Insert name of Bidding Company/ Consortium Member) 

has been authorized by us to use our technical and/or financial capability [strikeout 

whichever is not applicable] for meeting the Qualification Requirements for 

“Transmission system for evacuation of power from Rajasthan REZ Ph-IV (Part-4: 

3.5 GW): Part B  

 

We have carefully read and examined in detail the RFP including in particular, Clause 

2.1.4 of the RFP, and we are also submitting legally binding undertaking supported by a 

board resolution that all the equity investment obligations of M/s……………….…. 

(Insert Name of Bidding Company / Consortium Member), shall be deemed to be our 

equity investment obligations and in the event of any default the same shall be met by 

us. 

For and on behalf of M/s… ................. (Insert Name of Parent / Affiliate) 

 

…………………………………… 

(Signature and Name of the authorized signatory of the Company and stamp) 



RFP for Selection of Bidder as Transmission Service Provider 

REC Power Development and Consultancy Limited 92 

 

 

Name: ………………………………………. 

Date: ………………………………………. 

Place: ………………………………………. 

 
 

Notes: 

 
 

1. The above undertaking can be furnished by Ultimate Parent of Technically 

Evaluated Entity or Financially Evaluated Entity, as the case maybe, if legally 

binding undertaking is also furnished by the Ultimate Parent on behalf of such 

Financially Evaluated Entity/Technically Evaluated Entity. 
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ANNEXURE 10- FORMAT OF UNDERTAKING BY TECHNICALLY / FINANCIALLY 

EVALUATED ENTITY / ULTIMATE PARENT COMPANY 

 

[On the Letter Head of the Technically / Financially Evaluated Entity / Ultimate Parent 

Company] 

 

Name: ……………………………………………………. 

Full Address: …………………………………………… 

Telephone No.: ………………………………………… 

E-mail address: ………………………………………… 

Fax/No.: ……………………………………………….. 

 
To: 

 

Chief Executive Officer, 

REC Power Development and Consultancy Limited 

(A wholly owned subsidiary of REC Limited) 

REC Corporate Head Quarter, 

D Block, Plot No. I – 4, 

Sec – 29 Gurugram – 122 001 

 

Sub: Undertaking for equity investment 
 

Dear Sir, 

 

We refer to the Request for Proposal dated 31.07.2024 ('RFP') issued by you regarding setting up 

of Inter-State transmission system for “Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW): Part B ” Project on build, own, operate and transfer 

basis. 

 

We have carefully read and examined in detail the RFP and the RFP Project Documents, including 

in particular, Clause 2.1.4 of the RFP and Clauses 2.5.2 and 2.5.8 of the RFP, regarding submission 

of an undertaking regarding the investment in the equity share capital of ……………… (Insert 

the name of SPV)  and provisions for minimum equity holding and equity lock-in. We have also 

noted the amount of the equity investment required to be made in ……………… (Insert the name 

of SPV)  by the …………………………………[Insert the name of the Bidder or the Consortium 

Member] for the Project. 

 

In view of the above, we hereby undertake to you and confirm that in the event of failure of 

……………………[Insert the name of the Bidder or the Consortium Member] to invest in full or 

in part, in the equity share capital of ……………… (Insert the name of SPV)as specified in the 

Bid, we shall invest the said amount not invested by……………………………………..[Insert 

the name of the Bidder or the Consortium Member] in ……………… (Insert the name of SPV)by 

purchase of existing shares or subscribing to the new shares of ……………… (Insert the name of 

SPV),  as stipulated by you. 

 

We have attached hereto certified true copy of the Board resolution whereby the Board of 

Directors of our Company has approved issue of this Undertaking by the Company. 
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All the terms used herein but not defined, shall have the meaning as ascribed to the said terms 

under the RFP. 

 

Certified as true. 

 

…………………….. 

(Signature and Name of the authorized signatory of the Company and stamp) 

 

Note: 

 

1. Wherever required, extract of the charter documents and documents such as a Board 

resolution should be submitted for verification. 
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 ANNEXURE 11 - FORMATS FOR BOARD RESOLUTIONS 

 

Format 1 

Format of the Board resolution for the Bidding Company / each Member 

of the Consortium / investing Affiliate / Parent Company / Ultimate 

Parent Company, where applicable 

 

[Reference Clause 2.5.2 of the RFP and the illustrations in Annexure 11A] 

 

[Note: The following resolution no.1 needs to be passed by the Boards of each of the entity/(ies) 

making equity investment] 

 

The Board, after discussion, at the duly convened Meeting on ................................ [Insert date], 

with the consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956/2013, passed the following Resolution: 

 

1. RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 / Companies 

Act 2013 (as the case may be) and compliance thereof and as permitted under the Memorandum and 

Articles of Association of the company, approval of the Board be and is hereby accorded for 

investment of……….% (……per cent) of the total equity share capital of ……………… (Insert 

the name of SPV) representing the entire amount proposed to be invested by the company for the 

transmission system for “Transmission system for evacuation of power from Rajasthan REZ 

Ph-IV (Part-4: 3.5 GW): Part B ”, partly by acquisition of the existing equity shares from 

.......................[Insert the name of the BPC] and / or partly by subscribing to the new equity shares, 

as per the terms of the RFP. 

 

[Note: Equity investment obligations by the Bidding Company/each Member of the Bidding 

Consortium/investing Affiliate or Parent or Ultimate Parent should add up to 100%.] 

 

[Note: In the event the Bidder is a Bidding Consortium, the following Board resolution no. 2 also 

needs to be passed by the Lead Member of the Bidding Consortium] 

 

2. RESOLVED THAT approval of the Board be and is hereby accorded to contribute such 

further amount over and above the ;………. percentage ( %) limit to the extent becoming 

necessary towards the total equity share in the ……………… (Insert the name of SPV), obligatory 

on the part of the company pursuant to the terms and conditions contained in the Consortium 

Agreement dated …………….executed by the company as per the provisions of the RFP. 

 

[Note: In the event, the investing entity is an Affiliate or Parent or Ultimate Parent of the Bidder, 

the following Board resolution no. 3 shall also be passed by the Bidder] 

 

3. FURTHER RESOLVED THAT the Board hereby acknowledges the Board 

Resolution(s) passed by the…………………….. [Name of the Affiliate(s)/ Parent / Ultimate 

Parent] regarding the investment of……….(….%) of the equity share capital requirements of 

……………… (Insert the name of SPV),    which    is    to    be    invested    by    the 

…………………………….[Name of the Affiliate(s)/ Parent / Ultimate Parent] for the 

……………… (Insert the name of SPV), partly by acquisition of the existing equity shares 

from 

  [Name of BPC] and partly by subscribing to the new equity shares, as per the terms 

of the RFP. 

 

[Note: The following resolution no. 4 is to be provided by the Bidding Company / Lead Member 

of the Consortium only] 
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4. FURTHER RESOLVED THAT MR/MS ……………………………..be and is hereby 

authorized to take all the steps required to be taken by the Company for submission of the Bid, 

including in particular, signing of the Bid, making changes thereto and submitting amended Bid, 

all the documents related to the Bid, certified copy of this Board resolution or letter or 

undertakings etc, required to be submitted to BPC as part of the Bid or such other documents as 

may be necessary in this regard. 

 

Certified True Copy 

 
 

Company rubber stamp to be affixed 

 

[Notes: 

 

1) This certified true copy should be submitted on the letterhead of the Company, signed by 

the Company Secretary or any Whole Time Director/ Manager (supported by a specific 

board resolution) of the Bidding Company or the Lead Member of Consortium. 

 

2) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution, i.e., the Bidding Company, each Member of the Bidding 

Consortium. 

 

3) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act 1956 / Companies Act 2013 (as the case may be) may be 

suitably modified to refer to the law applicable to the entity submitting the resolution. 

However, in such case, the foreign entity shall submit an unqualified opinion issued by 

the legal counsel of such foreign entity, stating that the Board resolutions are in 

compliance with the applicable laws of the respective jurisdictions of the issuing company 

and the authorizations granted therein are true and valid.] 
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Format 2 
 

Format for the Board resolution of Technically / Financially Evaluated 

Entity / Ultimate Parent Company (in case credentials of such TEE/ FEE has been utilized by 

the Bidding Company or Bidding Consortium) 

 

The Board, after discussion, at the duly convened Meeting on …………………. [Insert date], 

with the consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956 / 2013, passed the following Resolution: 

 

RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 / Companies Act, 

2013 (as the case may be) and compliance thereof and as permitted under the Memorandum and 

Articles of Association of the company, approval of the Board be and is hereby accorded for 

issuing an Undertaking to the BPC, in the format specified in the RFP issued by the BPC, draft of 

which is attached hereto and initialed by the Chairman whereby the company undertakes to invest 

…………….percent (.   %) of the total equity share capital of ……………… (Insert the name of 

SPV) representing the entire amount proposed to be invested by [insert the name   of   the   

Bidder   or   Member]   for   the   said   Project,   in   case   of   failure   of …………………[Insert 

the name of the Bidder or Member] to make such investment". 

 

FURTHER RESOLVED THAT .................................. ,be and is hereby authorized to take all the 

steps required to be taken by the Company, including in particular, signing the said Undertaking, 

submitting the same to the BPC through ………………………………[Insert name of Bidding 

Company/Lead Member of the Consortium] of all the related documents, certified copy of this 

Board resolution or letter, undertakings etc, required to be submitted to BPC as part of the Bid or 

such other documents as may be necessary in this regard. 

 

Certified True Copy 

 

Company rubber stamp to be affixed 

Note: 

1. This certified true copy should be submitted on the letterhead of the Company, signed by 

the Company Secretary or any Whole-time Director/Manager (supported by a specific 

board resolution) of Bidding Company or Lead Member of the Consortium. 

 

2. The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution. 

 

3. This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act 1956 / Companies Act 2013 (as the case may be) may be 

suitably modified to refer to the law applicable to the entity submitting the resolution. 

However, in such case, the foreign entity shall submit an unqualified opinion issued by 

the legal counsel of such foreign entity, stating that the Board resolutions are in compliance 

with the applicable laws of the respective jurisdictions of the issuing company and the 

authorizations granted therein are true and valid. 
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ANNEXURE 11A – ILLUSTRATION FOR APPLICABLE BOARD RESOLUTION 

REQUIREMENTS UNDER CLAUSE 2.5.2 
 

 

 
 

Investor in the 

TSP 

Entities (other than 

Bidder) whose 

credentials (financial 

and/or technical) used 

by the Bidder for 

meeting RFP criteria 

 
 

Applicable Board 

Resolutions 

 
Requirement of 

Undertaking 

(Annexure 10) 

Bidder himself for 

100% equity 

None a) Format 1 of 

Annexure 11 - 

Resolution: 1, 2 and 4 
from the Bidder 

None 

Bidder himself for 

100% equity 

Affiliate and/or Parent 

Company and/or 

Ultimate Parent 

a) Format 1 of 

Annexure 11 - 

Resolution: 1, 2, and 

4 from the Bidder 

 

b) Format 2 of 

Annexure 11 by either 

Technically/ 

Financially Evaluated 

Entity(ies) whose 

credentials have been 

used, or Ultimate 

Parent. 
 

Provided, if the Bidder 

himself is the Ultimate 

Parent, then Format 2 

need not be provided. 

Yes, by either 

Technically / 

Financially Evaluated 

Entity(ies) Affiliate(s) 

whose credentials have 

been used, or Ultimate 

Parent. 

 

Provided, if the Bidder 

himself is the Ultimate 

Parent, then the 

undertaking need not 

be provided. 

Bidder himself + 

others (Affiliate 

and/or Parent 

Company and/or 

Ultimate Parent) 

in aggregate 

holding 100% 

equity 

None a) Format 1 of 

Annexure 11 - 

Resolution: 1,2, 3 

and4 from the Bidder. 
 

b) Format 1 of 

Annexure 11 - 

Resolution: 1 from the 

Affiliate and /or Parent 

and /or Ultimate Parent 

investing in the equity 

None 

Bidder 

himself + 

others 

(Affiliate 

and/or Parent 

Company 

and/or 

Ultimate 

Parent) in 

aggregate 

Affiliate and/or 

Parent Company 

and/or Ultimate 

Parent 

a) Format 1 of 

Annexure 11 - 

Resolution: 1,2, 3 

and 4 from the Bidder. 

b) Format 1 of 

Annexure 11 - 

Resolution: 1 from the 

Affiliate and/or Parent 

and/or Ultimate Parent 

investing in the equity 

Yes, by either Parent/ 

Affiliate(s) whose 

credentials have been 

used, or Ultimate 

Parent 
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Investor in the 

TSP 

Entities (other than 

Bidder) whose 

credentials (financial 

and/or technical) used 

by the Bidder for 

meeting RFP criteria 

 
 

Applicable Board 

Resolutions 

 
Requirement of 

Undertaking 

(Annexure 10) 

holding 100%  c) Format 2 of  

equity Annexure 11 by either 
 Parent / Affiliate(s) 
 whose credentials have 
 been used and /or 
 Ultimate Parent 
 investing in the equity 
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ANNEXURE 12 - FORMAT FOR ILLUSTRATION OF AFFILIATES 
 

 

 

100% >26% 

 

  
 

100% 
 

 

NOTE: Bidder to provide the illustration, as applicable in their case, duly certified 

by the Company Secretary and supported by documentary evidence 

in this regard. 

Is under Indirect 

common control with 

“Bidder” 

Is Controlled directly 

by “Bidder” 

Indirectly 

“Bidder” 

Controls 

Controls 

“Bidder” 

directly 

100% 

>26% 
>26% 

Bidder 
Is under Direct 

common control with 

“Bidder” 

Is Controlled indirectly 

by “Bidder” 
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ANNEXURE 13 - FORMAT FOR DISCLOSURE 

 

[On the letter head of Bidding Company / Each Member in a Bidding Consortium] 

 

Date: ………… 

 

DISCLOSURE 

 

We hereby declare that the following companies with which we/ have direct or indirect 

relationship are also separately participating in this Bid process as per following details 

 

S. No. Name of the Company Relationship 

1.   

2.   

3.   

 

In case there is no such company please fill in the column “name of the company” as Nil. 

 

Further we confirm that we don’t have any Conflict of Interest with any other company 

participating in this bid process. 

 

Certified as True 

 
 

………………………………………….. 

(Signature) 

 

Name: .................................................................... 

 

Signature & Name of authorized signatory of the Company and Stamp 

 

The above disclosure should be signed and certified as true by the authorized signatory of the 

Bidding Company or of the Member, in case of a Consortium). 
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ANNEXURE 14 - FORMAT OF THE BID BOND 

FORMAT OF THE UNCONDITIONAL AND IRREVOCABLE BANK 

GUARANTEE FOR BID BOND 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place 

of execution.) 

 

In consideration of the .................. [Insert name of the Bidder] submitting the Bid inter alia for 

establishing the Inter-State transmission system for [Name of Project] on build, 

own, operate and transfer basis, in response to the RFP dated  issued by [Name of 

BPC], and the Bid Process Coordinator (hereinafter referred to as BPC) agreeing to consider such 

Bid of ............................................ [Insert the name of the Bidder] as per the terms of the RFP, the 

[Insert name and address of the bank issuing the Bid Bond, and address of the Head Office] 

(hereinafter referred to as "Guarantor Bank") hereby agrees unequivocally, irrevocably and 

unconditionally   to   pay   to [Name   of   BPC]   or   its   authorized   representative   at 

          [Address of BPC] forthwith on demand in writing from [Name of BPC] or any 

representative authorized by it in this behalf, any amount up to and not exceeding Rupees 

  Only (Rs            Crore),on behalf of M/s ................................................. [Insert name of 

the Bidder]. 

 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

……………………… [Date to be inserted on the basis of Clause 2.11 of this RFP] and shall not 

be terminable by notice or any change in the constitution of the Guarantor Bank or by any other 

reasons whatsoever and our liability hereunder shall not be impaired or discharged by any extension 

of time or variations or alternations made, given, or agreed with or without our knowledge or 

consent, by or between concerned parties. 

 

Our liability under this Guarantee is restricted to Rupees                        Only (Rs           Crore). Our 

Guarantee shall remain in force until .......................................... [Date to be inserted on the basis of 

Clause 2.11 of this RFP]. [Name of BPC] or its authorized representative shall be 

entitled to invoke this Guarantee until …………… [Insert Date, which is three sixty five days 

(365) days after the date in the preceding sentence]. The Guarantor Bank hereby expressly agrees 

that it shall not require any proof in addition to the written demand from _ [Name of BPC] 

or its authorized representative, made in any format, raised at the above mentioned address of the 

Guarantor Bank, in order to make the said payment to [Name of BPC] or its authorized 

representative. 

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection, disputes, or disparities raised by the Bidder or any 

other person. The Guarantor Bank shall not require [Name of BPC] or its authorized 

representative to justify the invocation of this BANK GUARANTEE, nor shall the Guarantor Bank 

have any recourse against [Name of BPC] or its authorized representative in 

respect of any payment made hereunder. 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 
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This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

  [Name of BPC] or its authorized representative shall not be obliged before enforcing this 

BANK GUARANTEE to take any action in any court or arbitral proceedings against the Bidder, 

to make any claim against or any demand on the Bidder or to give any notice to the Bidder to 

enforce any security held by [Name of BPC] or its authorized representative or to 

exercise, levy or enforce any distress, diligence or other process against the Bidder. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rupees Only (Rs Crore) and it shall remain in force until ………… 

[Date to be inserted on the basis of Clause 2.11 of RFP], with an additional claim period of three 

hundred sixty five (365) days thereafter. We are liable to pay the guaranteed amount or any part 

thereof under this BANK GUARANTEE only if [Name of BPC] or its authorized 

representative serves upon us a written claim or demand. 

 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on 

this…………….. day of ..................... at……………………………… 

 

Witness: 

1…………………………………………. Signature: ……………………….. 

Name and Address Name: ……………..…………….. 

 

2. ……………………………………….. Designation with Stamp: 

Name and Address 

 

Signature ……………………. 

 

Attorney as per power of attorney 

No.…………………………………… 

For: 

……………………………………………………… [Insert Name of the Bank] 

 

Banker’s Stamp and Full Address: 

 

Dated this………………day of…………. 20…….. 

 

Notes: 

 

1. The Stamp Paper should be in the name of the Executing Bank. 
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  ANNEXURE 14 A- FORMAT OF THE BID SECURITY DECLARATION [VALID 

TILL RFP ISSUED ON OR BEFORE 31.12.2021] 
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ANNEXURE 15 - FORMAT FOR CONTRACT PERFORMANCE GUARANTEE 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution. 

Foreign entities submitting Bids are required to follow the applicable law in their country) 

 
 

In consideration of the ………………………… [Insert name of the SPV or Selected Bidder on 

behalf of SPV or Lead Member in case of the Consortium, with address] agreeing to undertake 

the obligations under the Transmission Service Agreement dated ........................................... and 

the other RFP Project Documents and the Nodal Agency and ............…_[Name of BPC], agreeing 

to execute the RFP Project Documents with the Selected Bidder, regarding setting up the Project, 

the……………………………[Insert name and address of the bank issuing the guarantee and 

address of the head office] (hereinafter referred to as "Guarantor Bank") hereby agrees 

unequivocally, irrevocably and unconditionally to pay to the Nodal Agency 

at………………………… [Insert Place and Address of the Nodal Agency indicated in TSA] 

forthwith on demand in writing from the Nodal Agency or any Officer authorized by it in this 

behalf,   any   amount   up   to   and   not   exceeding   Rupees ........................................... Crores 

(Rs……………….)   only   [Insert   the   amount   of   the   bank   guarantee]   on   behalf   of M/s

........................................... [Insert name of the Selected Bidder / SPV]. 

 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

………………..and shall not be terminable by notice or any change in the constitution of the Bank 

or the term of the Transmission Service Agreement or by any other reasons whatsoever and our 

liability hereunder shall not be impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed with or without our knowledge or consent, by or between 

parties to the respective agreement. 

 

Our    liability    under    this    Guarantee    is    restricted    to    Rupees............................. Crores 

(Rs………………………) only. Our Guarantee shall remain in force until ..........................[Insert 

the date of validity of the Guarantee as per Clause 2.12.1 of the RFP]. The Nodal Agency shall be 

entitled to invoke this Guarantee up to three hundred sixty five (365) days of the last date of the 

validity of this Guarantee. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the 

written demand from the Nodal Agency, made in any format, raised at the above mentioned 

address of the Guarantor Bank, in order to make the said payment to the Nodal Agency. 

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by……………… (Insert the name of SPV)], [Insert 

name of the Selected Bidder], [Insert name of the TSP] and/or 

any other person. The Guarantor Bank shall not require the Nodal Agency to justify the invocation 

of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against the Nodal 

Agency in respect of any payment made hereunder. 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 
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This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring, liquidation, winding up, dissolution or any other change in the 

constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

the Nodal Agency shall not be obliged before enforcing this BANK GUARANTEE to take any 

action in any court or arbitral proceedings against……………… (Insert the name of SPV)or the 

Selected Bidder, to make any claim against or any demand on……………… (Insert the name of 

SPV)vor the Selected Bidder, as the case may be, or to give any notice to……………… (Insert 

the name of SPV) or the Selected Bidder, as the case may be, or to enforce any security held by 

the Nodal Agency or to exercise, levy or enforce any distress, diligence or other process against 

……………… (Insert the name of SPV) or the Selected Bidder, as the case may be. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to the Nodal 

Agency and may be assigned, in whole or in part, (whether absolutely or by way of security) by 

Nodal Agency to any entity to whom the Nodal Agency is entitled to assign its rights and 

obligations under the Transmission Service Agreement. 

 

The Guarantor Bank hereby agrees and acknowledges that the Nodal Agency shall have a right to 

invoke this Bank Guarantee either in part or in full, as it may deem fit. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rupees ……………………..Crores (Rs...................... ) only and it shall remain in force until 

[Date to be inserted on the basis of Article 3.1.2 of TSA], with an additional claim period 

of three hundred sixty five (365) days thereafter. This BANK GUARANTEE shall be extended 

from time to time for such period, as may be desired by………………… [Insert name of the 

Selected Bidder or Lead Member in case of the Consortium or SPV]. We are liable to pay the 

guaranteed amount or any part thereof under this Bank Guarantee only if the Nodal Agency serves 

upon us a written claim or demand. 

 

In witness where of: 

 

Signature……………………………………….. 

 

Name: …………………………………………… 

 

Power of attorney No.: ………………………... 

For: 

…………………………… [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office 

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank. 
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ANNEXURE 16 – FORMAT OF CHECKLIST FOR TECHNICAL BID SUBMISSION 

REQUIREMENTS 

 

[This format needs to be duly filled in, signed by the authorized signatory of the Bidder 

(Bidding Company / Lead Member in case of a Bidding Consortium) and submitted along 

with the Bidder’s Technical Bid] 

 

Technical Bid Submission Requirements 
Response 

(Yes / No) 

1. Format for the Covering Letter on the letterhead of Bidding 

Company or Lead Member of the Consortium, as applicable; 

 

2. Format for Letter of Consent from each Consortium Member, 

including Lead Member, on their respective letterheads; 

 

3. Format for evidence of authorized signatory’s authority;  

4. Board resolution from the Bidding Company / Lead Member 

of the Consortium in favour of the person executing the Power 

of Attorney as per Annexure 3; 

 

5. Power of Attorney from each Consortium Member in favour of 

Lead Member to be provided by each of the other Members of 

the Consortium as per Annexure 4; 

 

6. Board Resolution from each Member of the Consortium, other 

than the Lead Member, in favour of their respective authorized 

representatives for executing the POA, Consortium Agreement 

and signing of the requisite formats; 

 

7. Format for Bidder’s composition and ownership structure, 

along with status of equity holding (owning ten percent or more 

of the total paid up equity) not earlier than thirty (30) days prior 

to the Bid Deadline as per Annexure 5; 

 

8. Consortium Agreement duly signed as per Annexure 6, along 

with Appendix-1, indicating the responsibilities and 

obligations of each Member of the Consortium; 

 

9. Format for Qualification Requirement:  

 a. Calculation sheets, detailing computation of Networth 

considered for meeting Qualifying Requirements, duly 

signed and stamped by the Statutory Auditor of the Bidding 

Company / each Member in case of a Bidding Consortium 

/ FEE in cases where credentials of FEE is taken; 

 

 b. Calculation sheets, detailing computation of capital 

expenditure of projects and revenue received in 

construction projects considered for meeting Qualification 

Requirements, duly signed and stamped by the Statutory 

Auditor of the Bidding Company / Lead Member in case of 

Bidding Consortium / TEE in cases where credentials of 

TEE is taken; 
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Technical Bid Submission Requirements 
Response 

(Yes / No) 

 c. Last financial year unconsolidated / consolidated audited 

annual accounts / statements, as the case may be, of the 

Financially Evaluated Entity / Technical Evaluated Entity 

 

 d. Unconsolidated audited annual accounts of both the TEE 

and the Bidding Company/Lead member, as applicable, 

from the financial years in which financial closure was 

achieved till the financial year in which the said project was 

completed / commissioned. 

 

10. Copy of the Memorandum and Articles of Association and 

certificate of incorporation or other organizational document (as 

applicable), including their amendments, certified by the 

Company Secretary of Bidding Company or each Member in 

case of a Consortium including Lead Member. 

 

11. Attachment of Annexure 7(D), detailing projects completed / 

commissioned and for which commercial operation has 

commenced including Executive Summary for each project. 

 

12. For each project listed in the attachment above, certified true 

copy of the certificates of final acceptance and / or certificates 

of good operating performance duly issued by owners or clients 

for the project, duly signed by authorized signatory in support 

of technical capability as defined in Clause 2.1.2 of RFP. 

 

13. Authority letter in favour of BPC from the Bidder/every 

Member of the Consortium authorizing the BPC to seek 

reference from their respective bankers & others. 

 

14. Authorization from Parent / Affiliate of Bidding Company / 

Member of Bidding Consortium whose technical / financial 

capability has been used by the Bidding Company / Member of 

Bidding Consortium. 

 

15. Initialing of all pages of Technical Bid by the Authorized 

Signatory in whose favour the POA (Annexure 3) has been 

executed. 

 

16. Format for Illustration of Affiliates at the most seven (7) days 

prior to the Bid Deadline, duly certified by Company Secretary 

and supported by documentary evidence. 

 

17. Certified copy of the Register of Members / Demat Account 

Statement, Share Certificate, Annual Return filed with ROC etc. 

submitted as documentary evidence along with Annexure 12. 

 

18. Format for Disclosure by Bidding Company / each Member of 

the Consortium. 

 

19. Format for Affidavit by the Bidding Company / each Member  
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Technical Bid Submission Requirements 
Response 

(Yes / No) 

 of the Consortium  

20. Format for Authorization submitted in Non-Judicial stamp 

paper duly notarized. 

 

21. Bidders Undertaking and details of Equity Investment  

22. Proof of Payment of RFP Fees  

23. Bid Bond/ Bid Security Declaration (As applicable)  

24. Board Resolution as per Annexure 11 (If required)  

 

[Note: The checklist is not exhaustive. Bidders are required to submit all the 

information/documents as per requirement of RFP] 

 
 

For and on behalf of Bidder 

 

M/s. ………………………………………………. 

 

 

………………………………………………….. 

(Signature of authorized signatory) 
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ANNEXURE 17 – LIST OF BANKS 

 

All Scheduled Commercial Banks as per Second Schedule of RBI Act-1934 and any amendments 

thereof. 
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ANNEXURE 18 - GRID MAP OF THE PROJECT 
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ANNEXURE 19 - FORMAT FOR CLARIFICATIONS / AMENDMENTS ON THE RFP / 

RFP PROJECT DOCUMENTS 
 

 

 
 

S. No. 

 
Name of the 

Document 

 

Clause No. 

and Existing 

provision 

 
Clarification 

required 

 

Suggested 

text for the 

amendment 

Rationale for 

the 

Clarification 

or 

Amendment 
      

      

      

      

      

 

 

Signature ……………………………… 

 

Name…………………………………... 

 

For 

 
 

Bidder’s Rubber Stamp and Full Address. 

 
 

(Note: This format shall be used for submission of requests for clarifications/ amendments on the 

draft RFP Project Documents as per the provisions of Clause 2.3.1) 
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ANNEXURE 20 - LIST FOR RFP PROJECT DOCUMENTS 

ENCLOSURE 1: TRANSMISSION SERVICE AGREEMENT (Provided separately) 

ENCLOSURE 2: SHARE PURCHASE AGREEMENT (Provided Separately) 
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ANNEXURE 21 - FORMAT FOR FINANCIAL BID 

 

[To be uploaded online] 
 

 

Quoted Transmission Charges ……….. 

Notes 
 

1. The Bidders are required to ensure compliance with the provisions of Clause 2.5.3 of this 

RFP. 

 

2. Quotes to be in Rupees Millions and shall be up to two (2) decimal points. 

 

3. The contents of this format shall be clearly typed. 

 

4. The Financial Bid shall be digitally signed by the authorized signatory in whose name 

power of attorney as per Clause 2.5.2 is issued. 

 

5. Ensure only one value for annual Transmission Charges is quoted. The same charge shall 

be payable every year to TSP for the term of TSA. 
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ANNEXURE 22 – FORMAT FOR AFFIDAVIT 

 

[On non-judicial stamp paper. Foreign companies submitting bids are required to follow 

the applicable law in their country] 

 
 

AFFIDAVIT 

 

We [including any of our Affiliate and Consortium Member & any of its Affiliate], hereby declare 

that as on Bid Deadline: 

 

a. the Bidder & any of its Affiliate including any Consortium Member & any of its Affiliate, their 

directors or key personnel have not been barred or included in the blacklist by any government 

agency or authority in India, the government of the jurisdiction of the Bidder or Members where 

they are incorporated or the jurisdiction of their principal place of business, any international 

financial institution such as the World Bank Group, Asian Development Bank, African 

Development Bank, Inter-American Development Bank, Asian Infrastructure Investment Bank 

etc. or the United Nations or any of its agencies; or 

 
b. the Bidder & any of its Affiliate including any Consortium Member & any of its Affiliate or 

their directors have not been convicted of any offence in India or abroad. 

 
We further declare that following investigations are pending / no investigation is pending [strike 

off whichever is not applicable] against us [including any of our Consortium Member or Affiliate 

or Parent or Ultimate Parent or Affiliate] or CEO or any of our directors/ manager/key managerial 

personnel of the Applicant /Consortium Member or their Affiliates. 

 

We further undertake to inform the BPC of any such matter as mentioned above on its occurrence 

after the date of this affidavit till the Effective Date. 

 

We undertake that, in case, any information provided in relation to this affidavit is found incorrect 

at any time hereafter, our BID / Letter of Intent / contract (if entered) would stand rejected / recalled 

/ terminated, as the case may be. 

 
 

……………………………………. 

Signature and Name of the authorized signatory of the Company Bidding Company / Lead 

Member of the Bidding Consortium 

 
 

………………………….. 

(Signature of Notary Public) 

 

Place: ………………………… 

Date: ………………………… 

 

Note: In case any investigation is pending against the Applicant, including any Consortium 

Member or Affiliate, or CEO or any of the directors/ manager/key managerial personnel of the 
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Applicant /Consortium /Member or their Affiliates,   full details of such investigation including the 

name of the investigating agency, the charge/offence for which the investigation has been launched, 

name and designation of persons against whom the investigation has been launched and other 

relevant information should be disclosed under this affidavit. 
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ANNEXURE A 

Technical Details with respect to electronic bidding 
Registration Methodology 

 

In order to submit online bids in the e-bidding process for selection of Transmission Service 

Provider, interested Bidders are required to register themselves with the e-procurement website of 

MSTC Limited namely www.mstcecommerce.com/eprochome/tsp/index.jsp. To register with the 

website, the Bidder is required to fill up the online form available under the link Register as Vendor 

in the above website and fill up the same and click on Submit. 

 

During this process, the bidder shall create his user id and password and keep note of the same. The 

bidder shall ensure that the secrecy of his user id and password is maintained at all time and he/she 

shall alone be responsible for any misuse of the user id and password. 

 

The bidder may check the details entered by it before final submission. On successful submission 

of the online registration Form, the bidder shall receive a confirmation mail in the registered 

email address advising the bidder to submit the following documents. 

 

i. Self attested Income Tax PAN Card. In case of a registered Company or Firm, the 

Firm's PAN card and in case of a proprietorship firm, proprietor’s personal PAN card 

is required. In case of partnership firm, PAN of the firm and that of the authorized 

partner are to be submitted. 

ii. Copy of the confirmation email Letter received from MSTC after successful 

completion of on-line registration.. 

iii. A non refundable registration fee of Rs 10,000/- plus applicable GST to be paid online. 

 

Please provide details of payment made like UTR No, remitting bank name, date of payment and 

amount in the covering letter. 

 

The bidder shall have to submit all the above documents to MSTC Limited for verification and 

activation of their login ids. The bidders should send scanned copies of the above documents to the 

designated email id only which is given below. 

 

tsp@mstcindia.co.in 
 

It may be noted that bidders need not visit any of the offices of MSTC Limited for submission of 

the documents. 

 

Contact persons of MSTC Limited: 

 

Mr. Setu Dutt Sharma, 7878055855 

 

Once the complete set of documents and requisite registration fee are received from a bidder, MSTC 

shall activate the bidder’s login after verification / scrutiny of the documents. MSTC Limited 

reserves the right to call for additional documents from the bidder if needed and the bidder shall be 

obliged to submit the same. 
 

On completion of the above stated registration process, a bidder shall be able to login to MSTC’s 

website. 

http://www.mstcecommerce.com/eprochome/tsp/index.jsp
mailto:tsp@mstcindia.co.in
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ANNEXURE B 

Draft Pre-Award Integrity Pact 
 

GENERAL 

 
This pre-bid contract Agreement (herein after called the Integrity Pact) is made on 

……………..   day of   the   month   of   ………….   20………,   between,   on   one   hand, 

……………………………………. [Insert name of BPC] through Shri ……………………….. 

[Insert Name & designation of representative of BPC] (hereinafter called the "Bid Process 

Coordinator/ BPC", which expression shall mean and include, unless the context otherwise 

requires,   his   successors   in   the   office   and   assigns)   of   the   First   Part   and   M/s 

………………………… represented by Shri .................................................................. [Insert 

Name & Designation of Authorized Signatory of the Bidder/ Lead Member of Consortium] 

(hereinafter called the "Bidder" which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) of the Second Part. 

 
WHEREAS the BPC is conducting the bidding process for selection of bidder as Transmission 

Service Provider (TSP) for “Transmission system for evacuation of power from Rajasthan 

REZ Ph-IV (Part-4: 3.5 GW): Part B ” who will be responsible to set up the transmission 

project on build, own, operate and transfer (BOOT) basis and to provide Transmission Service. 

 
WHEREAS the Bidder is a Private Company/Public Company/Government Undertaking/ 

Partnership, constituted in accordance with the relevant law in the matter and the BPC is a Public 

Sector Undertaking (PSU) performing its function on behalf of the Ministry of Power, 

Government of India. 

 
NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings during the complete bidding process with a view to:- 

 
Enabling the BPC to select the bidder as TSP in conformity with the defined procedures by 

avoiding the high cost and the distortionary impact of corruption on public procurement, and 

 
Enabling Bidder to abstain from bribing or indulging in any corrupt practice in order to emerge 

as selected bidder by providing assurance to them that their competitors will also abstain from 

bribing and other practices and the BPC will commit to prevent corruption, in any form, by its 

officials by following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
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Commitments of BPC 

 

1.1 The BPC undertakes that no official of the BPC, connected directly or indirectly with the 

bidding process, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage from the BIDDER, either for themselves or for 

any person, organization or third party related to the bidding process in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation process 

related to the contract. 

 
1.2 The BPC will, during the bidding stage, treat all bidders alike, and will provide to all 

bidders the same information and will not provide any such information to any particular 

bidder which could afford an advantage to that particular bidder in comparison to the 

other bidders. 

 
1.3 All the officials of the BPC will report the appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of 

such a breach. 

 
2. In case of any such preceding misconduct on the part of such official(s) is reported by the 

Bidder to the BPC with the full and verifiable facts and the same is prima facie found to 

be correct by the BPC, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the BPC and such a person shall 

be debarred from further dealings related to the bidding process. In such a case while an 

enquiry is being conducted by the BPC the proceedings under the bidding process would 

not be stalled. 

 
Commitments of Bidder 

 

3. The Bidder commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre award 

stage in order to emerge as Selected Bidder or in furtherance to secure it and in particular 

commits itself to the following:- 

 
3.1 The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BPC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the bidding process in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the bidding process. 

 
3.2 The Bidder further undertakes that it has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to 
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any official of the BPC or otherwise in bidding process or for bearing to do or having 

done any act in relation to bidding process or any other contract with the Government 

for showing or forbearing to show favour or disfavour to any person in relation to the 

bidding process or any other contract with the Government. 

 
3.3 The Bidder shall disclose the name and address of agents and representatives and Indian 

Bidder shall disclose their foreign principals or associates. 

 
3.4 The Bidder shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid . 

 
3.5 The Bidder further confirms and declares to the BPC that the Bidder has not engaged 

any individual or firm or company whether Indian or foreign to intercede, facilitate or 

in any way to recommend to the BPC or any of its functionaries, whether officially or 

unofficially for selection of Bidder as TSP, nor has any amount been paid, promised or 

intended to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

 
3.6 The Bidder, either while presenting the bid or during pre-award negotiations or before 

signing the Share Purchase Agreement, shall disclose any payments he has made, is 

committed to or intends to make to officials of the BPC or their family members, agents, 

brokers or any other intermediaries in connection with the bidding process and the 

details of services agreed upon for such payments. 

 
3.7 The Bidder will not collude with other parties interested in the bidding process to impair 

the transparency, fairness and progress of the bidding process. 

 
3.8 The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

 
3.9 The Bidder shall not use improperly, for purpose of competition or personal gain, or 

pass on to others, any information provided by the BPC as part of the business 

relationship, regarding plans, technical proposal and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

 
3.10 The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 
3.11 The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 
3.12 The Bidder shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the BPC. 
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4. Previous Transgression 

 
4.1 The Bidder declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

Bidder’s exclusion from the bidding process. 

 
4.2 The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 
5. Bid Bond (Security Deposit) 

 
5.1 Along with the technical bid, the Bidder shall submit Bid Bond for an amount of 

Rs. …………………………. (as per the amount specified in Request for Proposal 

(RFP) Document) issued by …………………………………… [Insert Name of the 

Banks from the list provided in RFP Document] as Earnest Money/Security Deposit, 

with the BPC. 

 
5.2 The Earnest Money/Security Deposit shall be valid & retained by the BPC for such 

period as specified in the RFP Document. 

 
5.3 No interest shall be payable by the BPC to the Bidder on Earnest Money/Security 

Deposit for the period of its currency. 

 

6. Sanctions for Violations 

 
6.1 Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the Bidder) shall entitle the BPC 

to take all or anyone of the following actions, wherever required:- 

 
(i) To immediately call off the pre-award negotiations without assigning any reason or 

giving any compensation to the Bidder. However, the proceedings with the other 

Bidder (s) would continue. 

 
(ii) The Bid Bond (in pre-award stage) shall stand forfeited either fully or partially, as 

decided by the BPC and the BPC shall not be required to assign any reason 

therefore. 

 
(iii) To immediately cancel the award, if already awarded, without giving any 

compensation to the Bidder. 
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(iv) To cancel all or any other contracts with the Bidder. The Bidder shall be liable to 

pay compensation for any loss or damage to the BPC resulting from such 

cancellation/rescission. 

 
(v) To debar the Bidder from participation in any tender or RFP issued by any BPC for 

an indefinite period. 

 
(vi) To recover all sums paid in violation of this Pact by Bidder to any middleman or 

agent or broker with a view to securing the award. 

 
6.2 The BPC will be entitled to take all or any of the actions mentioned at para 6.1 (i) to 

(vi) of this Pact also on the Commission by the Bidder or anyone employed by it or acting 

on its behalf (whether with or without the knowledge of the Bidder), of an offence as 

defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 

1988 or any other statute enacted for prevention of corruption. 

 
6.3 The decision of the BPC to the effect that a breach of the provisions of this Pact has been 

committed by the Bidder shall be final and conclusive on the Bidder. However, the 

Bidder can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 
7. Independent Monitors 

 
7.1 The BPC has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this Pact in consultation with the Central Vigilance Commission (Names and Addresses 

of the Monitors to be given). 

 
7.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. 

 
7.3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 
7.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Authority designated by the BPC. 

 
7.6 The Bidder accepts that the Monitors has the right to access without restriction to all 

Project documentation of the BPC including that provided by the Bidder. The Monitor 

shall be under contractual obligation to treat the information and documents of the Bidder 

/Subcontractors(s) with confidentially. [As all the bid documents are with BPC only] 
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7.7 The BPC will provide to the Monitors sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the monitor the option 

to participate in such meetings. 

 
7.8 The Monitor will submit a written report to the designated Authority of the 

BPC/Secretary in the Department within 8 to 10 weeks from the date of reference or 

intimation to him by the BPC / Bidder and, should the occasion arise, submit proposals 

for correcting problematic situations. 

 
8. Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BPC or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the Bidder and the Bidder shall provide necessary 

information and documents in English and shall extend all possible help for the purpose 

of such examination. 

 
9. Law and Place of Jurisdiction 

 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 

of the BPC. 

 
10. Other Legal Actions 

 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the any extent law in force relating 

to any civil or criminal proceedings. 

 
11. Validity 

 
11.1 The validity of this Integrity Pact shall be from date of its signing and upto 6 months 

from the date of transfer of project specific SPV i.e. signing of Share Purchase 

Agreement with BPC. In case Bidder is unsuccessful, this Integrity Pact shall expire 

after 15 days from the date of transfer of project specific SPV to successful bidder. 

 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this 

Pact shall remains valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 

 

 
12. The Parties hereby sign this Integrity Pact at on    
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Bid Process Coordinator (BPC) 

 
Name of the Officer Designation 

Name of the BPC with address 

 

 
Witness: 

 
1.   

 

 
2.    

BIDDER 

 
Name of Whole time Director/Authorized 

Signatory 

Name of the Bidder with address 

 

 
Witness: 

 
1.   

 

 
2.    
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ANNEXURE C 

Technical Specifications of Transmission System 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

 

A.1.0 The design, routing and construction of transmission lines shall be in accordance with 

Chapter V, Part-A of CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2022, as amended from time to time. Other CEA 

Regulations  / guidelines as amended up to date and MoP guidelines, as applicable, shall 

also be followed. 

A.2.0 Selection of tower type shall be made as per CEA Regulations, however, in case lattice 

type towers are used, the following shall also be applicable: 

A.2.1 Steel section of grade E 250 and/ or grade E 350 as per IS 2062, only are permitted for 

use in towers, extensions, gantry structures and stub setting templates. For towers in 

snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

A.2.2 Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 

shall be as follows: - 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

 

A.3.0 Transmission Service Provider (TSP) shall adopt any additional loading/ design criteria 

for ensuring the reliability of the line, if so desired and/ or deemed necessary. 

A.4.0 Transmission line shall be designed considering wind zones as specified in the wind 

map given in National Building Code 2016, Vol.1. The developer shall also make his 

own assessment of local wind conditions and frequent occurrences of  High Intensity 

Winds (HIW) due to thunderstorms,  dust storms, downburst etc. along the line route 

and wherever required, higher wind zone than that given in wind map shall be 

considered for tower design for ensuring the reliability of the line. Further, for 

transmission line sections passing within a distance of 50 km from the boundary of two 

wind zones, the higher of the two wind zones shall be considered for design of towers 

located in such sections. 

A.5.0 Selection of reliability level for design of tower shall be as per CEA Regulation 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 
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Regulations 2022, as amended from time to time. 

 

A.6.0 (A) For power line crossing of 400 kV or above voltage level, large angle and dead end 

towers (i.e. D/DD/QD) shall be used on either side of power line crossing.  

              (B) For power line crossing of 132 kV and 220 kV voltage level, angle towers 

(B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line crossing 

depending upon the merit of the prevailing site condition and line deviation requirement. 

(C)   For power line crossing of 66 kV and below voltage level, suspension/ tension towers shall 

be provided on either side of power line crossing depending upon the merit of the 

prevailing site condition and line deviation requirement. 

(D)  For crossing of railway tracks, national highways and state highways, the rules/regulations 

of appropriate authorities shall be followed. 

A.7.0 (a) The relevant conductor configuration of the below lines shall be as follows: - 

1. Barmer-I PS – Merta-II 765 kV D/C 

2. Merta-II – Dausa 765 kV D/C 

Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

Transmissio

n line 

ACSR 

Conductor 

Specified 

Equivalent 

AAAC 

conductor based 

on 53.5% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of   

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy* 

Sub-

conductor 

Spacing 

765 kV D/C 

(Hexa 

Bundle) 

Transmission 

Lines 

Zebra: Stranding 

54/3.18 mm-Al + 

7/3.18 mm-Steel,  

28.62 mm 

diameter 

428 mm2, 

Aluminium area, 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06868 

Minimum UTS: 

130.32 kN 

 

Stranding  

Details:  

61/3.19 mm, 

 

28.71 mm 

diameter;  

487.5 mm2 

Aluminium alloy 

area 

Maximum DC 

Resistance at 

20°C (Ω/km) : 

0.06815 

Minimum UTS:  

135.6 kN 

Stranding  

Details:  

61/3.08 mm, 

27.72 mm 

diameter;  

454 mm2 

Aluminium alloy 

area 

Maximum DC 

Resistance at 

20°C (Ω/km) : 

0.0653 

Minimum UTS:  

108 kN 

 

 

 

 

457 mm 

 

(b)      The relevant conductor configuration of the below line shall be as follows: - 
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 Merta-II – Beawar 400 kV D/C line (Quad) 

Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

Transmission 

line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC 

conductor based 

on 53% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy* 

Sub-

conductor 

Spacing 

400 kV D/C 

(Quad 

Bundle)  

Transmission  

Lines 

Moose: 

Stranding 

54/3.53 mm-Al + 

7/3.53 mm-Steel, 

31.77 mm 

diameter 

 

 

528.5 mm2, 

Aluminium area, 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.05552 

Minimum UTS: 

 161.20 kN 

 Stranding 

details:    

61/3.55 mm 

31.95 mm 

diameter;  

 

604 mm2 

Aluminium alloy 

area 

 Maximum DC     

Resistance at 

20°C (Ω/km): 

0.05506 

Minimum UTS: 

 159.80 kN 

Stranding 

details:  

61/3.31 mm 

29.79 mm 

diameter;  

 

525 mm2 

Aluminium 

alloy area  

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.0566 

Minimum UTS: 

 124.70 kN 

 

 

 

 

457 mm 

Note:  

1. *To select any size above the minimum, the sizes mentioned in the Indian standard 

IS-398 (part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating 

conductor temperature of 85 deg C. 

A.8.0 The required phase to phase spacing and horizontal spacing for 765 kV and 400 kV 

line(s) shall be governed by the tower design as well as minimum live metal clearances 

for 765 kV and 400 kV voltage level under different insulator swing angles. However, 

the phase to phase spacing for 765 kV and 400 kV lines shall not be less than 15 m and 

8 m respectively. 

A.9.0 All electrical clearances including minimum live metal clearance, ground clearance and 

minimum mid span separation between earth wire and conductor as given below shall 

be considered: 

 

I. Minimum live metal clearances for 765 kV line 



RFP for Selection of Bidder as Transmission Service Provider 

REC Power Development and Consultancy Limited 128 

 

 

(a)   (i)   Under stationary conditions  

 From tower body:  For 765 kV D/C: 6.1 m  

    For 765 kV S/C: 5.6 m 

(ii)   Under swing conditions 

 

Wind Pressure Condition Minimum Electrical Clearance 

(a)    Swing angle (25º)  4.4 m 

(b)    Swing angle (55º) 1.3 m 

 

(b)   Minimum ground clearance for 765 kV line: 18 m 

(c)   Minimum mid span separation between earthwire and conductor for 765 kV line: 9.0 m 

 

II. Minimum live metal clearances for 400 kV line: 

(a)  (i)  Under stationary conditions: 

                     From tower body: 3.05 m  

              (ii)   Under Swing conditions 

Wind Pressure Condition Minimum Electrical Clearance 

(a) Swing angle (22º) 3.05 m 

(b) Swing angle (44º) 
1.86 m 

(b) Minimum ground clearance for 400 kV line: 8.84 m 

(c) Minimum mid span separation between earthwire and conductor for 400 kV line: 9.0 m 

 

A.10.0 Shielding angle shall not exceed 10 deg for 765 kV D/C transmission line and 20 deg for 

400 kV transmission line. 

A.11.0 The Fault current for design of line shall be 50 kA for 1 sec for 765 kV and 63 kA for 1 

sec for 400 kV. 

A.12.0 In case of 765 kV and 400 kV voltage class lines, at least one out of two earth wires shall 

be OPGW and second earth wire, if not OPGW, shall be either of Galvanized Stranded 

Steel (GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor type 

or any other suitable conductor type depending upon span length and other technical 

consideration. 

A.13.0 Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 

Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing 

of both shield wires. If site condition demands, multiple earthing or use of earthing 

enhancement compound shall be used. 

A.14.0 Pile type foundation shall be used for towers located in river or creek bed or on bank of 

river having scourable strata or in areas where river flow or change in river course is 
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anticipated, based on detailed soil investigation and previous years’ maximum flood 

discharge of the river, maximum velocity of water, highest flood level, scour depth and 

anticipated change in course of river based on river morphology data of at least past 20 

years to ensure availability and reliability of the transmission line. 

A.15.0 Transmission line route shall be finalized, in consultation with appropriate authorities so 

as to avoid the habitant zones of endangered species and other protected species. Bird 

diverters, wherever required, shall be provided on the line. In order to optimize the route, 

use of GATISHAKTI platform shall also be made.   

A.16.0 Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 

km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

(a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 

900 g/m2 of surface area except for plates and sections below 5 mm which shall 

have a minimum overall zinc coating of 610 g/m2 of surface area. The average zinc 

coating for all sections and plates 5 mm and above shall be maintained as 127 

microns and that for plates and sections below 5 mm shall be maintained as 87 

microns. 

(b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available 

saline water. However, design mix concrete of M30 Grade conforming to IS 456 

with potable water can be used at locations where transportation of ready-mix 

concrete is not feasible. Minimum cement content in any case shall not be less than 

330 kg/m3. 

(c) The surface of the reinforced steel shall be treated with epoxy-based coating to 

enhance corrosion performance of foundation. Use of epoxy coated reinforcement 

in foundation shall be as per IS 13620. In addition, two (2) coats of bituminous 

painting of minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of 

foundation (i.e. pedestal and base slab). 

(d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete 

surface as well up to 300 mm below ground level to give protection to concrete 

surface from environmental and saline effect. 

(e) Before coping of chimney top portion, three coats of anti-corrosive paint of 

minimum 30-35 microns dry film thickness each shall be applied on the stub in the 

50 mm coping portion as well as up to 350 mm above CL portion. 

A.17.0 The raised chimney foundation is to be provided in areas prone to flooding/water 

stagnation like paddy field /agricultural field and undulated areas to avoid direct contact 

of water with steel part of tower. The top of the chimney of foundation should be at least 

above HFL (High Flood Level) or the historical water stagnation/ logging level (based on 

locally available data) or above High Tide Level or 500 mm above Natural Ground  Level 

(whichever is higher). 

A.18.0   Routing of transmission line through protected areas of India shall be avoided to the 

extent possible. In case, it is not possible to avoid protected areas, the towers of the 

transmission line up to 400 kV level which are installed in protected areas shall be 

designed for Multi-circuit (4 circuits) configuration of same voltage level considering 



RFP for Selection of Bidder as Transmission Service Provider 

REC Power Development and Consultancy Limited 130 

 

 

reliability level of at least two (2). The top two circuits of these multi-circuit towers shall 

be used for stringing of the transmission line under present scope and the bottom two 

circuits shall be made available for stringing of any future transmission line of any 

transmission service providers/ State Transmission Utilities/Central Transmission 

Utilities passing through the same protected area. Further, the configuration and 

coordinates of such transmission towers shall be submitted to CEA, CTU and BPC by the 

TSP. 

A.19.0  The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for 

NHAI projects and other projects. 

A.20.0   Safety precautions in regards to gas/oil pipelines in vicinity of Transmission lines shall 

be taken in coordination with gas/ petroleum authorities. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 
 

The proposed Merta-II Substation (AIS) generally conforms to the requirements of 

CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. 

Extension of 765 kV Barmer-I PS and Dausa S/s substation shall be conventional AIS 

type generally conforming to the requirements of CEA (Technical Standards for 

Construction of Electrical Plants and Electric Lines) Regulations 2022, as amended 

from time to time.  

Extension of 400 kV Beawar  S/s substation shall be AIS type generally conforming 

to the requirements of CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2022, as amended from time to time.  

Other CEA Regulations /guidelines as amended up to date and MoP guidelines, as 

applicable, shall also be followed. 

B.1.0 Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following 

factors: 

 B.1.1 Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 

Sl 

No

. 

Description of 

parameters 

765/400/220 kV Merta-II 

Substation S/s 

Extn. of 

400 kV 

Beawar S/s 

Extn. of 765 

kV Barmer-I 

PS/ Dausa S/s 

765 kV 

System 

400 kV 

System 

220 kV 

System 

400 kV 

System 

765 kV 

System 

1. System  

Operating  

Voltage 

765 kV 400 kV 220 kV 400 kV 765 kV 

2. Maximum voltage 

of the system 

(rms) 

800 kV 420 kV 245 kV 420 kV 800 kV 

3. Rated  Frequency 50 Hz 50 Hz 50 Hz 50 Hz 50 Hz 

4. No. of  Phases 3 3 3 3 3 

5. Rated Insulation  

Levels 

     

(i) Lightning 

Impulse withstand 

voltage for 

(1.2/50 micro 
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Sl 

No

. 

Description of 

parameters 

765/400/220 kV Merta-II 

Substation S/s 

Extn. of 

400 kV 

Beawar S/s 

Extn. of 765 

kV Barmer-I 

PS/ Dausa S/s 

765 kV 

System 

400 kV 

System 

220 kV 

System 

400 kV 

System 

765 kV 

System 

sec.) 

- for Equipment 

other than 

Transformer and 

Reactor 

 

- for Insulator 

String  

 

2100 kVp 

 

 

 

2100 kVp 

 

1425 kVp 

 

 

 

1550 kVp 

 

1050 kVp 

 

 

 

1050 kVp 

 

1425 kVp 

 

 

 

1550 kVp 

 

2100 kVp 

 

 

 

2100 kVp 

(ii) 

 

Switching 

Impulse withstand 

voltage (250/2500 

micro sec.) dry 

and wet 

 

 

1550 kVp 

 

 

 

1050 kVp 

 

-  

 

1050 kVp 

 

 

 

1550 kVp 

 

(iii) One-minute 

power frequency 

dry withstand 

voltage (rms) 

830 kV 

 

630 kV 

 

- 630 kV 

(AIS) 

 

830 kV 

 

(iv) One minute 

power frequency 

dry and wet 

withstand voltage 

(rms) 

- - 460 kV - - 

6. Corona  

Extinction  

Voltage 

508 kV 320 kV - 320 kV 508 kV 

7. Max. radio 

interference 

voltage for 

frequency 

between 0.5 MHz 

and 2 MHz  

2500 

micro-

volts at  

508 kV 

rms 

1000 

micro-

volts at 

266 kV 

rms 

1000 

micro- 

volts at 

156 kV 

rms 

1000 

micro-volts 

at 266 kV 

rms 

2500 

micro-volts at  

508 kV rms 

8. Minimum 

creepage distance 

for insulator 

string/ longrod 

insulators/ 

outdoor bushings 

24800 mm 

(31 mm/ 

kV) 

13020 mm 

(31 mm/ 

kV) 

7595 mm 

(31 mm/ 

kV) 

13020 mm 

(31 mm/ 

kV) 

24800 mm 

(31 mm/ 

kV) 

9. Minimum 

creepage distance 

for switchyard 

20000 mm 

(25 mm/ 

kV) 

10500 mm 

(25 mm/ 

kV) 

6125 mm 

(25 mm/ 

kV) 

10500 mm 

(25 mm/ 

kV) 

20000 mm 

(25 mm/ 

kV) 
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Sl 

No

. 

Description of 

parameters 

765/400/220 kV Merta-II 

Substation S/s 

Extn. of 

400 kV 

Beawar S/s 

Extn. of 765 

kV Barmer-I 

PS/ Dausa S/s 

765 kV 

System 

400 kV 

System 

220 kV 

System 

400 kV 

System 

765 kV 

System 

equipment  

10. Max.  Fault  

Current 

50 kA 63 kA 50 kA 63 kA 50 kA 

11. Duration of fault

  

1 sec 1 Sec 1 Sec 1 Sec 1 sec 

 

B.1.2 Switching Scheme 

 

The switching schemes, as mentioned below, shall be adopted at various voltage levels 

of substation/ switchyard: 

 

Substation 
765 kV side 400 kV side 220 kV side 

 

765/400 kV Merta-II 

Substation S/s 

One and  Half 

breaker 

One and  Half 

breaker 

Double Main and 

Transfer 

Extn. of 400 kV Beawar 

S/s 

-- One and  Half 

breaker 

-- 

Extn. of 765 kV Barmer-I 

PS/ Dausa S/s 

One and  Half 

breaker 

-- -- 

 

Notes: - 

(i)   For one and half breaker switching scheme, any double circuit line consisting of two 

numbers of feeders and originating from the same transmission or generating switchyard 

shall not be terminated in one diameter.  

(ii)  Two transformers of same HV rating shall not be connected in the same diameter and 

similarly, two bus reactors of same HV rating shall also not be connected in the same 

diameter.  

(iii)  400 kV Bus Sectionalizers shall be placed such that each section shall have even 

distribution of Poles, ICT, Feeders and filter bank(s)/sub-bank(s) so as to have maximum 

operational flexibility. 

(iv)  A diameter in one and half breaker scheme is a set of 3 circuit breakers with associated 

isolators, earth switches, current transformers etc. for controlling 2 (two) numbers of 

feeders. 

(v) Connection arrangement of Switchable Line reactors shall be such that it can be used as 

Line reactor as well as Bus reactor with suitable NGR bypass arrangement. Further, 

Spare 1-phase Shunt Reactor unit shall be placed and connected in such a way that the 

spare unit can be utilized for all the bus and switchable line reactor banks (including 

future reactor banks) without its physical movement. 
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(vi) Space provision for 765 kV and 400 kV Present as well as Future lines shall be kept 

considering switchable Line reactor for the lines.  

(vii)   One (1) set of bus sectionalizer for 400 kV shall comprise 2 Nos. of bus sectionalizer 

bays with associated Circuit Breakers, Isolators and Current Transformers for both 

Main-I and Main-II buses.  

(viii)  One (1) set of bus sectionalizer for 220 kV shall comprise 2 Nos. of bus sectionalizer 

bays with associated Circuit Breakers, Isolators and Current Transformers for both 

buses.  

(ix)   TSP shall plan distribution of line and transformer feeders to bus bar in such a 

way that all power can be evacuated successfully without crossing the thermal limit at 

any point of bus bar. 

(x) Extension of Barmer-I PS :  

For Barmer-I PS – Merta-II 765 kV D/C transmission line, both circuits shall be 

terminated in new half diameter (consisting of Main and associated Tie Bay) at Barmer-

I S/s. Accordingly, 2 (two) numbers half diameter (consisting of Main and associated Tie 

Bay) shall be constructed under present scope. Further, all associated interconnection 

work shall also be in the present scope of TSP. 

(xi)   Extension of Beawar S/s:  

For Merta-II – Beawar 400 kV D/C transmission line, both circuits shall be terminated 

in new diameters at Beawar S/s. Accordingly, 2 (two) number half diameter (consisting 

of Main and associated Tie Bay) shall be constructed under present scope. Further, all 

associated interconnection work shall also be in the present scope of TSP. 

(xii)   Extension of Dausa S/s:  

For Merta-II – Dausa 765 kV D/C transmission line, both circuits shall be terminated in 

the two diameters to be constructed under “Transmission system for evacuation of power 

from Rajasthan REZ Ph-IV (Part-4: 3.5GW): Part-A” for 765 kV Ghiror D/C line. The 

tie bay for the diameters shall be constructed under “Transmission system for evacuation 

of power from Rajasthan REZ Ph-IV (Part-4: 3.5GW): Part-A”. All associated 

interconnection work shall be in the present scope of TSP.  

 

B.2.0 Substation Equipment and facilities: 

 

The switchgear shall be designed and specified to withstand operating conditions and 

duty requirements. All equipment shall be designed considering the following capacity. 

Sl. 

No 

Description of 

bay 

765/400 kV Merta-II Substation 

S/s 

Extn. of 400 

kV Beawar 

S/s 

Extn. of 765 kV 

Barmer-I PS/ 

Dausa S/s 

765 kV 400 kV 220 kV 400 kV 765 kV 

1. Bus Bar  4000 A 4000 A 3000 A As per As per existing 
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Sl. 

No 

Description of 

bay 

765/400 kV Merta-II Substation 

S/s 

Extn. of 400 

kV Beawar 

S/s 

Extn. of 765 kV 

Barmer-I PS/ 

Dausa S/s 

765 kV 400 kV 220 kV 400 kV 765 kV 

existing 

2. Line bay  3150 A 3150 A 1600 A 3150 A 3150 A 

3. ICT bay 3150 A 3150 A 1600 A -- -- 

4. Bus Reactor Bay 3150 A 3150 A -- -- -- 

5. Switched Line 

Reactor Bay 

3150 A -- -- -- 3150 A 

6. Bus Coupler Bay -- -- 3000 A -- -- 

7. Transfer Bus 

coupler bay 

-- -- 1600 A -- -- 

 

B.2.1   (765/3)/ (400/3)/33 kV, Single Phase Autotransformer 

 

500 MVA, (765/3)/ (400/3)/ 33 kV, 1-phase Autotransformer (including arrangement 

for 3-phase bank formation of 1500 MVA) shall conform to CEA’s “Standard 

Specifications and Technical Parameters for Transformers and Reactors (66 kV and above 

Voltage Class)” available on CEA website and as amended up to date. 

 

Spare 1-phase Transformer unit shall be placed and connected in such a way that in case 

of fault in any unit of any of the transformer banks (including for future transformer 

banks) can be replaced by spare unit without physically moving it. 

 

 

B.2.2 (765/3) kV, Single Phase Shunt Reactor 

 

110 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank 

formation of 330 MVAr) shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 

CEA website and as amended up to date. 

 

80 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank 

formation of 240 MVAr) shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 

CEA website and as amended up to date. 

 

Spare 1-phase 80 MVAr Shunt Reactor unit shall be placed and connected in such a way 

that the spare unit can be utilized for all the bus and switchable line reactor banks 

(including for future reactor banks) without its physical movement. 

The resistive value of NGR for each circuit at each end of 765 kV D/C Barmer-I PS – 

Merta-II shall be considered 450 ohm. 
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The resistive value of NGR for each circuit at each end of 765 kV D/C Merta-II – Dausa 

shall be considered 450 ohm. 

 

Neutral Grounding Reactor and Surge Arrester for 765 kV Switchable Line Reactors 

(as applicable): 

The neutral of the switchable line reactors (wherever provided) shall be grounded through 

adequately rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-

reclosure, provided that the NGR shall be provided with suitable bypass arrangement so 

that the switchable line reactor can be used as bus reactor as and when required. The 

neutral of bus reactor shall be solidly grounded.  

NGR shall be oil filled or dry type air core for outdoor application.  NGR shall conform 

to CEA’s “Standard Specifications and Technical Parameters of Transformers and 

Reactors (66 kV and above Voltage Class)” as amended up to date. Technical parameters 

of NGR shall be as specified in Annexure-A of above-mentioned document. 

The surge arresters (rated voltage of arrester in co-ordination with ohmic value of NGR 

shall be decided by the TSP) shall be provided and physically located between the neutral 

of shunt reactor (brought out at 145 kV class bushing) and neutral grounding reactor. The 

surge arresters shall be of heavy duty station class gapless Metal Oxide type conforming 

in general to IEC-60099-4. Surge Arresters shall be hermetically sealed units, of self-

supporting construction, suitable for mounting on structures.   

B.2.4       420 kV, 3-phase, Shunt Reactor 

125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications 

and Technical Parameters for Transformers and Reactors (66 kV and above Voltage 

Class)” available on CEA website and as amended up to date.  

 

B.2.5 765 kV, 400 kV and 220 kV AIS Substation equipment (as applicable) 

 

B.2.5.1    Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform with IEC: 62271-100, IEC: 62271-1 

and shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with 

regard to restrike probability during capacitive current breaking and mechanical 

endurance. The rated break time shall not exceed 40 ms for 765 kV and 400 kV circuit 

breakers and 60 ms for 220 kV circuit breakers.  The 765 kV, 400 kV and 220 kV Circuit 

breakers shall be provided with single phase and three phase auto reclosing. Each breaker 

would have two sets of trip circuits which would be connected to separate DC supplies 

for greater reliability. The circuit breakers controlling 765 kV lines shall be provided 

either with pre-insertion closing resistor of about 450 ohm maximum with 9 ms insertion 

time or with Controlled Switching Device. The Circuit breakers controlling 400 kV lines 

shall be provided with pre insertion closing resistor of about 400 ohm with 8 ms insertion 

time or Controlled Switching Device (CSD) for lines longer than 200 km length. The 

short line fault capacity shall be same as the rated capacity and this is proposed to be 
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achieved without use of opening resistors. The controlled switching device shall be 

provided in circuit breakers of switchable line reactor and in Main and Tie circuit breakers 

of line with non-switchable line reactors, bus reactors and Transformers of voltage class 

400 kV and above. 

 

B.2.5.2     Isolators (AIS)  

The isolators shall comply with IEC 62271-102 in general. 765 kV Isolator design shall 

be double break or vertical break or knee-type. 400 kV and 220 kV Isolators shall be 

double break type. All isolators and earth switches shall be motor operated. Earth switches 

shall be provided at various locations to facilitate maintenance. Isolator rated for 400 kV 

and 220 kV shall be of extended mechanical endurance class - M2 as per IEC-62271-102. 

The isolator rated for 220 kV shall be suitable for bus transfer current switching duty as 

per IEC-62271-102. Main blades and earth blades shall be interlocked and interlock shall 

be fail-safe type. The 765 kV, 400 kV and 220 kV earth switches for the line isolator shall 

be suitable for induced current switching duty as defined for Class-B. 

 

B.2.5.3 Current Transformers (AIS)  

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained 

by secondary taps only. Generally, Current Transformers (CT) for 765 kV and 400 kV 

shall have six cores (four for protection and two for metering) and 220 kV Current 

Transformers shall have five cores (four for protection and one for metering). The burden 

and knee point voltage shall be in accordance with the requirements of the system 

including possible feeds for telemetry. The accuracy class for the protection core shall be 

PX and for the metering core it shall be 0.2S. The rated burden of cores shall be closer to 

the maximum burden requirement of the metering and protection system (not more than 

20 VA for metering core) for better sensitivity and accuracy. The instrument security 

factor shall be less than five (5) for CTs up to 400 kV and less than ten (10) for CTs of 

765 kV voltage class. 

 

B.2.5.4   Capacitive Voltage Transformers (AIS) 

Capacitive Voltage  Transformers shall comply with IEC 61869 in general. These shall 

have three secondaries out of which two shall be used for protection and one for metering. 

The accuracy class for protection cores shall be 3P and for metering cores shall be 0.2. 

The  Capacitive Voltage Transformers on lines shall be suitable for Carrier Coupling. The 

Capacitance of CVT for 400 kV and 220 kV shall be of 4400/ 8800 pF depending on 

PLCC requirements whereas the Capacitance of CVT for 765 kV shall be 8800 pF. The 

rated burden of cores shall be closer to the maximum burden requirement of the metering 

and protection system (not more than 50 VA for metering core) for better sensitivity and 

accuracy. 

 

B.2.5.5    Surge Arresters (AIS) 
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624 kV, 336 kV Station High (SH) duty and 216 kV Station Medium (SM) duty gapless 

type Surge Arresters with thermal energy (Wth) of minimum 13 kJ/kV, 12 kJ/kV and 7 

kJ/kV conforming to IEC 60099-4 in general shall be provided for 800 kV, 420 kV and 

245 kV systems respectively. Other characteristics of Surge  Arrester shall be chosen in 

accordance with system requirements. Surge Arresters shall be provided at line entrances, 

near transformers and reactors to achieve proper insulation coordination. Surge Arresters 

shall be provided with porcelain/ polymer housing fitted with pressure relief devices. A 

leakage current monitor with surge counter shall be provided with each surge arrester. 

 

B.2.7  Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the events 

of faults and abnormal conditions, is dealt in this section. All main protective relays shall 

be numerical type with IEC 61850 communication interface and should have 

interoperability during integration of numerical relays to communicate over IEC 61850 

protocol with RTU/ SAS/ IEDs of different OEMs. All numerical relays shall have built-

in disturbance recording feature. 

 

The protection circuits and relays of the transformer and reactor shall be electrically and 

physically segregated into two groups each being independent and capable of providing 

uninterrupted protection even in the event of one of the protection groups failing, to obtain 

redundancy, and to take protection systems out for maintenance while the equipment 

remains in service. 

 

(a) Transmission Lines Protection 

765 kV, 400 kV and 220 kV shall have Main-I numerical three zone distance protection 

scheme with carrier aided inter-tripping feature. 765 kV, 400 kV and 220 kV lines shall 

also have Main-II numerical distance protection scheme like Main-I but from different 

make that of Main-I. The Main-I and Main-II protection relays of the same make may be 

provided only if they are of different hardware and manufacturing platform or different 

principles of operation. 

However, Line Current Differential Relay (with back up distance protection feature) as 

Main–I and Main-II shall be considered at both ends for short lines (line length below 30 

km) having Fiber Optic  Communication  Link. Differential relay at remote end shall be 

provided by the TSP. Associated power and control cabling and integration with SAS at 

remote end shall be provided by respective bay owners. 

Further, all 765 kV, 400 kV and 220 kV lines shall be provided with single and three 

phase auto-reclosing facility to allow reclosing of circuit breakers in case of transient 

faults.  These lines shall also be provided with distance to fault locators to identify the 

location of fault on transmission lines. 

All 765 kV and 400 kV lines shall also be provided with two stages over voltage 

protection. The over voltage protection and distance to fault locator may be provided as 

in-built feature of Main-I and Main-II protection relays. Auto reclose as built-in function 
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of Bay Control Unit (BCU) is also acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall 

be mounted in separate panels. 

For 765 kV, 400 kV and 220 kV transmission lines, directional IDMT earth fault relay 

should be provided as standalone unit or in-built feature of Main-I and Main -II feature.  

In case of 220 kV line bays where the line lengths are not indicated, Numerical Distance 

protection relay as Main–I and Line Current  Differential  Relay (with back up distance 

protection feature) as Main-II shall be provided. Further, in such case, the matching line 

current differential relay for remote end shall be provided by the remote end bay owner. 

In case of loop in loop out of transmission lines, the existing protection scheme shall be 

studied and suitable up-gradation (if required) shall be carried out. 

 

(b) Auto Transformer Protection 

These shall have the following protections: 

(i) Numerical Differential  Protection 

(ii) Numerical Restricted  Earth  Fault  Protection 

(iii) Numerical Back-up Over- Current and  Earth Fault Protection on High Voltage (HV) 

and Intermediate Voltage (IV) side  

(iv) Numerical Over  Fluxing  Protection on HV and IV side 

(v) Numerical Overload  Alarm 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV side 

of autotransformer shall not be combined with other protective functions in the main 

relays and shall be independent relays. Besides these, power transformers shall also be 

provided with Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, 

protection against high oil and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 

protection for LT auxiliary transformer connected to tertiary winding of auto-transformer 

for the purpose of auxiliary supply shall be provided. The over current and other necessary 

protection shall be provided for the auxiliary transformer. These protection and control 

may be provided as built in feature either in the bay controller to be provided for the 

auxiliary system or in the control and protection IEDs to be provided for autotransformer. 

 

(c) 765 kV and 400 kV Reactor Protection  

Reactor shall be provided with the following protections: 

 

(i) Numerical Differential  Protection. 

(ii) Numerical Restricted  Earth  Fault  Protection 

(iii) Numerical Back-up  Impedance  Protection 

 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge 
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(MOG) with low oil level alarm, protection against oil and winding temperatures and 

pressure relief device, etc. 

 

(d) Bus bar Protection 

The high-speed low impedance type bus bar differential protection, which is essential to 

minimize the damage and maintain system stability at the time of bus bar faults, shall be 

provided for 765 kV and 400 kV buses. Duplicated bus bar protection is envisaged for 

765 kV and 400 kV bus-bar protection. Bus bar protection scheme shall be such that it 

operates selectively for each bus and incorporate necessary features required for ensuring 

security. The scheme shall have complete bus bar protection for present as well as future 

bays envisaged i.e. input / output modules for future bays shall also be provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

In case, the bus section is provided, then each side of bus section shall have separate set 

of bus bar protection schemes. 

For existing substations, the existing bus bar protection shall be augmented as per 

requirement. 

 

(e) Local Breaker Back up Protection 

 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected 

to de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential 

relay.  

2. LBB relay may also be provided as built-in protection function of distributed bus 

bar protection scheme; however, in such case separate LBB relay shall be provided 

for tie bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of 

differential relay.  

4.  In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as 

future, Tie CB relay panel shall be with Auto-reclosure feature. 

 

B.2.8 Substation Automation System  

(a) For all the new substations, state-of-art Substation Automation System (SAS) conforming 

to IEC-61850 shall be provided. The distributed architecture shall be used for Substation 

Automation System, where the controls shall be provided through Bay Control Units. The 

Bay Control Unit is to be provided bay wise for voltage level 220 kV and above. All Bay 

Control Units as well as protection units are normally connected through an Optical fibre 

high speed network. The control and monitoring of circuit breaker, dis-connector, re-

setting of relays etc. can be done from Human Machine Interface (HMI) from the Control 

Room.  
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The functions of control, annunciation, disturbance recording, event logging and 

measurement of electrical parameters shall be integrated in the Substation Automation 

System (SAS). 

 

At new substations, the Substation Automation System (SAS) shall be suitable for the 

operation and monitoring of the complete substation including proposed future 

bays/elements. 

 

In existing substations with a Substation Automation System (SAS), augmentation of 

existing SAS shall be done for bays under the present scope. 

 

In the existing Substations where Substation automation is not provided, control functions 

shall be done through control panels. 

 

Necessary gateway and modems (as required) shall be provided to send data to 

RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy i.e. 

2 channels for Main Control Centre and 2 channels for Backup Control Centre. In order 

to meet this requirement, suitable redundancy at port and card level need to be ensured 

by the TSP to avoid any single point of failure which may lead to interruption in real-time 

grid operation. Accordingly, all the hardware for communication services of the station 

as stated above shall support dual redundancy for data transmission of station to 

respective main and backup RLDCs. Any augmentation work at RLDC/SLDC is 

excluded from TSP’s scope. However, all the configuration work at substation end 

required to send data to RLDC/SLDC shall be in the scope of TSP. 

 

(b) Time Synchronisation Equipment 

 

Time Synchronization Equipment complete in all respect including antenna, cable and 

processing equipment required to receive time signal through GPS or from National 

Physical Laboratory (NPL) through INSAT shall be provided at new substations. This 

equipment shall be used to synchronize SAS and IEDs etc. 

 

B.3.0 Substation Support Facilities 

 

Certain facilities required for the operation and maintenance of substations as described 

below shall be provided at the new substation. In existing substation, these facilities have 

already been provided and will be extended/ augmented as per requirement. 

 

 

B.3.1 AC and DC power supplies 

 

For catering the requirements of three phase and single-phase AC supply and DC supply 

for various substation equipment (for present and future scope), the following 

arrangement is envisaged: - 
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(i) For LT Supply at each new Substation, two (2) Nos. of LT Transformers (minimum 800 

kVA for substations with highest voltage rating as 765 kV) shall be provided which shall 

be fed from two independent sources as per the CEA (Technical Standards for 

Connectivity to the Grid) Regulations, 2007. 

  

Metering arrangement with Special Energy Meters (SEMs) shall be provided by TSP at 

33 kV tertiary of Transformer for drawing auxiliary supply at new substation. Such SEMs 

shall be provided by CTU at the cost of the TSP. Accounting of such energy drawn by 

the TSP shall be done by /RPC as part of Regional Energy Accounting.  

 

Additionally, Active Energy Meters may be provided at the same point in the 33 kV 

tertiary of Transformer by local SEB/DISCOM for energy accounting. 

 

(ii) 2 sets of 220 V battery banks for control and protection and 2 sets of 48 V battery banks 

for PLCC/communication equipment shall be provided at each new Substation. Each 

battery bank shall have a float-cum-boost charger.  

 

At new substation, sizing of 220 V battery and battery charger shall be done based on the 

number of bays specified (including future bays) as per CEA Regulations and relevant 

IS. Two (2) sets of 48 V battery banks for PLCC and communication equipment for 

present and future scope shall be provided at each new Substation with at least 10-hour 

battery backup and extended backup, if required. 48 V DC can be achieved from 220 V 

DC battery bank using adapter, if so desired by TSP, without compromising backup time. 

 

(iii) Suitable AC and DC distribution boards and associated LT Switchgear shall be provided 

at new substation.  

 

For new substation, following switch boards shall be considered with duplicate supply 

with bus coupler/ sectionalizer and duplicate outgoing feeders except for Emergency 

lighting distribution board which shall have only one incoming feeder: 

 

(a) 415 V Main Switch board – 1 No.  

(b) AC distribution board – 1 No.  

(c) Main lighting distribution board – 1 No.  

(d) Emergency lighting distribution board – 1 No.  

(e) 220 Volt DC distribution board – 2 Nos.  

(f) 48 Volt DC distribution board – 2 Nos. 

 

Sizing of LT Switchgear shall be suitable to cater the requirement for all present and future 

bays. AC and DC distribution boards shall have modules for all the feeders (including 

future as specified). 

 

(iv) At new Substation, one No. of DG set (minimum 500 kVA for substations with highest 

voltage rating as 765 kV) shall be provided for emergency applications. 
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(v) At new substation, sizing of battery and battery charger shall be done based on the number 

of bays specified (including future bays). 

 

(vi) For substation extensions, existing facilities shall be augmented as required. 

 

B.3.2  Fire Fighting System 

 

Fire-fighting system for substation including Transformer and Reactor shall conform to 

CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended 

from time to time.  

 

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of the firefighting system shall be suitable for extension to 

bays covered under the future scope; necessary piping interface in this regard shall be 

provided. 

 

At existing substations, the fire-fighting systems as available shall be extended to meet 

the additional requirements. 

 

B.3.3 Oil  Evacuating,  Filtering,  Testing and  Filling apparatus 

 

To monitor the quality of oil for satisfactory performance of Transformers, Shunt 

Reactors and for periodical maintenance necessary oil evacuating, filtering, testing and 

filling apparatus would be provided at new substations. Oil storage tanks of adequate 

capacities for storage of transformer oil would be provided.   

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions 

of Standard Specification and Technical Parameters for Transformers and Reactors (66 

kV and above Voltage Class) as amended up to date available on CEA website.  

 

B.3.4 Illumination  

 

Normal and emergency AC and DC illumination shall be provided adequately in the 

control room and other buildings of the substation. The switchyard shall also be provided 

with adequate illumination.  

 

The lighting of the entire control room building, fire-fighting pump house, other building 

(if any) and switchyard shall be done by LED based low power consumption luminaries.  

 

B.3.5 Control Room 

 

For the new substation, substation control room shall be provided to house substation 

work stations for station level control (SAS) along with its peripheral and recording  

 

equipment, AC and DC distribution boards, DC batteries and associated battery chargers, 

Fire Protection panels, Telecommunication panels and other panels as per requirements. 
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Air conditioning shall be provided in the building as functional requirements. Main cable 

trenches from the control room shall have adequate space provision for laying of cables 

from the control room for all the future bays. 

 

At existing substations, the adequacy of size of control room shall be ascertained and the 

same shall be augmented as per requirement.  

 

B.3.7 Control Concept 

 

All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. All the isolators 

shall have control from remote/ local whereas the earth switches shall have local control 

only.  

 

B.3.8 Visual  Monitoring  System (VMS) for watch and ward of substation premises: 

 

Visual  Monitoring  System for effective watch and ward of substation premises shall 

cover all the transformers and reactors, all other major AIS Equipment (such as CB, 

isolators, CT, CVT, SA etc. as applicable), GIS bays, panel room, all the gates of 

switchyard and all entry and exit points of control room building and accordingly the 

location of cameras shall be decided. In addition to the gates of the switchyard, the 

cameras shall also be located around the boundaries at suitable locations. The camera 

shall be high definition color CCD camera with night vision feature. The VMS data 

partly/completely shall be recorded (minimum for 15 days) at least @25fps (or better) 

and stored on network video recorder. The system shall use video signals from various 

cameras installed at different locations, process them for viewing on 

workstations/monitors in the control room and simultaneously record all the cameras. The 

VMS data should go only to the intended personnel/facility and not to the remote server 

of the Camera (VMS supplier). 

 

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 

desired camera. The Visual Monitoring System shall have provision of WAN 

connectivity for remote monitoring. 

 

All camera recordings shall have Camera ID and location/area of recording as well as 

date/time stamp. The equipment should generally conform to Electromagnetic 

compatibility requirement for outdoor equipment in EHV substation. 

 

At existing substations, the visual monitoring system if available shall be augmented as 

per existing or better specification as required. 

 

B.4.0 General Facilities  

 

(a)  Line Gantry/Towers are envisaged for bays under present scope only. However, for 

adjacent future line bay, tower shall be designed for extension (considering Quad 

conductors for 765 kV and 400 kV future lines) wherever applicable. 
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(b) Bay extension works at existing substation shall be executed by TSP in accordance with 

the requirements/provisions mentioned above. However, interface points shall be 

considered keeping in view the existing design/arrangement at the substation.  

 

(c) TSP has to arrange for construction power and water on its own. 

 

(d)  All outdoor steel structures including anchor/foundation bolts shall be fully galvanized. 

The weight of the zinc coating shall be at least 610 gm/m2 and 900 gm/m2 for coastal/ 

creek regions (if applicable). 

 

(e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, all 

the equipment for Tie and Future Bay shall be designed considering the current rating of 

line bay i.e. 3150 A. 

 

(f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or 

Precast RCC wall under present scope along the property line of complete substation area 

including future switchyard area to prevent encroachment and unauthorized access. 

Minimum height of the boundary wall shall be of 1.8 m from  Finished  Ground  Level 

(FGL).  

 

(g) All electrical equipment shall be installed above the Highest Flood Level (HFL) and 

where such equipment is not possible to be installed above HFL, it shall be ensured that 

there is no seepage or leakage or logging of water. 

 

(h) As per CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations, 2022 and CEA Manual on Transmissions Planning criteria 2023, Line 

approaching substation shall normally be perpendicular to the substation boundary for a 

stretch of 2-3 km. Accordingly, TSP shall ensure that line terminations at substations are 

arranged in a manner to avoid hindrance to future line terminations at the substations. 

 

B.5.0 EXTENSION OF EXISTING SUBSTATION 

 

Bidder is advised to visit the substation sites and acquaint themselves with the 

topography, infrastructure such as requirement of roads, cable trench, drainage, space 

availability in control rooms and LT panel room etc. and also the design philosophy. 

 

 

 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION 
 

The communication requirement shall be in accordance to CEA (Technical Standards for 

Communication System in Power System Operations) Regulations, 2020, CEA 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations, 2022, CERC (Communication System for inter-State transmission of 

electricity) Regulations, 2017, and CEA (Cyber Security in Power Sector) Guidelines, 

2021, all above documents as amended from time to time. 
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The communication services viz. SCADA, AGC (wherever applicable), VoIP, AMR 

and PMU have been identified as critical services and therefore shall be provisioned 

with 2+2 redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup 

Control Centre. In order to meet this requirement, suitable redundancy at port and card 

level need to be ensured by the TSP to avoid any single point of failure which may lead 

to interruption in real-time grid operation.  

 

PMU to PDC communication (wherever required) shall be through 2 channels to the 

PDC (main) as there is no backup PDC at present.   

 

Accordingly, all the hardware for communication services of station as stated above 

shall support dual redundancy for data transmission of station to respective main and 

backup RLDCs 

 

The complete ISTS communication system commissioned by TSP under the RFP shall 

be the asset of ISTS and shall be available for usage of ISTS requirements as suggested 

by CTU from time to time.  

 

In order to meet the requirement for grid management and operation of substations, 

Transmission Service Provider (TSP) shall provide the following:  

  

C.1.0  Establishment of 765/400 kV Merta-II S/s  

 

(i) TSP shall supply, install and commission 2 No. FODP (96F or higher) along with panel 

and approach Cable (24F each) with all associated hardware fittings from gantry tower 

to the Control Room for all the incoming lines envisaged under the present scope. 

 

(ii) TSP shall supply, install and commission One or more STM-16 (FOTE) equipment 

alongwith panel/s supporting minimum Eight (8) directions with MSP (Multiplex 

Section Protection – 1+1). These directions shall exclude protected (1+1) local patching 

among equipment (if any). Communication Equipment shall be provided with necessary 

interfaces to meet the voice and data communication requirement among Merta-II S/s, 

Beawar S/s, Barmer-I S/s, Dausa S/s, 3 Nos. 220 kV RE Bays.  The suitable DC Power 

Supply and backup to be provided for communication equipment. 

 

 

 

 

(iii) Note: Necessary interfaces for 3 No. 220 kV RE Bay to be provided by the RE 

Generators in the FOTE of Merta-II PS at the time of connectivity. Direction for these 

bays has been considered in the FOTE. 

 

(iv) FODP and FOTE equipment with panels shall be provided in Control Room of Merta-

II S/s. FOTE and FODP Eq can be accommodated in same panel to optimize space.  

 

 

(v) TSP shall supply, install and commission Firewall in redundant mode (1+1) in line with 

the specification attached at Annexure F.1.  
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(vi) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, PMU, approach cable, DCPS alongwith Battery Bank and Firewall shall 

be the responsibility of TSP.  

 

C.2.0  Merta-II – Beawar 400 kV D/C line 

 

(i) On Merta-II – Beawar 400 kV D/C line, TSP shall supply, install and commission One 

(1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak and conventional 

earth wire on other earthwire peak.   

 

(ii) The TSP shall install this OPGW from gantry of Merta-II S/s up to the gantry of Beawar 

S/s with all associated hardware including Vibration Dampers, mid-way and gantry 

Joint Boxes (called OPGW Hardware hereafter) and finally terminate in Joint Boxes 

at end Substations. The transmission line length is 55 kms (approx.), where repeater 

may not be required to meet the link budget requirement of Merta-II – Beawar 400 kV 

D/C link.  

 

(iii) Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 

 

C.3.0  Barmer-I PS – Merta-II 765 kV D/C line 

 

(i) On Barmer-I PS – Merta-II 765 kV D/C line, TSP shall supply, install and commission 

One (1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak and 

conventional earth wire on other earthwire peak.   

 

(ii) The TSP shall install this OPGW from gantry of Barmer-I PS up to the gantry of Merta-

II S/s with all associated hardware including Vibration Dampers, mid-way and gantry 

Joint Boxes (called OPGW Hardware hereafter) and finally terminate in Joint Boxes 

at end Substations. The transmission line length is 345 kms (approx.), where repeater 

shall be required to meet the link budget requirement of Barmer-I PS – Merta-II 765 kV 

D/C link, the same shall be provided by TSP.  

 

(iii) TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further TSP shall comply to the requirements mentioned as per Appendix-

F.1 

 

 

(iv) Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 

 

C.4.0 Merta-II – Dausa 765 kV D/C line 

 

(i) On Merta-II – Dausa 765 kV D/C line, TSP shall supply, install and commission One 

(1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak and conventional 

earth wire on other earthwire peak.   

 

(ii) The TSP shall install this OPGW from gantry of Merta-II S/s up to the gantry of Dausa 

S/s with all associated hardware including Vibration Dampers, mid-way and gantry 
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Joint Boxes (called OPGW Hardware hereafter) and finally terminate in Joint Boxes 

at end Substations. The transmission line length is 250 kms (approx.), where repeater 

shall be required to meet the link budget requirement of Merta-II – Dausa 765 kV D/C 

link, the same shall be provided by TSP.  

 

(iii) TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further TSP shall comply to the requirements mentioned as per Appendix-

F.1 

 

(iv) Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 

 

C.5.0 FOTE requirement at Barmer-I PS ( For 2 Nos. of 765 kV Line bays) 

 

(i) TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

(ii) TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum Three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data communication 

requirement among Barmer-I PS, Merta -II S/s and local patching with Control Room 

FOTE. The suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

(iii) FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Barmer-I PS which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords etc.  

and optical interfaces/equipment in the existing FOTE/FODP panels in control room for 

integration with the existing FOTE for onwards data transmission. 

 

In case spare optical direction is not available in the existing FOTE at the control room, the 

TSP shall coordinate with station owner to reconfigure the directions in existing FOTE 

at control room. Alternatively, The TSP may integrate the FOTE under the present scope 

with existing FOTE in the nearby Kiosk connected to the control room FOTE (if 

available with spare direction). For this purpose, TSP shall provide necessary FODP sub 

rack / Splice trays/ Patch cords etc. and suitable optical interfaces/ equipment in the 

existing FOTE/FODP panels in another Kiosk (SPR). 

 

(iv) FOTE and FODP can be accommodated in same panel to optimize space. 

 

(v) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 

responsibility of TSP.  

 

C.6.0 FOTE requirement at Dausa S/s (For 2 Nos. of 765 kV Line bays) 
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(i) TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

(ii) TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum Three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data communication 

requirement among Dausa S/s, Merta-II S/s and local patching with Control Room 

FOTE. The suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

(iii) FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Dausa S/s which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords etc.  

and optical interfaces/equipment in the existing FOTE/FODP panels in control room for 

integration with the existing FOTE for onwards data transmission. 

 

In case spare optical direction is not available in the existing FOTE at the control room, 

the TSP shall coordinate with station owner to reconfigure the directions in existing 

FOTE at control room. Alternatively, The TSP may integrate the FOTE under the 

present scope with existing FOTE in the nearby Kiosk connected to the control room 

FOTE (if available with spare direction). For this purpose, TSP shall provide necessary 

FODP sub rack / Splice trays/ Patch cords etc. and suitable optical interfaces/ equipment 

in the existing FOTE/FODP panels in another Kiosk (SPR). 

 

(iv) FOTE and FODP can be accommodated in same panel to optimize space. 

 

(v) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 

responsibility of TSP.  

C.7.0 FOTE requirement at Beawar S/s (For 2 Nos. of 400 kV Line bays) 

 

(i) TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

(ii) TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum Three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data communication 

requirement among Beawar S/s, Merta -II S/s and local patching with Control Room 

FOTE. The suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

(iii) FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Beawar S/s which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords etc.  

and optical interfaces/equipment in the existing FOTE/FODP panels in control room for 

integration with the existing FOTE for onwards data transmission. 
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In case spare optical direction is not available in the existing FOTE at the control room, 

the TSP shall coordinate with station owner to reconfigure the directions in existing 

FOTE at control room. Alternatively, The TSP may integrate the FOTE under the 

present scope with existing FOTE in the nearby Kiosk connected to the control room 

FOTE (if available with spare direction). For this purpose, TSP shall provide necessary 

FODP sub rack / Splice trays/ Patch cords etc. and suitable optical interfaces/ equipment 

in the existing FOTE/FODP panels in another Kiosk (SPR). 

 

(iv) FOTE and FODP can be accommodated in same panel to optimize space. 

 

(v) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 

responsibility of TSP.  

 

 

C.8.0 Specific Requirement for Phasor Measurement Units (PMUs) 

 

TSP shall supply, install and commission required No. of Phasor Measurement Units 

(PMUs) at all the locations under the scope this RFP as per CEA (Technical Standards 

for Construction of Electrical Plants and Electric Lines) Regulations, 2022 (alongwith 

all amendments if any) and all the applicable Regulations, Standards, Guidelines issued 

time to time. These PMUs shall be provided with GPS clock and LAN switch and shall 

connect with LAN switch of control room of respective substations/ generating stations 

with Fibre Optic cable. These PMUs shall be connected with the FOTE at Substation/ 

generating stations for onwards data transmission to the PDC (Phasor Data 

Concentrator) located at respective RLDC. Configuration work in existing PDC at 

RLDC for new PMU integration shall be done by respective RLDC, however all the 

necessary support in this regard shall be ensured by TSP.  The maintenance of all the 

PMUs and associated equipment shall be the responsibility of TSP. 

 

 

Note: Existing Station owner/s to provide necessary support to integrate different 

equipment and applications of new extended bays with the existing substation e.g. 

Communication (through FOTE), Voice etc. for smooth operation and monitoring of 

new added grid elements. 
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Appendix-F.1 

Repeater Requirements 

 
1.1.1 If the repeater location is finalized in the Control Room of a nearby substation, TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware and 

mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach Cable 

(48F) with all associated hardware fittings, to establish connectivity between crossing 

point of main transmission line up to the repeater equipment in substation control room. 

TSP shall co-ordinate for Space and DC power supply sharing for repeater equipment. 

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces require 

for link budget of respective link. 
 

OR 

 

1.1.2 If the repeater location is finalized in the nearby substation premises, the TSP shall 

identify the Space for repeater shelter in consultation with station owner. Further TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware and 

mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach Cable 

(48F) / UGFO (48F) with all associated hardware fittings, to establish connectivity 

between crossing point of main transmission line up to the substation where the repeater 

shelter is to be housed. TSP shall provide repeater shelter along with FODP, FOTE (with 

STM-16 capacity) with suitable interfaces require for link budget of respective link, 

reliable power supply provisioning for AC and DC supply, battery bank, Air Conditioner 

and other associated systems. 

 

OR 

 

1.1.3 If the repeater location is finalized on land near the transmission tower. TSP shall make 

the provisions for Land at nearby tower for repeater shelter. Further TSP shall provide 1 

No. Approach Cable (48F) / UGFO (48F) with all associated hardware fittings to 

establish connectivity up to the location of repeater shelter. 

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) with 

suitable interfaces require for link budget of respective link, reliable power supply 

provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 

systems 

 

  Maintenance of OPGW Cable and OPGW Hardware, repeater equipment and items 

associated with repeater shelter shall be responsibility of TSP. 
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Figure F.1 
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Annexure-F.1 
 

Next Generation Firewall (NGFW) 

 

TSP shall provide 2 NGFW one in Main and another in Standby mode having electrical 

ethernet interfaces/ports and placed between FOTE and SAS gateway/s at the 

substation. All ethernet based applications shall be terminated in the firewall ports 

directly (e.g. PMU, AMR, VOIP, SAS/SCADA etc.). Each port of firewall shall work 

as a separate zone. Firewall shall be hardware based with features of Block/Allow/drop 

and IPSec VPN (network encryption). 

 

The number of ports/interfaces in each firewall (i.e. Main and Standby) shall be 

minimum 16 Nos. TSP shall provide either single firewall or multiple firewalls to meet 

this interfaces requirement, each for main as well as standby firewall. Minimum 

throughput of firewall shall be 300 Mbps.  

 

The Firewall shall be managed/ configured as standalone at present and shall also have 

compatibility to manage/configure through Centralized Management Console (CMC) 

remotely in future.  

 

Firewall shall be tested and certified for ISO15408 Common Criteria for least EAL4+. 

Further, the OEM must certify that it conforms to Secure Product Development Life 

Cycle requirements as per IEC62443-4-1. The firewall shall generate reports for NERC-

CIP Compliance. 

 

The specifications for the firewalls are given at Annexure-F.2 and schematic diagram 

showing firewall placement given at Figure F.2. 
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Annexure F.2 

Specifications of Next Generation Firewall (NGFW) 

 

1. NGFW shall have following features including but not limited to: 

Encryption through IPSec VPN (Virtual Private Network), Deep Packet Inspection (DPI), 

Denial of service (DoS) and Distributed Denial of Service (DDoS) prevention, Port 

Block/ Allow, rules/ policies for block/allow, IP (Internet Protocol) and Media Access 

Control (MAC) spoofing protection, threat detection, Intrusion Prevention System (IPS), 

Anti-Virus, Anti-Spyware, Man In The Middle (MITM) attack prevention. 

2. The proposed firewall shall be able to handle (alert, block or allow) unknown 

/unidentified applications e.g. unknown TCP and UDP packets. It shall have the provision 

to define application control list based on application group and/or list. 

3. Firewall shall have feature and also have capability to update the definition/ Signatures 

of Anti-Virus online as well as offline. Firewall shall also be compatible to update the 

definitions/signatures through CMC. There shall be a defined process for security 

patching and firmware up-gradation. There shall be a feature to field validate firmware 

checksum. The same shall also be validated before using the OEM provided file/binary 

in the process of firmware up-gradation and security patching 

4. Firewall shall have Management Console port to configure remotely. 

5. Firewall shall be EMI/EMC compliant in Substation environment as per IEC 61850-3.  

6. Firewall shall be rack mounted in existing standard equipment cabinets.  

7. Firewall shall have support of SCADA applications (IEC-60870-5-104), ICCP, PMU 

(IEEE C37.118), Sub-Station Automation System (IEC 61850), Ethernet and other 

substation environment protocols. 

8. Client based Encryption/ VPN must support different Operating System platforms e.g. 

Windows, Linux and Mac.  

9. The solution must have content and comprehensive file detection policies, blocking the 

files as function of their types, protocols and directions. 

10. Firewall shall have logging facility as per standard logs/events format. Firewall shall have 

features to export the generated/stored logs/events in csv (Comma Separated Value) and 

also any other standard formats for offline usage, analysis and compliance. Firewall shall 

have suitable memory architecture and solution to store and be enable to export all 

logs/events for a period of last 90 days at any given time. 
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11. Firewall shall have features and be compatible with local as well as central authentication 

system (RADIUS, LDAP, or TACACS+) for user account and access right management. 

It shall also have Role Based User management feature.   

12. Firewall shall have the capability to configure sufficient number of VLANs. 

13. Firewall shall have the capability to support sufficient number of sessions. 

14. Firewall shall have provision to configure multiple IP Sec VPNs, at least 100 Nos., (one-

to-many or many-to-one). Shall support redundant operation with a similar router after 

creation of all the IP Sec VPN. IPSec VPN shall support encryption protocols as AES128, 

AES256 and hashing algorithms as MD5 and SHA1. IPSec VPN throughput shall support 

at least 300 Mbps 

15. Firewall shall be capable of SNMP v3 for monitoring from Network Management system. 

It shall also have SNMPv3 encrypted authentication and access security 

16. Firewall shall support in Active/Passive or Active-Active mode with High Availability 

features like load balancing, failover for firewall and IPsec VPN without losing the 

session connectivity.  

17. Firewall should have integrated traffic shaping (bandwidth, allocation, prioritisation, etc.)  

functionality 

18. Shall support simultaneous operation with both IPv4 and IPv6 traffic  

19. Firewall shall be compatible with SNTP/NTP or any other standards for clock 

synchronization 

20. Firewall shall have the features of port as well as MAC based security 

21. Firewall shall support exporting of logs to a centralized log management system (e.g. 

syslog) for security event and information management.  

22. Firewall time shall be kept synchronised to official Indian Timekeeping agency, 

time.nplindia.org. 

23. Firewall product shall be provided with all applicable updates at least until 36 months 

since the applicable date of product shipping to the concerned utility. 
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Figure F.2 
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C.9.0  PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-

protection commands and data channels shall be provided on each transmission line. 

The protections for transmission line and the line compensating equipment shall have 

hundred percent back up communication channels i.e. two channels for tele- protection 

in addition to one channel for speech plus data for each direction. The PLCC equipment 

shall in brief include the following: - 

- Coupling device, Coupling filters, line traps, carrier terminals, protection couplers, HF 

cables, PABX (if applicable) and maintenance and testing instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as 

means of effective communication among various buildings of the substation, remote 

end substations and with control centres (RLDC/SLDC) etc. 

- Coupling devices shall be suitable for phase-to-phase coupling for 765 kV Transmission 

lines. The pass band of coupling devices shall have sufficient margin for adding 

communication channel in future if required. Necessary protection devices for safety of 

personnel and low voltage part against power frequency voltages and transient over 

voltage shall also be provided. 

- The line traps shall be broadband tuned suitable for blocking the complete range of 

carrier frequencies. Line Trap shall have necessary protective devices such as lightning 

arresters for the protection of tuning device. Decoupling network consisting of line traps 

and coupling capacitors may also be required at certain substation in case of extreme 

frequency congestion. 

- The carrier terminals shall be of single sideband (SSB) amplitude modulation (AM) 

type and shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers 

shall be considered for both ends of the line. 

- PLCC equipment for all the transmission lines covered under the scheme (consisting of 

one set of analog PLCC channel along with circuit protection coupler and one set of 

Digital protection coupler for both ends) shall be provided by TSP. CVT and Wave trap 

for all the line bays under present scope shall be provided by TSP. PLCC to be provided 

for following lines under present scope: 

- TSP shall provide new set of PLCC as per following configuration: 

Sl. No. Line Section PLCC configuration 

1. Barmer-I PS – Merta-II 765 kV 

D/C line 

1 set Analog PLCC and 1 set Digital 

Protection Coupler for each circuit at both 

ends.   

2. Merta-II – Beawar 400 kV D/C 

line 

1 set Analog PLCC and 1 set Digital 

Protection Coupler for each circuit at both 

ends 

3. Merta-II – Dausa 765 kV D/C line 

# 

1 set Analog PLCC and 1 set Digital Protection 

Coupler for each circuit at both ends.   

 

All other associated equipment like cabling, coupling device and HF cable shall also be 
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provided by the TSP.
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Annexure – G 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR INTEGRATION OF 

COMMUNICATION EQUIPMENT WITH REGIONAL LEVEL NMS / 

REGIONAL  UNMS: 

 

The new communication equipment/ system for all the substations under the present 

scope shall be compatible for integration with existing regional level NMS system/ 

Centralized Supervision and Monitoring System (CSMS) i.e. Regional UNMS. The 

local configuration of the new communication equipment at the station end shall be 

the responsibility of TSP as per Annexure G.1. The configuration work in the 

existing centralized NMS/ CSMS at Control center end, for integration of new 

Communication equipment/ system shall be done by Regional ULDC Team/ NMT, 

however all the necessary support in this regard shall be ensured by TSP.  
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 Annexure G.1 

 

Requirement for integration of Communication Equipment with Regional  

UNMS: 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all 

FCAPS functionality is supported in the NBI such as  NE Inventory, Hardware 

Inventory – Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, 

Performance- real time and periodic, Performance KPI parameters ( E-1, STM, 

Ethernet) , Remote Configuration, Cross Connects, Trails and  Circuits, Services 

Provisioning  (NE),  E-1 , STM,  Ethernet , TX and RS Trace, loop back and details 

are published in the NBI guide for the configuration parameters. 

 

2. TSP shall be obliged to provide/share all necessary documentations such as NBI 

Guide/MIB/IDL/WSDL/API files/ etc.  for onward integration of their 

NMS/EMS/NE with regional UNMS. 

 

3. The following support shall be provided by TSP for integration of their supplied 

equipment with regional UNMS: 

(i)  Enabling and activating NBI license in their EMS/NMS and providing NBI login 

access along with User credentials 

(ii)  Assist in verifying NBI Connectivity with UNMS vendor for the successful 

communication and retrieval of data. 

(iii) Assist in troubleshooting (if required) for NBI connectivity along with UNMS 

vendor for the communication and retrieval of data. 

4. For standalone NE which is not integrated with any EMS/NMS,  TSP shall provide 

modality of complete FCAPS data acquisition as above  through industry 

standard  programmatic methods and provide the CLI command manual. 
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Frequently Asked Queries: 

1.0 Transmission Line: 

1.1 Please clarify that whether shutdowns for crossing of existing transmission   

lines of POWERGRID/STUs/ Power Evacuation Lines from Generation 

Plants/ Any other Transmission Licensee will be given to TSP on chargeable 

basis or free of cost. 

Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ STUs/ 

Power Evacuation Lines from Generation Plants/ Any other Transmission 

Licensee will be given to TSP by the concerned owner of the lines as per their 

own terms and conditions. As far as shutdown of ISTS lines are concerned the 

same can be availed by approaching respective Regional Power Committee. 

1.2  We understand that the suggested swing angle criteria are applicable for 

Suspension Insulator in Suspension Tower. Further, you are requested to 

provide similar swing angle and clearance criteria for Pilot Insulator with 

Jumper and Jumper. 

Reply: It is clarified that the swing angle criteria (as mentioned in RFP) for 

transmission lines is applicable for Suspension Insulator in Suspension 

Tower. Further, as per Clause 3.0 of Specific Technical Requirements for 

transmission lines, Transmission service Provider (TSP) shall adopt any 

additional loading/design criteria for ensuring reliability of the line, if so 

desired and /or deemed necessary. 

1.3  We request you to kindly allow that use of diamond configuration at Power 

line crossings and the existing owner of the lines may be directed to allow 

the same for the successful bidders. 

Reply: Power line crossing including Diamond configuration is responsibility of 

the TSP.  TSP shall formally submit the profile of the crossing section to the 

owner of the existing line suggesting proposed crossing alternatives. The 

crossing will have to be carried out as per approval of owner of the existing 

line. 

1.4  It is requested you to kindly provide present status of Forest Clearances if 

any transmission line corridor area falling in wildlife forest / reserve forest/ 

mangroves. 

Reply: Based on the preliminary route survey, the process of initiation of forest 

clearance for the forest stretches, if any, enroute the proposed line alignment 

will be initiated by way of writing letters to the concerned authority (ies). 

However, it may be noted that it will be the responsibility of TSP for 

obtaining forest clearance for the forest stretches as provided in the survey 

report and also for any forest area encountered during detailed survey. 

1.5    For transmission line, no special requirement is specified for type of Insulator and 
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creepage in RFP document. Hence it is understood that bidder can decide the 

type of insulator along with creepage requirement based on general CEA 

regulations and relevant standards. Kindly confirm. 

 

Reply: The minimum specific creepage distances shall be decided for the pollution 

condition in the area of installation. It shall be as per CEA regulations and 

relevant standards. 

2.0 Substation 

2.1  We understand that space for storage of O&M spare shall be provided by 

existing owner within the station boundary without any cost. Kindly confirm. 

Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

2.2  We presume that the O&M for the end Termination bays will be in the scope 

of the TSP and TSP shall not be liable for any payment towards O&M to the 

existing owner of the substation. Kindly confirm. 

Reply: Operation and maintenance of the bays is solely responsibility of the TSP. 

TSP shall  follow CEA’s  “Operation and Maintenance (O&M) guidelines 

and Standard Format for Memorandum of Understating between New TSP 

and Existing TSP” issued by CEA vide its letter No. I/28514/2023 dated 

22.06.2023. Copy of the guideline is available on CEA website at following 

link:  

 https://cea.nic.in/wp-content/uploads/pse___td/2023/06/om_guidelines.pdf 

2.3  With reference to subject scheme of existing sub-station, we assumed 

following scope of work: 

(a)   We assumed internal road is available and need not to consider in the present 

scope of work. 

(b)  Drainage is available and need not to consider in the present scope of work. 

(c)  Cable trench extension in adjacent to Main cable trench only under present 

scope of work. 

(d)  Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling of 

the bay extension area, bidder is advised to visit site and acquaint themselves 

with the provisions/facilities available at substation. 

2.4  Kindly provide the soil investigation report of soil parameters of existing 

substation. 

Reply: Bidder is advised to visit the substation site and ascertain the requisite 

parameters.  

2.5  Kindly confirm, energy accounting of aux. power consumption. Whether it 
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will be on chargeable basis or part of transmission loss. 

Reply:  It will be on chargeable basis. 

2.6  We understand that VMS requirement is for unmanned stations only. For 

Manned stations VMS is not compulsory. 

Reply: VMS shall be provided in line with requirements of RfP document. 

2.7  It is understood that Construction water and power shall be provided free of 

cost to TSP by respective substation owner for construction of new bays. 

Reply: Arrangement of construction power and water is in the scope of TSP. 

2.8  It is understood that existing fire hydrant system shall be extended by the 

TSP for bay extension. 

Reply: Existing fire hydrant system shall be extended from existing system (if 

required) 

2.9  Please clarify that Status of land acquisition for Substations. Whether the 

lands have been acquired by BPC and will be transferred to TSP. 

Reply: The acquisition of land for substation is in the scope of TSP. 

2.10  We understood that no any dedicated metering CT and CVT required for 

Line/feeders. Further, we understood that requisite Energy meters for various 

765 kV, 400 kV and 220 kV Feeders shall be provided and installed by CTU 

free of cost to TSP.  

Reply: Dedicated metering CT and CVT are not required for line/feeders. Metering 

core of existing CT/CVT can be used provided accuracy class is matching 

with metering requirement. Requisite Special Energy Meters shall be 

provided and installed by CTU at the cost of TSP in C&P panel subject to 

space availability, else, in separate metering panel (to be provided by TSP at 

its cost). 

2.11   A draft copy of the Connection Agreement may be furnished.  A draft copy of the 

Connection Agreement may be furnished. 

Reply: Web page link https://www.ctuil.in/formats_gna_transition 

2.12    Please clarify whether the spare 765 kV single phase Reactor unit for Bus reactor 

shall be provided with 1-Ph 765 kV CB. 

 

Reply: As per RfP, the spare 1-Ph reactor unit shall be utilized for all the bus and 

switchable line reactor banks (including for future reactor banks). Hence, 1-Ph 

765 kV CB shall also be provided with spare 1-Ph reactor for utilizing with bus 

reactor as well as switchable line reactor. 

 

https://www.ctuil.in/formats_gna_transition
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2.13  It is understood that existing busbar protection have provision for future bays   

and also PUs are available for future bays. BPC to confirm availability of CU 

and PU for bays under present scope of work at existing substations. BPC may 

kindly confirm availability of communication ports for integrating new PUs with 

the existing CUs at existing substations. 

 

Reply: Bus Bar Protection with Central Unit (CU) is required for new bus section as 

specified in RfP. Peripheral Units (PUs) shall be provided by the respective bay 

owner. Further, augmentation/replacement of existing CU, if required, to meet 

the system requirement shall also be provided for proper functioning of bus bar 

protection. 

 

2.14     For SCADA, it is understood that necessary process I/O shall be available for 

future bays and accordingly license for same. BPC to confirm. 

 

Reply: Necessary process I/O along with license shall be in the scope of the successful 

bidder. 

2.15   No separate FF system is envisaged under the present scope of work for 

existing substation. BPC to confirm. 

 

Reply: Existing fire-fighting systems shall be extended to meet the additional 

requirements under present scope. 

 

2.16  PLCC for 220 kV Lines are not under the scope of TSP. BPC to Confirm. It is 

requested to provide Type of Coupling for 220 kV Transmission Lines under 

present scope. 

 

Reply: PLCC for 220 kV line is in the scope of developer of the line.  

Inter circuit coupling for 220 kV D/C and phase to phase coupling for 220 kV S/C shall 

be applicable for PLCC.   

 

2.17  BPC is requested to confirm the availability of space in the existing control rooms 

at existing substation for execution of extension work under current project. 

 

Reply: Switchyard Panel Rooms are generally required for AIS type substation and 

relay room are required for GIS type substation. Further, if needed, control room 

shall be augmented as per requirement. 
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3.0 Communication  

3.1  What are the usage of OPGW, FOTE, PMU etc. under communication 

requirement of RFP? 

Reply: User shall be responsible for providing compatible equipment along with 

appropriate interface for uninterrupted communication with the concerned 

control center and shall be responsible for successful integration with the 

communication system provided by CTU. 

Communication systems e.g. OPGW, FOTE etc. and PMU are required for 

grid operation through RLDC/SLDC, speech communication, tele-

protection and tele-metering.  

3.2  Is space for installation of communication panels are provided to TSP in 

existing Substations incase new bays are in the scope of TSP? 

Reply: The space related issues are deliberated in the RFP itself. TSP to install 

FOTE/FODP panels in the new Bay Kiosk (Switchyard Panel Room (SPR)) 

/ Bay Kisok/ Relay Panel Room (in case of GIS S/s).   Further, TSP to 

connect and integrate the proposed FOTE with the existing FOTE in the 

control room to complete communication path upto RLDC. 

In Case 132 kV Substation TSP shall accommodate the said panels either by 

extension of existing control room or other arrangements.   

3.3  How is the OPGW laying done in case of LILO lines? 

Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out 

portion are on same towers, generally done LILO of S/C lines). Then 2x24F 

OPGW shall be required to install by TSP on both earthwire peak on 400 kV 

and 765 kV lines where two E/W peaks are available. On 220 kV and 132 

kV lines where only one E/W peak is available TSP to install one No. 48F 

OPGW. 

 

Incase LILO lines are on different towers (e.g. both Line In and Line Out 

portion are on different towers, generally done LILO of D/C lines). Then 

1x24F OPGW shall be required to install by TSP on one earthwire peak and 

conventional earthwire on second earthwire peak, on both Line In and Line 

Out portion towers of 400 kV  and 765 kV lines. On 220 kV and 132 kV lines 

where only one E/W peak is available TSP to install one No. 24F OPGW in 

place of conventional earthwire. 

 3.4  How is the OPGW laying done in case Multi circuit Towers? 

Reply: In case two different lines are using common multi circuit portion for some 

distance (originating from different stations, may be terminating on same or 

on different stations). Two No. 24F OPGW to be installed on both E/W peaks 

for common M/C portion of 765 kV and 400 kV lines.  

Incase 220/132 kV lines using multi circuit portion where single E/W peak 
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is available one No. 48F may be installed for common multi circuit portion.  

3.5  How PMUs are integrated for new bays at existing Substations? 

Reply: PMU data of new bays to be provided in the ethernet port of switch at control 

room and thereafter to be connected with existing FOTE of existing 

substation to send data to PDC of RLDC by TSP. These PMUs shall be 

provided with GPS clock and LAN switch and shall connect with LAN switch 

of control room of respective substations with Fibre Optic cable 

3.6  Is Spare direction available in existing FOTE for integration with new bay 

kiosk FOTE 

Reply: The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of substation for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the 

control room, the TSP shall coordinate with station owner to reconfigure the 

directions in existing FOTE at control room.  

3.7  What is the distance from LILO point to proposed substation for feasibility 

of  repeater station? 

Reply: Tentative Location of LILO point shall be as per survey report of BPC 

however exact location to be ascertained after detailed survey by TSP.  

3.8  What is the make and model of existing OPGW in case LILO of main line at 

new substation? 

Reply: All OPGW (alongwith optical fibers) meet Central Electricity Authority 

(Technical Standards for Communication System in Power System 

Operations) Regulations, 2020 and bidder shall install OPGW accordingly. 

3.9  In case of LILO of existing line at new substation who shall provide PMUs 

at existing substation bays? 

Reply: TSP to provide PMUs for all bays under their scope of  RFP. 

4.0      Planning : 

4.1 Whether the Project/ Elements are eligible for early commissioning incentive 

as    per MoP, GoI order dated 15.07.2015.? 

             

Reply: Commissioning is to be done as per the timeline mentioned in RfP. 

However, early commissioning shall be treated as per applicable CERC 

Regulations/orders. 

 

 



 

STANDARD 

TRANSMISSION SERVICE AGREEMENT 

 

FOR 

 

DEVELOPMENT AND OPERATION OF INTER- 

STATE TRANSMISSION SYSTEM 

 

FOR TRANSMISSION OF ELECTRICITY 

THROUGH TARIFF BASED COMPETITIVE 

BIDDING FOR 

 

TRANSMISSION SYSTEM FOR EVACUATION OF 

POWER FROM RAJASTHAN REZ PH-IV 

(PART- 4: 3.5 GW): PART B 

 

BETWEEN THE 

 

CENTRAL TRANSMISSION UTILITY OF INDIA 

LIMITED 

(NODAL AGENCY) 

AND 

……………… (Insert the name of SPV) 



Transmission Service Agreement 

2 ……………… (Insert the name of SPV) 

 

 

 

CONTENTS 

1 DEFINITIONS AND INTERPRETATIONS..................................................... 5 

2 EFFECTIVENESS AND TERM OF AGREEMENT ...................................... 17 

3 CONDITIONS SUBSEQUENT ....................................................................... 19 

4 DEVELOPMENT OF THE PROJECT ............................................................ 23 

5 CONSTRUCTION OF THE PROJECT .......................................................... 27 

6 CONNECTION AND COMMISSIONING OF THE PROJECT .................... 31 

7 OPERATION AND MAINTENANCE OF THE PROJECT ........................... 36 

8 AVAILABILITY OF THE PROJECT ............................................................. 37 

9 INSURANCES ................................................................................................. 38 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES .................... 40 

11 FORCE MAJEURE ......................................................................................... 41 

12 CHANGE IN LAW .......................................................................................... 45 

13 EVENTS OF DEFAULT AND TERMINATION ........................................... 48 

14 LIABILITY AND INDEMNIFICATION ........................................................ 53 

15 ASSIGNMENTS AND CHARGES ................................................................. 58 

16 GOVERNING LAW AND DISPUTE RESOLUTION ................................... 60 

17 REPRESENTATION AND WARRANTIES .................................................. 62 

18 INDEPENDENT ENGINEER ......................................................................... 64 

19 MISCELLANEOUS PROVISIONS ................................................................ 66 
 



Transmission Service Agreement 

3 ……………… (Insert the name of SPV) 

 

 

 

 

 

THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as 

“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on the 

………… [Insert day] of…………. [Insert month] of Two Thousand and………… 

[Insert Year] 

 

BETWEEN: 

 

The ……………….. [Insert name and registered address of Nodal Agency for the 

project], acting as a Nodal Agency (referred to as the “Nodal Agency”), which 

expression shall unless repugnant to the context or meaning thereof include its 

successors, and permitted assigns) as Party of the one part; 

 

AND 

 

 

………………………. [Insert Name of the Transmission Service Provider], 

incorporated under the Companies Act, 1956/ Companies Act, 2013 (as the case 

may be), having its registered office at …………………….. (herein after referred 

to as “Transmission Service Provider” or “TSP” or “ISTS Licensee”, which 

expression shall unless repugnant to the context or meaning thereof include its 

successors, and permitted assigns) as Party of the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and 

collectively as the “Parties”) 

 

AND WHEREAS: 

 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator 

(hereinafter referred to as BPC) had initiated a competitive e-reverse bidding 

process through issue of RFP for selecting a Successful Bidder to build, own, 

operate and transfer the Project comprising of the Elements mentioned in Schedule 

1 (hereinafter referred to as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the 

Successful Bidder, who will be responsible to set up the Project on build, own, 

operate and transfer basis to provide Transmission Service in accordance with the 

terms of this Agreement and the Transmission License. 



Transmission Service Agreement 
 

 

 

 

 

C) The Selected Bidder have submitted the Contract Performance Guarantee and 

acquired one hundred percent (100%) of the equity shareholding of ……………… 

(Insert the name of SPV), along with all its related assets and liabilities in terms of 

the provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to the 

Commission for setting up the Project on build, own, operate and transfer basis. 

E) The TSP has further agreed to make an application to the Commission for the 

adoption of the Transmission Charges under Section 63 of the Electricity Act, 2003, 

along with a certification from the Bid Evaluation Committee in accordance with 

the Bidding Guidelines issued by Ministry of Power, Government of India. 

F) The TSP has agreed to execute the agreement(s) required, if any, under Sharing 

Regulations within fifteen (15) days from the date of grant of Transmission License 

from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing Regulations, 

for making available the ISTS and charge the Transmission Charges in accordance 

with the terms and conditions of Sharing Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the CTU 

to the ISTS Licensee shall be governed as per Sharing Regulations. 

I) The terms and conditions stipulated in the Transmission License issued by the 

Commission to the TSP shall be applicable to this Agreement and the TSP agrees to 

comply with these terms and conditions. In case of inconsistency between the 

Transmission License terms & conditions and the conditions of this Agreement, the 

conditions stipulated in the Transmission License granted by the Commission shall 

prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND 

MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH 

HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

……………… (Insert the name of SPV) 4 
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined below or 

repugnant to the context, shall have the same meaning as assigned to them by 

the Electricity Act, 2003 and the rules or regulations framed there under 

including those issued / framed by the Commission (as defined hereunder), as 

amended or re-enacted from time to time or the General Clauses Act, failing 

which it shall bear its ordinary English meaning. 

The words/expressions when used in this Agreement shall have the respective 

meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share 

Purchase Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity 

Act, 2003 and any amendments made to the same or any succeeding enactment 

thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or 

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of 

a Consortium) and “control” means ownership by one entity of at least twenty six 

percent (26%) of the voting rights of the other entity; 

“Availability” in relation to the Project or in relation to any Element of the 

Project, for a given period shall mean the time in hours during that period the 

Project is capable to transmit electricity at its Rated Voltage and shall be 

expressed in percentage of total hours in the given period and shall be calculated 

as per the procedure contained in Appendix –IV to Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations, 2024, attached 

herewith in Schedule 6; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, in 

response to the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in 

response to RFP, as specified in the RFP; 
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“Bidding Company” shall refer to such single company that has made a 

Response to RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies that 

has collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 

attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding 

Guidelines for Transmission Service” and “Guidelines for Encouraging 

Competition in Development of Transmission Projects” issued by Government of 

India, Ministry of Power under Section – 63 of the Electricity Act as amended 

from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 

representative as notified by the Government of India, responsible for carrying 

out the process for selection of Bidder who will acquire Transmission Service 

Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the 

Transmission Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on 

which the banks remain open for business in the State in which the Nodal 

Agency’s registered office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under Section - 

70 of the Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

 

“Commercial Operation Date” or “COD” shall mean the date as per Article 

6.2; 

“Commission” or “CERC” shall mean the Central Electricity Regulatory 

Commission referred to in sub-section (1) of Section 76 of the Electricity 

Act, 2003 or its successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, 

or any tribunal or any similar judicial or quasi-judicial body in India that has 

jurisdiction to adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU or STU 

or any other concerned parties and the TSP, setting out the terms relating to the 
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connection of the Project to the Inter-connection Facilities and use of the Inter 

State Transmission System as per the provisions of the IEGC, as the case may be; 

“Consultation Period” shall mean the period of sixty (60) days or such longer 

period as the Parties may agree, commencing from the date of issue of a TSP’s 

Preliminary Notice or a Nodal Agency’s Preliminary Termination Notice, as 

provided in Article 13 of this Agreement, for consultation between the Parties to 

mitigate the consequence of the relevant event having regard to all the 

circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, 

approvals, registrations, permits, waivers, privileges, acknowledgements, 

agreements, or concessions required to be obtained from or provided by any 

concerned authority for the development, execution and operation of Project 

including without any limitation for the construction, ownership, operation and 

maintenance of the Transmission Lines and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective 

Date of the Transmission Service Agreement up to (but not including) the COD 

of the Element of the Project in relation to an Element and up to (but not 

including) the COD of the Project in relation to the Project; 

“Contractors” shall mean the engineering, procurement, construction, operation 

& maintenance contractors, surveyors, advisors, consultants, designers, suppliers 

to the TSP and each of their respective sub-contractors (and each of their 

respective successors and permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional 

bank guarantee, submitted and to be submitted by the TSP or by the Selected 

Bidder on behalf of the TSP to the Nodal Agency from a bank mentioned in 

Annexure 17 of the RFP, in the form attached here to as Schedule 8, in 

accordance with Article 3 of this Agreement and which shall include the 

additional bank guarantee furnished by the TSP under this Agreement; 

“Contract Year”, for the purpose of payment of Transmission Charges, shall 

mean the period beginning on the COD, and ending on the immediately 

succeeding March 31 and thereafter each period of 12 months beginning on April 

1 and ending on March 31 provided that the last Contract Year shall end on the 

last day of the term of the TSA; 

“CTU” or “Central Transmission Utility” shall have same meaning as defined 

in the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 
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“D/C” shall mean Double Circuit; 

 

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in 

the Sharing Regulations; 

“Dispute” shall mean any dispute or difference of any kind between the Parties, 

in connection with or arising out of this Agreement including any issue on the 

interpretation and scope of the terms of this Agreement as provided in Article 16; 

“Effective Date” for the purposes of this Agreement, shall have the same 

meaning as per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the 

Government under sub-section (1) of Section 162 of the Electricity Act 2003 and 

also includes Chief Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity 

Act 2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the 

Transmission Lines (where there are more than one circuit) or each bay of Sub- 

station or switching station or HVDC terminal or inverter station of the Project, 

including ICTs, Reactors, SVC, FSC, etc. forming part of the ISTS, which will be 

owned, operated and maintained by the concerned ISTS Licensee, and which has 

a separate Scheduled COD as per Schedule 2 of this Agreement and has a 

separate percentage for recovery of Transmission Charges on achieving COD as 

per Schedule 5 of this Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this 

Agreement; 

“Expiry Date” shall be the date which is thirty five (35) years from the COD of 

the Project; 

“Financial Closure” shall mean the first Business Day on which funds are made 

available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP 

is to finance the Project including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other documents, as may be 

amended, modified, or replaced from time to time, but without in anyway 

increasing the liabilities of the Designated ISTS Customers / Nodal Agency; 
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“Financial Year” shall mean a period of twelve months at midnight Indian 

Standard Time (IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning assigned 

thereto in Article 11; 

“GOI” shall mean Government of India; 

 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central 

Commission under Clause (h) of sub-section (1) of Section 79 of the Electricity 

Act; 

“Independent Engineer” shall mean an agency/ company, appointed by Nodal 

Agency in accordance with the Guidelines for Encouraging Competition in 

Development of Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of India, 

Government of any State in India or any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect control of 

Government of India or any State Government or both, any political sub-division 

of any of them including any court or Commission or tribunal or judicial or quasi- 

judicial body in India but excluding the CTU, TSP and the Designated ISTS 

Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by 

the TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for 

transmission of electricity through the use of the Project, on either one or both 

side of generating station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS 

Customer’s substations (as the case may be) which shall include, without 

limitation, all other transmission lines, gantries, sub-stations and associated 

equipments not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having 

been awarded a Transmission License by the CERC and shall be referred to as the 

TSP or the ISTS Licensee, as the context may require in this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including 

electricity laws in force in India and any statute, ordinance, rule, regulation, 

notification, order or code, or any interpretation of any of them by an Indian 

Governmental Instrumentality having force of law and shall include all rules, 

regulations, decisions and orders of the Commission; 
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“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a 

company who commits at least 26% equity stake in the Project, meets the 

technical requirement as specified in the RFP and so designated by other 

Member(s) in Bidding Consortium; 

“Lenders” means the banks, financial institutions, multilateral funding agencies, 

non banking financial companies registered with the Reserve Bank of India 

(RBI), insurance companies registered with the Insurance Regulatory & 

Development Authority (IRDA), pension funds regulated by the Pension Fund 

Regulatory & Development Authority (PFRDA),mutual funds registered with 

Securities & Exchange Board of India (SEBI), etc., including their successors and 

assigns, who have agreed on or before COD of the Project to provide the TSP 

with the debt financing described in the capital structure schedule, and any 

successor banks or financial institutions to whom their interests under the 

Financing Agreements may be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its 

obligations to the Nodal Agency under this Agreement in any manner and shall 

also does not lead to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the Lender(s) in 

writing as being the representative of the Lender(s) or the Security Trustee and 

such person may from time to time be replaced by the Lender(s) pursuant to the 

Financing Agreements by written notice to the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

 

“Member in a Bidding Consortium / Member” shall mean each company in 

the Bidding Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of 

the event; 

“Monthly Transmission Charges” for any Element of the Project, after COD of 

the Element till COD of the Project, and for the Project after COD of the Project, 

shall mean the amount of Transmission Charges as specified in Schedule 5 of this 

Agreement multiplied by no. of days in the relevant month and divided by no. of 

days in the year; 

“National Load Despatch Centre” shall mean the centre established as per sub- 

section (1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the 

Transmission Service Agreement (TSA); 
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Provided that while taking major decisions, CTU shall consult CEA on technical 

matters and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 

 

“Operating Period” for any Element of the Project shall mean the period from 

(and including) the COD of such Element of the Project, up to (and including) the 

Expiry Date and for the Project, shall mean the period from (and including) the 

COD of the Project, up to (and including) the Expiry Date; 

“Parent Company” shall mean an entity that holds at least twenty six percent 

(26%) of the paid-up equity capital directly or indirectly in the Bidding Company 

or in the Member in a Bidding Consortium, as the case may be; 

“Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary 

Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW) : Part B, as detailed in Schedule 1 of this 

Agreement; 

“Project Assets” shall mean all physical and other assets relating to and forming 

part of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

 

(b) tangible & intangible assets such as civil works and equipment including 

foundations, embankments, pavements, electrical systems, communication 

systems, relief centres, administrative offices, Sub-stations, software, tower and 

sub-stations designs etc; 

(c) project facilities situated on the Site; 

 

(d) all rights of the TSP under the project agreements; 

 

(e) financial assets, such as receivables, security deposits etc; 

 

(f) insurance proceeds; and 

 

(g) Applicable Permits and authorisations relating to or in respect of the 

Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) 

hereof; 

“Prudent Utility Practices” shall mean the practices, methods and standards 

that are generally accepted internationally from time to time by electric 
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transmission utilities for the purpose of ensuring the safe, efficient and economic 

design, construction, commissioning, operation, repair and maintenance of the 

Project and which practices, methods and standards shall be adjusted as 

necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the manufacturers 

to be incorporated in the Project, 

(ii) the requirements of Law, and 

 

(iii) the physical conditions at the Site; 

 

(iv) the safety of operating personnel and human beings; 

 

“Rated Voltage” shall mean voltage at which the Transmission System is 

designed to operate or such lower voltage at which the line is charged, for the 

time being, in consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this 

Agreement; 

“RFP” shall mean Request for Proposal dated 31.07.2024 along with all 

schedules, annexures and RFP Project Documents attached thereto, issued by the 

BPC for tariff based competitive bidding process for selection of Bidder as TSP 

to execute the Project, including any modifications, amendments or alterations 

thereto; 

“RFP Project Documents” shall mean the following documents to be entered 

into in respect of the Project, by the Parties to the respective agreements: 

a. Transmission Service Agreement, 

 

b. Share Purchase Agreement, 

 

c. Agreement(s) required under Sharing Regulations and 

 

d. Any other agreement as may be required; 

 

“RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in 

the Electricity Act, 2003, in the region(s) in which the Project is located; 

“RPC” shall mean the relevant Regional Power Committee established by the 

Government of India for the specific Region(s) in accordance with the Electricity 

Act, 2003 for facilitating integrated operation of the Power System in that 

Region; 
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“Scheduled COD” in relation to an Element(s) shall mean the date(s) as 

mentioned in Schedule 2 as against such Element(s) and in relation to the Project, 

shall mean the date as mentioned in Schedule 2 as against such Project, subject to 

the provisions of Article 4.4 of this Agreement, or such date as may be mutually 

agreed among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as 

per the provisions of the Grid Code; 

“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected 

Bidder submitted during e-reverse bidding, which shall be downloaded and 

attached in Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst REC Power 

Development and Consultancy Limited, ……………… (Insert the name of SPV) 

and the Successful Bidder for the purchase of one hundred (100%) per cent of the 

shareholding of the ……………… (Insert the name of SPV) for the Acquisition 

Price, by the Successful Bidder on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory 

Commission (Sharing of Inter-State Transmission Charges and Losses) 

Regulations, 2020 and as amended from time to time; 

“Site” in relation to a substation, switching station or HVDC terminal or inverter 

station, shall mean the land and other places upon which such station / terminal is 

to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub- 

section (1) of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government 

company, specified as such by the State Government under sub-section (1) of 

Section 39 of the Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected 

pursuant to the RFP and who has to acquire one hundred percent (100%) equity 

shares of ……………… (Insert the name of SPV), along with all its related assets 

and liabilities, which will be responsible as the TSP to establish the Project on 

build, own, operate and transfer basis as per the terms of the TSA and other RFP 

Project Documents; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant 

to the provisions of Article 13.3 of this Agreement; 
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“Target Availability” shall have the meaning as ascribed hereto in Article 8.2 of 

this Agreement; 

“Technically Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given 

by the Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.2, 

3.3.4, 4.4.2, 5.8, 13.2 and 13.3 of this Agreement for the termination of this 

Agreement; 

“Term of Agreement” for the purposes of this Agreement shall have the 

meaning ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected Bidder 

during the e-reverse bidding and adopted by the Commission, payable to the TSP 

as per Sharing Regulations; 

“Transmission License” shall mean the license granted by the Commission in 

terms of the relevant regulations for grant of such license issued under the 

Electricity Act; 

“Transmission Service” shall mean making the Project available as per the 

terms and conditions of this Agreement and Sharing Regulations; 

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 

Availability of the Element(s) / Project (as the case may be) that is not a result of 

a Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least twenty 

six percent (26%) equity in the Bidding Company or Member of a Consortium, 

(as the case may be) and in the Technically Evaluated Entity and / or Financially 

Evaluated Entity (as the case may be) and such Bidding Company or Member of 

a Consortium, (as the case may be) and the Technically Evaluated Entity and / or 

Financially Evaluated Entity (as the case may be) shall be under the direct control 

or indirectly under the common control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, 

Appendices and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 
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“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall 

mean a reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, 

lien or other encumbrance securing any obligation of any person or any other type 

of preferential arrangement (including, without limitation, title transfer and 

retention arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a 

reference to any company or corporation of which the other company or 

corporation is a subsidiary; 

"indebtedness" shall be construed so as to include any obligation (whether 

incurred as principal or surety) for the payment or repayment of money, whether 

present or future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be 

construed as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

 

(ii) more than half of the issued share capital of which is beneficially owned, 

directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company, 

 

for these purposes, a company or corporation shall be treated as being 

controlled by another if that other company or corporation is able to 

direct its affairs and/or to control the composition of its board of 

directors or equivalent body; 

"winding-up", "dissolution", "insolvency", or "reorganization" in the 

context of a company or corporation shall have the same meaning as defined in 

the Companies Act, 1956/ Companies Act, 2013 (as the case may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

 

1.2.2 This Agreement itself or any other agreement or document shall be construed as 

a reference to this or to such other agreement or document as it may have been, 

or may from time to time be, amended, varied, novated, replaced or 

supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments 

or re-enactments from time to time. 



Transmission Service Agreement 

16 ……………… (Insert the name of SPV) 

 

 

 

 

1.2.4 A time of day shall, save as otherwise provided in any agreement or document 

be construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among 

the parts of this Agreement, they shall be interpreted in a harmonious manner so 

as to give effect to each part. 

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of 

this Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day and be 

calculated on the basis of a year of three hundred and sixty five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean 

a reference to this Agreement. 

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and 

correctness of the representations made by the Selected Bidder in Article 17.2.1 

hereof. 
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date: 

This Agreement shall be effective from later of the dates of the following events: 

a. The Selected Bidder, on behalf of the TSP, has provided the Contract 

Performance Guarantee, as per terms of Article 3.1 of this 

Agreement; and 

b. The Selected Bidder has acquired for the Acquisition Price, one 

hundred percent (100%) of the equity shareholding of REC Power 

Development and Consultancy Limited in ……………… (Insert the 

name of SPV) along with all its related assets and liabilities as per 

the provisions of the Share Purchase Agreement. and 

c. The Agreement is executed and delivered by the Parties; 

 

2.2 Term and Termination: 

 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be 

effective in relation to the Project until the Expiry Date, when it shall 

automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project 

Assets to CTU or its successors or an agency as decided by the Central 

Government at zero cost and free from any encumbrance and liability. The 

transfer shall be completed within 90 days of expiry of this Agreement failing 

which CTU shall be entitled to take over the Project Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with 

Article 13 or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

 

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, 

the TSP shall be obligated to make an application to the Commission at least 

two (2) years before the date of expiry of the Transmission License, seeking the 

Commission’s approval for the extension of the term of the Transmission 

License up to the Expiry Date. 
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2.3.2 The TSP shall timely comply with all the requirements that may be laid down by 

the Commission for extension of the term of the Transmission License beyond 

the initial term of twenty-five (25) years & upto the Expiry Date and the TSP 

shall keep the Nodal Agency fully informed about the progress on its application 

for extension of the term of the Transmission License. 

2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations/ roles and liabilities of the Parties under this Agreement, including the 

right to receive liquidated damages as per the terms of this Agreement, nor shall it 

effect the survival of any continuing obligations/ roles for which this Agreement 

provides, either expressly or by necessary implication, which are to survive after 

the Expiry Date or termination including those under Articles 3.3.3, 3.3.5, Article 

9.3 (Application of Insurance Proceeds), Article 11 (Force Majeure), Article 13 

(Events of Default and Termination), Article 14 (Liability & Indemnification), 

Article 16 (Governing Law & Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

 

2.5.1 For the purpose of Availability, Target Availability and the computation of 

Availability, Incentive, Penalty, the provisions provided in this Agreement shall 

apply and any future modifications in the relevant Rules and Regulations shall 

not be applicable for this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under the tariff 

based competitive bidding framework, the provisions relating to the definitions 

(Availability and COD), Article 3 (Contract Performance Guarantee and 

Conditions Subsequent), Article 5 (Construction of the Project), Article 6 

(Connection and Commissioning of the Project), Article 8 (Target Availability 

and calculation of Availability), Article 11 (Force Majeure), Article 12 (Change 

in Law), Article 13 (Event of Default), Article 14 (Indemnification), Article 15 

(Assignment and Charges), Articles 16.1, 16.2 and 16.4 (Governing Laws and 

Dispute Resolution) and Article 17 (representation and warranties of the ISTS 

Licensee) of this agreement shall supersede the corresponding provisions under 

Sharing Regulations. 
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ARTICLE: 3 

3 CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP 

 

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the Selected 

Bidder, shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity 

shareholding of ……………… (Insert the name of SPV) from REC Power 

Development and Consultancy Limited, who shall sell to the Selected 

Bidder, the equity shareholding of ……………… (Insert the name of SPV), 

along with all its related assets and liabilities. 

c. Execute this Agreement; 

 

The TSP shall, within five (5) working days from the date of acquisition of SPV 

by the Selected Bidder, undertake to apply to the Commission for the grant of 

Transmission License and for the adoption of tariff as required under section-63 

of the Electricity Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central 

Transmission Utility of India Limited (being the Nodal Agency) the Contract 

Performance Guarantee for an amount of Rs. 139.50 Crore (Rupees One 

Hundred Thirty Nine Crore Fifty Lakh only). 

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to 

three (3) months after the Scheduled COD of the Project and shall be extended 

from time to time to be valid for a period up to three (3) months after the COD 

of the Project. In case the validity of the Contract Performance Guarantee is 

expiring before the validity specified in this Article, the TSP shall, at least thirty 

(30) days before the expiry of the Contract Performance Guarantee, replace the 

Contract Performance Guarantee with another Contract Performance Guarantee 

or extend the validity of the existing Contract Performance Guarantee until the 

validity period specified in this Article. 

3.1.3 The TSP agrees and undertakes to duly perform and complete the following 

activities within six (6) months from the Effective Date (except for c) below), 

unless such completion is affected due to any Force Majeure Event, or if any of 

the activities is specifically waived in writing by the Nodal Agency: 

a. To obtain the Transmission License for the Project from the Commission; 
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b. To obtain the order for adoption of Transmission Charges by the 

Commission, as required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the Project 

Execution Plan, immediately after award of contract(s) and maximum within 

one hundred and twenty (120) days from the Effective Date. Also, an 

approved copy each of Manufacturing Quality Plan (MQP) and Field 

Quality Plan (FQP) would be submitted to Independent Engineer & Nodal 

Agency in the same time period. The TSP’s Project Execution Plan should 

be in conformity with the Scheduled COD as specified in Schedule 2 of this 

Agreement, and shall bring out clearly the organization structure, time plan 

and methodology for executing the Project, award of major contracts, 

designing, engineering, procurement, shipping, construction, testing and 

commissioning to commercial operation; 

d. To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar 

(GANTT) chart of the Project outlining each activity (taking longer than one 

Month), linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer detailed 

specifications of conductor meeting the functional specifications specified in 

RFP; 

f. To achieve Financial Closure; 

g. To provide an irrevocable letter to the Lenders duly accepting and 

acknowledging the rights provided to the Lenders under the provisions of 

Article 15.3 of this Agreement and all other RFP Project Documents; 

h. To award the Engineering, Procurement and Construction contract (“EPC 

contract”) for the design and construction of the Project and shall have given 

to such Contractor an irrevocable notice to proceed; and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 

 

 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 

 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided to the 

Lenders as per Article 15.3 of this Agreement and all other RFP Project 

Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent 
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3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP 

even within three (3) Months after the time specified therein, then on and from 

the expiry of such period and until the TSP has satisfied all the conditions 

specified in Article 3.1.3, the TSP shall, on a monthly basis, be liable to furnish 

to Central Transmission Utility of India Limited (being the Nodal Agency) 

additional Contract Performance Guarantee of Rupees Thirteen Crore Ninety 

Five Lakh Only (Rs. 13.95 Crore) within two (2) Business Days of expiry of 

every such Month. Such additional Contract Performance Guarantee shall be 

provided to Central Transmission Utility of India Limited (being the Nodal 

Agency) in the manner provided in Article 3.1.1 and shall become part of the 

Contract Performance Guarantee and all the provisions of this Agreement shall 

be construed accordingly. Central Transmission Utility of India Limited (being 

the Nodal Agency) shall be entitled to hold and / or invoke the Contract 

Performance Guarantee, including such additional Contract Performance 

Guarantee, in accordance with the provisions of this Agreement. 

3.3.2 Subject to Article 3.3.4, if: 

 

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed 

beyond nine (9) Months from the Effective Date and the TSP fails to furnish 

additional Contract Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof; or 

(ii) the TSP furnishes additional Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof but fails to fulfil the conditions 

specified in Article 3.1.3 within a period of twelve (12) months from the 

Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 

to CEA and the Lenders’ Representative in order to enable the Lenders 

to exercise right of substitution in accordance with Article 15.3 of this 

Agreement. 

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the provisions of 

Article 3.3.2, the TSP shall be liable to pay to the Nodal Agency an amount of 

Rs. 139.50 Crore (Rupees One Hundred Thirty Nine Crore Fifty Lakh only) as 

liquidated damages. The Nodal Agency shall be entitled to recover this amount 

of damages by invoking the Contract Performance Guarantee to the extent of 

liquidated damages, which shall be required by the Nodal Agency, and the 

balance shall be returned to TSP, if any. 

It is clarified for removal of doubt that this Article shall survive the termination 
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of this Agreement. 

 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 

due to any Force Majeure Event, the time period for fulfilment of the condition 

subsequent as mentioned in Article 3.1.3, may be extended for a period of such 

Force Majeure Event. Alternatively, if deemed necessary, this Agreement may 

be terminated by the Nodal Agency by giving a Termination Notice to the TSP, 

in writing, of at least seven (7) days, with a copy to CEA and the Lenders’ 

Representative in order to enable the Lenders to exercise right of substitution in 

accordance with Article 15.3 of this Agreement and the Contract Performance 

Guarantee shall be returned as per the provisions of Article 6.5.1. 

 

Provided, that due to the provisions of this Article 3.3.4, any increase in the time 

period for completion of conditions subsequent mentioned under Article 3.1.3, 

shall lead to an equal increase in the time period for the Scheduled COD. If the 

Scheduled COD is extended beyond a period of one hundred eighty (180) days 

due to the provisions of this Article 3.3.4, the TSP will be allowed to recover the 

interest cost during construction corresponding to the period exceeding one 

hundred eighty (180) days by adjustment in the Transmission Charges in 

accordance with Schedule 9. 

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the Nodal 

Agency may take steps to bid out the Project again. 

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it 

considers that there are sufficient grounds for so doing, apart from invoking the 

Contract Performance Guarantee under para 3.3.3 may also initiate proceedings 

for blacklisting the TSP as per provisions of Article 13.2 of TSA. 

 

3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month 

on the progress made in satisfying the conditions subsequent in Articles 3.1.3. 
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ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost 

and expense shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, 

Clearances and Permits, required in accordance with Law for 

development of the Project; 

b. for financing, constructing, owning and commissioning each of the 

Element of the Project for the scope of work set out in Schedule 1 of 

this Agreement in accordance with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from time 

to time, for Transmission Lines and sub-stations: 

• the Central Electricity Authority (Technical Standards 

for Connectivity to the Grid) Regulations, 2007; 

• Central Electricity Authority (Technical Standards for 

construction of Electrical Plants and Electric Lines) 

Regulation, 2010; 

• Central Electricity Authority (Grid Standard) 

Regulations, 2010; 

• Central Electricity Authority (Safety requirements for 

construction, operation and maintenance of Electrical 

Plants and Electrical Lines) Regulation, 2011; 

• Central Electricity Authority (Measures relating to 

Safety and Electricity Supply) Regulation, 2010; 

• Central Electricity Authority (Technical Standards for 

Communication System in Power System Operation) 

Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the Government; 

v. Prudent Utility Practices, relevant Indian Standards and the 

Law; 
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not later than the Scheduled COD as per Schedule 2 of this 

Agreement; 

c. for entering into a Connection Agreement with the concerned parties 

in accordance with the Grid Code. 

d. for owning the Project throughout the term of this Agreement free 

and clear of any encumbrances except those expressly permitted 

under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a 

timely basis relevant information with regard to the specifications of 

the Project that may be required for interconnecting the Project with 

the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for 

the performance of their duties and responsibilities; 

g. to provide to the Nodal Agency and CEA, on a monthly basis, 

progress reports with regard to the Project and its execution (in 

accordance with prescribed form) to enable the CEA to monitor and 

co-ordinate the development of the Project matching with the 

Interconnection Facilities; 

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 

02.07.2020 as well as other Guidelines issued by Govt. of India 

pertaining to this; 

i. to procure the products associated with the Transmission System as 

per provisions of Public Procurement (Preference to Make in India) 

orders issued by Ministry of Power vide orders No. 11/5/2018 - 

Coord. dated 28.07.2020 for transmission sector, as amended from 

time to time read with Department for Promotion of Industry and 

Internal Trade (DPIIT) orders in this regard (Procuring Entity as 

defined in above orders shall deemed to have included Selected 

Bidder and/ or TSP). 

Also, to comply with Department of Expenditure, Ministry of 

Finance vide Order (Public Procurement No 1) bearing File No. 

6/18/2019-PPD dated 23.07.2020, Order (Public Procurement No 2) 

bearing File No. 6/18/2019-PPD dated 23.07.2020 and Order (Public 

Procurement No. 3) bearing File No. 6/18/2019-PPD, dated 

24.07.2020, as amended from time to time, regarding public 

procurement from a bidder of a country, which shares land border 

with India; 
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j. to submit to Nodal Agency information in the prescribed format [To 

be devised by Nodal Agency] for ensuring compliance to Article 4.1 

i) above. 

 

k. to comply with all its obligations undertaken in this Agreement. 

 

4.2 Roles of the Nodal Agency in implementation of the Project: 

 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall 

be the holder and administrator of this Agreement and shall inter alia: 

a. appoint an Independent Engineer within 90 days of the Effective 

Date 

b. provide letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by the TSP from 

time to time, for obtaining the Consents, Clearances and Permits 

required for the Project; 

c. coordinate among TSP and upstream/downstream entities in respect 

of Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take appropriate 

action for breach thereof including revocation of guarantees, 

cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the 

performance of their duties and responsibilities; and 

f. perform any other responsibility (ies) as specified in this Agreement. 

 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project 

from the Effective Date of the Agreement and shall achieve Scheduled 

COD of the Project in accordance with the time schedule specified in 

Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than the 

Scheduled COD or within such extended time to which the TSP shall be 

entitled under Article 4.4 hereto. 

4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons 

solely attributable to the Nodal Agency, the Scheduled COD shall be extended, 

by a ‘day to day’ basis, subject to the provisions of Article 13. 
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4.4.2 In the event that an Element or the Project cannot be commissioned by its 

Scheduled COD on account of any Force Majeure Event as per Article 11, the 

Scheduled COD shall be extended, by a ‘day to day’ basis for a period of such 

Force Majeure Event. Alternatively, if deemed necessary, the Nodal Agency 

may terminate the Agreement as per the provisions of Article 13.4 by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 

to CEA and the Lenders’ Representative in order to enable the Lenders to 

exercise right of substitution in accordance with Article 15.3 of this Agreement. 

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on how 

long the Scheduled COD should be deferred by, any Party may raise the Dispute 

to be resolved in accordance with Article 16. 

4.5 Metering Arrangements: 

 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006 

as amended from time to time, with regard to the metering arrangements for the 

Project. The TSP shall fully cooperate with the CTU / STU / RLDC and extend 

all necessary assistance in taking meter readings. 

4.6 Interconnection Facilities: 

 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be 

responsible for connecting the Project with the interconnection point(s) specified 

in Schedule 1 of this Agreement. The Interconnection Facilities shall be 

developed as per the scope of work and responsibilities assigned in Schedule 1 

of this Agreement. The Nodal Agency shall be responsible for coordinating to 

make available the Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the TSP 

within the scope of the project is to construct the Project as per Schedule-1 of 

this Agreement and in particular to connect it to the Interconnection Facilities as 

specified in this Agreement. 
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, 

constructing, erecting, testing and commissioning each Element of the Project 

by the Scheduled COD in accordance with the Regulations and other applicable 

Laws specified in Article 4.1 of this Agreement. 

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its 

obligations under this Agreement or be entitled to any extension of time or any 

compensation whatsoever by reason of the unsuitability of the Site or 

Transmission Line route(s). 

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits 

related but not limited to road / rail / river / canal / power line / crossings, Power 

and Telecom Coordination Committee (PTCC), defence, civil aviation, right of 

way / way-leaves and environmental & forest clearances from relevant 

authorities required for developing, financing, constructing, maintaining/ 

renewing all such Consents, Clearances and Permits in order to carry out its 

obligations under this Agreement in general and shall furnish to the Nodal 

Agency such copy/ies of each Consents, Clearances and Permits, on demand. 

Nodal Agency shall provide letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by the TSP from time to 

time, for obtaining the Consents, Clearances and Permits required for the 

Project. 

5.1.4 The TSP shall be responsible for: 

 

(a) [To be deleted by the BPC in case no land acquisition is involved 

in the Project and replaced by "deleted"] acquisition of land for 

location specific substations, switching stations or HVDC terminal or 

inverter stations. Also, the actual location of Greenfield substations 

(Switching Stations or HVDC Terminal or Inverter Stations) for a 

generation pooling substation and for load serving substations in the 

scope of TSP shall not be beyond 3 Km radius of the location 

proposed by the BPC in the survey report. However, actual location 

of any Greenfield Intermediate Substations in the scope of TSP shall 

not be beyond 10 Km radius of the location proposed by the BPC in 

the Survey Report; 

(b) [To be deleted by the BPC in case no land acquisition is 

involved in the Project and replaced by "deleted"] final selection 
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of Site including its geo-technical investigation; 

 

(c) survey and geo-technical investigation of line route in order to 

determine the final route of the Transmission Lines; 

(d) seeking access to the Site and other places where the Project is being 

executed, at its own risk and costs, including payment of any crop, 

tree compensation or any other compensation as may be required. 

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement 

and rehabilitation package will be implemented by the State Government 

authorities, for which the costs is to be borne by the TSP and no changes would 

be allowed in the Transmission Charges on account of any variation in the 

resettlement and rehabilitation cost. The TSP shall provide assistance on best 

endeavour basis, in implementation of the resettlement and rehabilitation 

package, if execution of such package is in the interest of expeditious 

implementation of the Project and is beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while 

appointing Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 

obligations under this Agreement nor make the Nodal Agency liable for the 

performance of such Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a 

monthly basis, progress reports along with likely completion date of each 

Element with regard to the Project and its execution (in accordance with 

prescribed form). The Nodal Agency/ CEA shall monitor the development of the 

Project for its timely completion for improving and augmenting the electricity 

system as a part of its statutory responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in a good 

workmanship using sound engineering and construction practices, and using only 

materials and equipment that are new and manufactured as per the MQP and 

following approved FQP for erection, testing & commissioning and complying 

with Indian /International Standards such that, the useful life of the Project will 

be at least thirty five (35) years from the COD of the Project. 
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The TSP shall ensure that all major substation equipment / component (e.g. 

transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge 

Arresters (SA), Protection relays, clamps & connectors etc.), equipment in 

terminal stations of HVDC installations including Thyristor/ IGBT valves, 

Converter Transformers, smoothing reactors, Transformer bushings and wall 

bushings, GIS bus ducts, towers and gantry structures and transmission towers or 

poles and line materials (conductors, earthwire, OPGW, insulator, accessories for 

conductors, OPGW & earthwires, hardware fittings for insulators, aviation lights 

etc), facilities and system shall be designed, constructed and tested (Type test, 

Routine tests, Factory Acceptance Test (FAT)) in accordance with relevant CEA 

Regulations and Indian Standards. In case Indian Standards for any particular 

equipment/ system/ process is not available, IEC/ IEEE or equivalent 

International Standards and Codes shall be followed. 

5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3 

c) shall comprise of detailed schedule of all the equipments/items /materials 

required for the Project, right from procurement of raw material till the dispatch 

from works and receipt at the site. Further, it should also include various stages of 

the construction schedule up to the commissioning of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all reasonable 

times to the Site and to the Manufacturer’s works and to all such places where the 

Project is being executed. 

5.5.3 Independent Engineer shall ensure conformity of the conductor specifications with 

the functional specifications specified in RFP. 

5.5.4 The Independent Engineer shall monitor the following during construction of the 

Project: 

a) Quality of equipments, material, foundation, structures and workmanship etc. as 

laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-station 

equipments, transmission line material and workmanship etc. would be checked 

in accordance with the Article 5.4. 

b) Progress in the activities specified in Condition Subsequent 

 

c) Verification of readiness of the elements including the statutory clearances & 

completion of civil works, fixing of all components and finalisation of punch 

points (if any) prior to charging of the elements 

d) Progress of construction of substation and Transmission Lines 
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5.5.5 The progress shall be reviewed by the Independent Engineer against the Project 

Execution Plan. The Independent Engineer shall prepare its report on monthly 

basis and submit the same to Nodal Agency highlighting the progress achieved 

till the end of respective month vis-à-vis milestone activities, areas of concern, if 

any, which may result in delay in the timely completion of the Project. Based on 

the progress, Nodal Agency and/ or CEA shall issue written instructions to the 

TSP to take corrective measures, as may be prudent for the timely completion of 

the Project. In case of any deficiency, the Nodal Agency would be at liberty to 

take action in accordance with the procedure of this Agreement. 

5.5.6 For any delay in commissioning any critical Element(s), as identified in Schedule 

1 & Schedule 2 of this Agreement, beyond a period of 45 days shall lead to a 

sequestration of 10% of the Contract Performance Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in 

Schedule 3 of this Agreement 

The TSP shall retain at the Site and make available for inspection at all 

reasonable times, copies of the Consents, Clearances and Permits, construction 

drawings and other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project 

and its supervisory personnel shall be available to provide full-time 

superintendence for execution of the Project. The TSP shall provide skilled 

personnel who are experienced in their respective fields. 

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in 

achievement of timely progress in execution of the Project, if any, as intimated by 

the Independent Engineer and/ or CEA and/ or the Nodal Agency. However, such 

intimation by the Independent Engineer and/ or CEA and/ or the Nodal Agency 

and the subsequent effect of such remedial measures carried out by the TSP shall 

not relieve the TSP of its obligations in the Agreement. Independent Engineer 

and/ or CEA and/ or the Nodal Agency may carry out random inspections during 

the Project execution, as and when deemed necessary by it. If the shortfalls as 

intimated to the TSP are not remedied to the satisfaction of the CEA and/ or the 

Nodal Agency, this Agreement may be terminated by the Nodal Agency by 

giving a Termination Notice to the TSP, in writing, of at least seven (7) days, 

with a copy to CEA and the Lenders’ Representative in order to enable the 

Lenders to exercise right of substitution in accordance with Article 15.3 of this 

Agreement
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ARTICLE: 6 

6 CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

 

6.1.1  The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any 

other agencies as required, at least sixty (60) days advance written notice of the 

date on which it intends to connect an Element of the Project, which date shall 

not be earlier than its Scheduled COD or Schedule COD extended as per 

Article 4.4.1 & 4.4.2 of this Agreement, unless mutually agreed to by Parties. 

Further, any preponing of COD of any element prior to Scheduled COD must 

be approved by the Nodal Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may 

be), for reasonable cause, including non-availability of Interconnection 

Facilities as per Article 4.2, can defer the connection for up to fifteen (15) days 

from the date notified by the TSP pursuant to Article 6.1.1, if it notifies to the 

TSP in writing, before the date of connection, of the reason for the deferral and 

when the connection is to be rescheduled. However, no such deferment on one 

or more occasions would be for more than an aggregate period of thirty (30) 

days. Further, the Scheduled COD would be extended as required, for all such 

deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected 

with the Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and the 

Connection Agreement; 

b. it meets the Grid Code, Central Electricity Authority (Technical 

Standards for Connectivity to the Grid) Regulations, 2007 as 

amended from time to time and all other Indian legal requirements, 

and 

c. The TSP has obtained the approval in writing of the Electrical 

Inspector certifying that the Element is ready from the point of view 

of safety of supply and can be connected with the Interconnection 

Facilities. 

d. It has satisfactorily met all the testing requirements as per Articles 

6.1.4. 
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6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation 

equipment, component, system, facilities shall be successfully carried out before 

commissioning. The Type tests, FAT and SAT reports should be available at the 

substation / terminal station of HVDC installations for ready reference of 

operation and maintenance staff and has to be made available to the Independent 

Engineer appointed for quality monitoring or their authorised representatives, as 

and when they wish to examine the same. 

6.2 Commercial Operation: 

 

6.2.1 An Element of the Project shall be declared to have achieved COD twenty four 

(24) hours following the connection of the Element with the Interconnection 

Facilities pursuant to Article 6.1 or seven (7) days after the date on which it is 

declared by the TSP to be ready for charging but is not able to be charged for 

reasons not attributable to the TSP subject to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all 

the Element(s), if any, which are pre-required to have achieved COD as defined 

in Schedule 2 of this Agreement, have been declared to have achieved their 

respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed 

COD as per Article 6.2.1 above, such Element of the Project shall be deemed to 

have Availability equal to the Target Availability till the actual charging of the 

Element and to this extent, TSP shall be eligible for the Monthly Transmission 

Charges applicable for such Element 

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event or Natural Force Majeure Event (affecting the 

Nodal Agency) 

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project and has 

given due notice, as per provisions of Article 6.1.1, to the concerned agencies of 

the date of intention to connect the Element(s) of the Project, where such date is 

not before the Scheduled COD, but is not able to connect the Element(s) of the 

Project by the said date specified in the notice, due to Direct Non Natural Force 

Majeure Event or Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the Nodal Agency, provided such Direct Non Natural 

Force Majeure Event or Indirect Non Natural Force Majeure Event or Natural 

Force Majeure Event affecting the Nodal Agency has continued for a period of 

more than three (3) continuous or non-continuous Months, the TSP shall, until 

the effects of the Direct Non Natural Force Majeure Event or of Indirect Non 

Natural Force Majeure Event or Natural Force Majeure Event affecting the 
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Nodal Agency no longer prevent the TSP from connecting the Element(s) of the 

Project, be deemed to have achieved COD relevant to that date and to this 

extent, be deemed to have been providing Transmission Service with effect from 

the date notified, and shall be treated as follows: 

a. In case of delay due to Direct Non Natural Force Majeure Event, TSP is 

entitled for Transmission Charges calculated on Target Availability for 

the period of such events in excess of three (3) continuous or non 

continuous Months in the manner provided in (c) below. 

b. In case of delay due to Indirect Non Natural Force Majeure Event or 

Natural Force Majeure Event affecting the Nodal Agency, TSP is 

entitled for payment for debt service which is due under the Financing 

Agreements, subject to a maximum of Transmission Charges calculated 

on Target Availability, for the period of such events in excess of three 

(3) continuous or non continuous Months in the manner provided in (c) 

below. 

c. In case of delay due to Direct Non Natural Force Majeure Event or 

Indirect Non Natural Force Majeure Event or Natural Force Majeure 

Event affecting the Nodal Agency, the TSP is entitled for payments 

mentioned in (a) and (b) above, after commencement of Transmission 

Service, in the form of an increase in Transmission Charges. These 

amounts shall be paid from the date, being the later of a) the date of 

cessation of such Indirect Non Natural Force Majeure Event or Natural 

Force Majeure Event affecting the Nodal Agency and b) the completion 

of sixty (60) days from the receipt of the Financing Agreements by the 

Nodal Agency from the TSP. 

Provided such increase in Transmission Charges shall be so as to put the 

TSP in the same economic position as the TSP would have been in case 

the TSP had been paid amounts mentioned in (a) and (b) above in a 

situation where the Force Majeure Event had not occurred. 

For the avoidance of doubt, it is clarified that the charges payable under this 

Article 6.3.1 shall be recovered as per Sharing Regulations. 

6.4 Liquidated Damages for Delay in achieving COD of Project: 

 

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by 

the Element’s / Project’s Scheduled COD or such Scheduled COD as extended 

under Articles 4.4.1 and 4.4.3, then the TSP shall pay to the Nodal Agency, a 

sum equivalent to 3.33% of Monthly Transmission Charges applicable for the 

Element of the Project [in case where no Elements have been defined, to be on 
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the Project as a whole] / Project, for each day of delay up to sixty (60) days of 

delay and beyond that time limit, at the rate of five percent (5%) of the Monthly 

Transmission Charges applicable to such Element / Project, as liquidated 

damages for such delay and not as penalty, without prejudice to any rights of the 

Nodal Agency under the Agreement. 

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the 

amount of liquidated damages calculated in accordance with Article 6.4.1 for 

and up to six (6) months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the Element of 

the Project even after the expiry of six (6) months from its Scheduled COD, the 

provisions of Article 13 shall apply. 

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated damages 

calculated pursuant to Article 6.4.1 within ten (10) days of the earlier of: 

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement. 

The payment of such damages shall not relieve the TSP from its obligations to 

complete the Project or from any other obligation and liabilities under the 

Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal Agency 

within the said period of ten (10) days, the Nodal Agency shall be entitled to 

recover the said amount of the liquidated damages by invoking the Contract 

Performance Guarantee. If the then existing Contract Performance Guarantee is 

for an amount which is less than the amount of the liquidated damages payable 

by the TSP to the Nodal Agency under this Article 6.3 and the TSP fails to 

make payment of the balance amount of the liquidated damages not covered by 

the Contract Performance Guarantee, then such balance amount shall be 

deducted from the Transmission Charges payable to the TSP. The right of the 

Nodal Agency to encash the Contract Performance Guarantee is without 

prejudice to the other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under this 

Article is over and above the penalty payable by TSP under Article 5.5.6 of this 

Agreement. 

6.5 Return of Contract Performance Guarantee 

 

6.5.1 The Contract Performance Guarantee as submitted by TSP in accordance with 
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Article 3.1.1 shall be released by the Nodal Agency within three (3) months 

from the COD of the Project. In the event of delay in achieving Scheduled COD 

of any of the Elements by the TSP (otherwise than due to reasons as mentioned 

in Article 3.1.3 or Article 11) and consequent part invocation of the Contract 

Performance Guarantee by the Nodal Agency, Nodal Agency shall release the 

Contract Performance Guarantee, if any remaining unadjusted, after the 

satisfactory completion by the TSP of all the requirements regarding achieving 

the Scheduled COD of the remaining Elements of the Project. It is clarified that 

the Nodal Agency shall also return / release the Contract Performance Guarantee 

in the event of (i) applicability of Article 3.3.2 to the extent the Contract 

Performance Guarantee is valid for an amount in excess of Rs. 139.50 Crore 

(Rupees One hundred Thirty Nine Crore Fifty Lakh only), or (ii) termination of 

this Agreement by the Nodal Agency as mentioned under Article 3.3.4 of this 

Agreement. 

6.5.2 The release of the Contract Performance Guarantee shall be without prejudice to 

other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

 

The TSP shall be responsible for ensuring that the Project is operated and 

maintained in accordance with the regulations made by the Commission and CEA 

from time to time and provisions of the Act. 
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may 

be, shall be as per Appendix –IV to Central Electricity Regulatory Commission 

(Terms and Conditions of Tariff) Regulations, 2024, as applicable on the Bid 

Deadline and as appended in Schedule 6 of this Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will be 

calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target Availability, 

for six consecutive months in a Contract Year, the DIC(s) or the Nodal Agency 

may issue a show cause notice to the TSP, asking them to show cause as to why 

the Transmission Service Agreement be not terminated, and if no satisfactory 

cause is shown it may terminate the Agreement. If the Nodal Agency is of the 

opinion that the transmission system is of critical importance, it may carry out or 

cause to carry the operation and maintenance of transmission system at the risk 

and cost of TSP. 
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ARTICLE: 9 

9 INSURANCES 

9.1 Insurance: 

 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during 

the Construction Period and the Operating Period, adequate Insurances against 

such risks, with such deductibles including but not limited to any third party 

liability and endorsements and co-beneficiary/insured, as may be necessary 

under 

a. any of the Financing Agreements, 

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

 

The Insurances shall be taken effective from a date prior to the date of the 

Financial Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of 

the Insurances, as and when the Nodal Agency may seek from the TSP as per 

the terms of Article 9.1 

9.3 Application of Insurance Proceeds: 

 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the 

Financing Agreements, the proceeds of any insurance claim made due to loss or 

damage to the Project or any part of the Project shall be first applied to 

reinstatement, replacement or renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically 

and technically viable and the insurers under the Insurances make payment on a 

“total loss” or equivalent basis, the portion of the proceeds of such Insurance 

available to the TSP (after making admissible payments to the Lenders as per 

the Financing Agreements) shall be allocated only to the TSP. Nodal Agency 

and / or concerned Designated ISTS Customers shall have no claim on such 

proceeds of the Insurance. 

 

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any 
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dispute or difference between the Parties as to whether the Project is no longer 

economically and technically viable due to a Force Majeure Event or whether 

that event was adequately covered in accordance with this Agreement by the 

Insurances shall be determined in accordance with Article 16. 

9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers 

 

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no 

financial obligations or liability whatsoever towards the TSP in respect of this 

Article 9. 
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges shall 

be paid to the TSP, in Indian Rupees, on monthly basis as per the provisions of 

the Sharing Regulations, from the date on which an Element(s) has achieved 

COD until the Expiry Date of this Agreement, unless terminated earlier and in 

line with the provisions of Schedule 4 of this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including Incentive & 

Penalty payment shall be calculated in accordance with the provisions of 

Schedule 4 of this Agreement. 

10.3 Rebate & Late Payment Surcharge: 

 

The rebate and late payment surcharge shall be governed as per Sharing 

Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS Customers & 

Annual Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers & 

Annual Reconciliation shall be governed as per Sharing Regulations. 
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ARTICLE: 11 

 

11 FORCE MAJEURE 

11.1 Definitions 

 

11.1.1 The following terms shall have the meanings given hereunder. 

 

11.2 Affected Party 

 

11.2.1 An Affected Party means any Party whose performance has been affected by an 

event of Force Majeure. 

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force Majeure 

affecting the TSP only if the Force Majeure event affects and results in, late 

delivery of machinery and equipment for the Project or construction, 

completion, commissioning of the Project by Scheduled COD and/or operation 

thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of events 

and circumstances including those stated below that wholly or partly prevents or 

unavoidably delays an Affected Party in the performance of its obligations/ roles 

under this Agreement, but only if and to the extent that such events or 

circumstances are not within the reasonable control, directly or indirectly, of the 

Affected Party and could not have been avoided if the Affected Party had taken 

reasonable care or complied with Prudent Utility Practices: 

(a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and explosion (to 

the extent originating from a source external to the Site), earthquake, 

volcanic eruption, landslide, flood, cyclone, typhoon, tornado, or 

exceptionally adverse weather conditions, which are in excess of the 

statistical measures for the last hundred (100) years; and 

ii. epidemic/ pandemic notified by Indian Governmental Instrumentality. 

 

(b) Non-Natural Force Majeure Events : 

 

i. Direct Non–Natural Force Majeure Events 

 

▪ Nationalization or compulsory acquisition by any Indian 

Governmental Instrumentality of any material assets or rights of the 

Affected Party; or 
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▪ the unlawful, unreasonable or discriminatory revocation of, or refusal 

to renew, any Consents, Clearances and Permits required by the 

Affected Party to perform their obligations/ roles under the RFP 

Project Documents or any unlawful, unreasonable or discriminatory 

refusal to grant any other Consents, Clearances and Permits required 

for the development/ operation of the Project, provided that a 

Competent Court of Law declares the revocation or refusal to be 

unlawful, unreasonable and discriminatory and strikes the same 

down; or 

▪ any other unlawful, unreasonable or discriminatory action on the part 

of an Indian Governmental Instrumentality which is directed against 

the Project, provided that a Competent Court of Law declares the 

action to be unlawful, unreasonable and discriminatory and strikes 

the same down. 

ii. Indirect Non - Natural Force Majeure Events 

 

▪ act of war (whether declared or undeclared), invasion, armed conflict 

or act of foreign enemy, blockade, embargo, revolution, riot, 

insurrection, terrorist or military action; or 

▪ radio active contamination or ionising radiation originating from a 

source in India or resulting from any other Indirect Non Natural 

Force Majeure Event mentioned above, excluding circumstances 

where the source or cause of contamination or radiation is brought or 

has been brought into or near the Site by the Affected Party or those 

employed or engaged by the Affected Party; or 

▪ industry-wide strikes and labour disturbances, having a nationwide 

impact in India. 

11.4 Force Majeure Exclusions 

 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within 

the reasonable control of the Parties and (ii) the following conditions, except to 

the extent that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the machinery, 

equipment, materials, spare parts etc. for the Project; 

(b) Delay in the performance of any Contractors or their agents; 

 

(c) Non-performance resulting from normal wear and tear typically experienced 
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in transmission materials and equipment; 

 

(d) Strikes or labour disturbance at the facilities of the Affected Party; 

 

(e) Insufficiency of finances or funds or the Agreement becoming onerous to 

perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

 

i. negligent or intentional acts, errors or omissions; 

 

ii. failure to comply with an Indian Law; or 

 

iii. breach of, or default under this Agreement or any Project Documents. 

 

(g) Any error or omission in the survey report provided by BPC during the 

bidding process. 

11.5 Notification of Force Majeure Event 

 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force 

Majeure as soon as reasonably practicable, but not later than seven (7) days after 

the date on which such Party knew or should reasonably have known of the 

commencement of the event of Force Majeure. If an event of Force Majeure 

results in a breakdown of communications rendering it unreasonable to give 

notice within the applicable time limit specified herein, then the Party claiming 

Force Majeure shall give such notice as soon as reasonably practicable after 

reinstatement of communications, but not later than one (1) day after such 

reinstatement. 

Provided that, such notice shall be a pre-condition to the Affected Party’s 

entitlement to claim relief under this Agreement. Such notice shall include full 

particulars of the event of Force Majeure, its effects on the Party claiming relief 

and the remedial measures proposed. The Affected Party shall give the other 

Party regular reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such 

event of Force Majeure on the performance of its rights or obligations/ roles 

under this Agreement, as soon as practicable after becoming aware of each of 

these cessations. 

11.6 Duty to perform and duty to mitigate 
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To the extent not prevented by a Force Majeure Event, the Affected Party shall 

continue to perform its obligations/ roles as provided in this Agreement. The 

Affected Party shall use its reasonable efforts to mitigate the effect of any event 

of Force Majeure as soon as practicable. 

11.7 Available Relief for a Force Majeure Event 

 

Subject to this Article 11, 

 

(a) no Party shall be in breach of its obligations/ roles pursuant to this 

Agreement to the extent that the performance of its obligations/ roles was 

prevented, hindered or delayed due to a Force Majeure Event; 

(b) each Party shall be entitled to claim relief for a Force Majeure Event 

affecting its performance in relation to its obligations/ roles under Articles 

3.3.4, 4.4.2 and 6.3.1 of this Agreement. 

(c) For the avoidance of doubt, it is clarified that the computation of 

Availability of the Element(s) under outage due to Force Majeure Event, as 

per Article 11.3 affecting the TSP shall be as per Appendix –IV to Central 

Electricity Regulatory Commission (Terms and Conditions of Tariff) 

Regulations, 2024 as on Bid Deadline. For the event(s) for which the 

Element(s) is/are deemed to be available as per Appendix –IV to Central 

Electricity Regulatory Commission (Terms and Conditions of Tariff) 

Regulations, 2024, then the Transmission Charges, as applicable to such 

Element(s), shall be payable as per Schedule 4, for the duration of such 

event(s). 

(d) For so long as the TSP is claiming relief due to any Force Majeure Event 

under this Agreement, the Nodal Agency may, if it so desires, from time to 

time on one (1) day notice, inspect the Project and the TSP shall provide the 

Nodal Agency’s personnel with access to the Project to carry out such 

inspections. 

(e) For avoidance of doubt, the TSP acknowledges that for extension of 

Scheduled COD a period up to one hundred eighty (180) days due to Force 

Majeure event, no compensation on the grounds such as interest cost, 

incident expenditure, opportunity cost will be made to the TSP. However, if 

Scheduled COD is extended beyond a period of one hundred eighty (180) 

days due to Force Majeure event, the TSP will be allowed to recover the 

interest cost during construction corresponding to the period exceeding one 

hundred eighty (180) days by adjustment in the Transmission Charges in 

accordance with Schedule 9. 
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law 

 

12.1.1 Change in Law means the occurrence of any of the following after the Bid 

Deadline resulting into any additional recurring / non-recurring expenditure by 

the TSP or any savings of the TSP: 

• the enactment, coming into effect, adoption, promulgation, 

amendment, modification or repeal (without re-enactment or 

consolidation) in India, of any Law, including rules and regulations 

framed pursuant to such Law, subject to the provisions under Article 

12.1.2; 

• a change in the interpretation or application of any Law by any 

Indian Governmental Instrumentality having the legal power to 

interpret or apply such Law, or any Competent Court of Law; 

• the imposition of a requirement for obtaining any Consents, 

Clearances and Permits which was not required earlier; 

• a change in the terms and conditions prescribed for obtaining any 

Consents, Clearances and Permits or the inclusion of any new terms 

or conditions for obtaining such Consents, Clearances and Permits; 

• any change in the licensing regulations of the Commission, under 

which the Transmission License for the Project was granted if made 

applicable by such Commission to the TSP; 

• change in wind zone; or 

• any change in tax or introduction of any tax made applicable for 

providing Transmission Service by the TSP as per the terms of this 

Agreement. 

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not 

cover any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the 

shareholders of the TSP. 
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12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost of the 

Project on the Transmission Charges shall be governed by the formula given in 

Schedule 9 of this Agreement. 

12.2.2 During the Operation Period: 

During the operation period, if as a result of Change in Law, the TSP suffers or 

is benefited from a change in costs or revenue, the aggregate financial effect of 

which exceeds 0.30% (zero point three percent) of the Annual Transmission 

Charges in aggregate for a Contract Year, the TSP may notify so to the Nodal 

Agency and propose amendments to this Agreement so as to place the TSP in 

the same financial position as it would have enjoyed had there been no such 

Change in Law resulting in change in costs or revenue as aforesaid. 

 

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall 

provide to the Nodal Agency documentary proof of such increase / decrease in 

cost of the Project / revenue for establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes to the 

notice of Nodal Agency that TSP has not informed Nodal Agency about such 

decrease in cost, Nodal Agency may initiate appropriate claim. 

 

 

12.3 Notification of Change in Law: 

 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and 

wishes to claim relief for such Change in Law under this Article 12, it shall give 

notice to Nodal Agency of such Change in Law as soon as reasonably 

practicable after becoming aware of the same. 

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency even when 

it is beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst 

other things, precise details of the Change in Law and its estimated impact on 

the TSP. 

12.4 Payment on account of Change in Law 

 

12.4.1 The payment for Change in Law shall be through a separate Bill. However, in 

case of any change in Monthly Transmission Charges by reason of Change in 
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Law, as determined in accordance with this Agreement, the Bills to be raised by 

the Nodal Agency after such change in Transmission Charges shall 

appropriately reflect the changed Monthly Transmission Charges. 
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall constitute 

a TSP Event of Default, unless any such TSP Event of Default occurs as a result 

of any non-fulfilment of its obligations as prescribed under this Agreement by 

the Nodal Agency or a Force Majeure Event: 

a. After having taken up the construction of the Project, the 

abandonment by the TSP or the TSP's Contractors of the construction 

of the Project for a continuous period of two (2) months and such 

default is not rectified within thirty (30) days from the receipt of 

notice from the Nodal Agency in this regard; 

b. The failure to commission any Element of the Project by the date 

falling six (6) months after its Scheduled COD unless extended by 

Nodal Agency as per provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage 

or charge any of its assets or rights related to the Project in 

contravention of the provisions of this Agreement; or 

ii. transfers or novates any of its obligations pursuant to this 

Agreement, in a manner contrary to the provisions of this 

Agreement; 

Except where such transfer is in pursuance of a Law and 

• it does not affect the ability of the transferee to 

perform, and such transferee has the financial and 

technical capability to perform, its obligations under 

this Agreement; 

• is to a transferee who assumes such obligations under 

the Project and this Agreement remains effective with 

respect to the transferee; 

 

d. If: 
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i. The TSP becomes voluntarily or involuntarily the subject of 

any bankruptcy or insolvency or winding up proceedings and 

such proceedings remain uncontested for a period of thirty (30) 

days; or 

ii. any winding up or bankruptcy or insolvency order is passed 

against the TSP; or 

iii. the TSP goes into liquidation or dissolution or a receiver or any 

similar officer is appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, 

pursuant to Law, 

Provided that a dissolution or liquidation of the TSP will not be 

a TSP’s Event of Default, where such dissolution or liquidation 

of the TSP is for the purpose of a merger, consolidation or 

reorganization with the prior approval of the Commission as 

per the provisions of Central Electricity Regulatory 

Commission (Procedure, terms and Conditions for grant of 

Transmission License and other related matters) Regulations, 

2006 or as amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of 

Article 19.1 of this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such breach 

even within a period of thirty (30) days from a notice from the Nodal 

Agency in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails to 

achieve monthly Target Availability of 98%, for a period of six (6) 

consecutive months or within a non-consecutive period of six (6) 

months within any continuous aggregate period of eighteen(18) 

months except where the Availability is affected by Force Majeure 

Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in Article 

17 of this Agreement being found to be untrue or inaccurate. Further, 

in addition to the above, any of the undertakings submitted by the 

Selected Bidder at the time of submission of the Bid being found to 

be breached or inaccurate, including but not limited to undertakings 

from its Parent Company / Affiliates related to the minimum equity 

obligation; or 
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i. the TSP fails to complete / fulfil all the activities / conditions within 

the specified period as per Article 3; or 

j. except for the reasons solely attributable to Nodal Agency, the TSP 

is in material breach of any of its obligations under this Agreement 

and such material breach is not rectified by the TSP within thirty (30) 

days of receipt of notice in this regard from the Nodal Agency; or 

k. the TSP fails to take the possession of the land required for location 

specific substations, switching stations or HVDC terminal or inverter 

stations and / or fails to pay the requisite price to the parties and / or 

any State Government authority from whom the land is acquired, 

within twelve (12) months from the Effective Date. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of Default 

under Article 13.1 the Nodal Agency may serve notice on the TSP, with a 

copy to the CEA and the Lenders’ Representative, of their intention to 

terminate this Agreement (a "Nodal Agency’s Preliminary Termination 

Notice"), which shall specify in reasonable detail, the circumstances 

giving rise to such Nodal Agency’s Preliminary Termination Notice. 

b. Following the issue of a Nodal Agency’s Preliminary Termination Notice, 

the Consultation Period shall apply and would be for the Parties to discuss 

as to what steps shall be taken with a view to mitigate the consequences 

of the relevant Event of Default having regard to all the circumstances. 

c. During the Consultation Period, the Parties shall, save as otherwise 

provided in this Agreement, continue to perform their respective 

obligations/ roles under this Agreement, and the TSP shall not remove 

any material, equipment or any part of the Project, without prior consent 

of the Nodal Agency. 

Following the expiry of the Consultation Period, unless the Parties shall 

have otherwise agreed to the contrary or the circumstances giving rise to 

Nodal Agency’s Preliminary Termination Notice shall have ceased to 

exist or shall have been remedied, this Agreement may be terminated by 

the Nodal Agency by giving a Termination Notice to the TSP, in writing, 

of at least seven (7) days, with a copy to CEA and the Lenders’ 

Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement. 
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Further, the Nodal Agency may also initiate proceedings to blacklist the 

TSP & its Affiliates from participation in any RFP issued by BPCs for a 

period of 5 years. 

13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2, 

the TSP may serve notice on the Nodal Agency, with a copy to CEA and 

the Lenders’ Representative (a "TSP’s Preliminary Notice"), which 

notice shall specify in reasonable detail the circumstances giving rise to 

such non-fulfilment of role by the Nodal Agency. 

b. Following the issue of a TSP’s Preliminary Notice, the Consultation 

Period shall apply. 

c. The Consultation Period would be for the Parties to discuss as to what 

steps shall be taken with a view to mitigate the consequences of the 

relevant non-fulfilment of role by the Nodal Agency including giving 

time extension to TSP, having regard to all the circumstances. 

d. During the Consultation Period, both Parties shall, save as otherwise 

provided in this Agreement, continue to perform their respective 

obligations/ roles under this Agreement. 

13.4 Termination due to Force Majeure 

 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and 

4.4.2 of this Agreement and the Force Majeure Event or its effects continue to 

be present, the Nodal Agency shall have the right to cause termination of the 

Agreement. In case of such termination, the Contract Performance Guarantee 

shall be returned to the TSP as per the provisions of Article 6.5.1. 
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13.4.2 In case of termination of this Agreement, the TSP shall provide to the Nodal 

Agency the full names and addresses of its Contractors as well as complete 

designs, design drawings, manufacturing drawings, material specifications and 

technical information, as required by the Nodal Agency within thirty (30) days 

of Termination Notice. 

13.5 Termination or amendment due to non-requirement of any Element or 

Project during construction 

13.5.1  In case any Element or Project, which is under construction, is no longer 

required due to any reason whatsoever, the Nodal Agency may issue a notice to 

this effect to the TSP. 

13.5.2  Nodal agency may also issue notice to the TSP seeking their response to the 

proposed termination/ amendment (as the case may be) of the Agreement. The 

Nodal Agency shall issue copy of such notice to Lenders. In the notice, Nodal 

Agency shall also include an assessment of the physical progress made by TSP 

in the Element/ Project (as the case may be) that is no longer required. 

13.5.3  The TSP shall neither carry out further investment nor carry out any work on 

the Element/ Project (as the case may be) that is no longer required after 

delivery of the notice. 

13.5.4  After taking into account the comments of the TSP, the Nodal Agency may 

terminate the Agreement or amend it if both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, revoke 

the Transmission License of the ISTS Licensee. Further, in such a case, the 

Agreement shall be deemed to have been terminated. 

13.7 Termination Payment 

 

13.7.1 If Agreement is terminated on account of Force Majeure Events, non- 

requirement of any Element or Project during Construction, Nodal Agency’s 

non-fulfilment of Role & TSP’s Event of Default, the TSP shall be entitled for 

Termination Payment equivalent to valuation of Project Assets. Upon payment, 

the Nodal Agency shall take over the Project Assets. 
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ARTICLE: 14 

 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity 

 

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless against: 

 

(a) any and all third party claims, actions, suits or proceedings against the 

Nodal Agency for any loss of or damage to property of such third party, or 

death or injury to such third party, arising out of a breach by the TSP of 

any of its obligations under this Agreement, except to the extent that any 

such claim, action, suit or proceeding has arisen due to a negligent act or 

omission, breach of this Agreement or non-fulfilment of statutory duty on 

the part of Nodal Agency; and 

(b) any and all losses, damages, costs and expenses including legal costs, 

fines, penalties and interest actually suffered or incurred by the Nodal 

Agency from third party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, 

(provided that this Article 14 shall not apply to such breaches by the 

TSP, for which specific remedies have been provided for under this 

Agreement) except to the extent that any such losses, damages, costs 

and expenses including legal costs, fines, penalties and interest 

(together to constitute “Indemnifiable Losses”) has arisen due to a 

negligent act or omission, breach of this Agreement or non-fulfilment 

of statutory duty on the part of the Nodal Agency, or 

ii. any of the representations and warranties of the TSP under this 

Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC 

in this regard, indemnify, defend and hold the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the 

TSP, for any loss of or damage to property of such third party, or death or 

injury to such third party, arising out of any material breach by the Nodal 

Agency of any of their roles under this Agreement, except to the extent 

that any such claim, action, suit or proceeding has arisen due to a negligent 

act or omission, breach of this Agreement or breach of statutory duty on 

the part of the TSP, its Contractors, servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, 

fines, penalties and interest (‘Indemnifiable Losses’) actually suffered or 
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incurred by the TSP from third party claims arising by reason of: 

 

i. any material breach by the Nodal Agency of any of its roles under this 

Agreement (provided that, this Article 14 shall not apply to such 

breaches by the Nodal Agency, for which specific remedies have been 

provided for under this Agreement), except to the extent that any such 

Indemnifiable Losses have arisen due to a negligent act or omission, 

breach of this Agreement or breach of statutory duty on the part of the 

TSP, its Contractors, servants or agents or 

ii. any of the representations and warranties of the Nodal Agency under 

this Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

 

14.2.1 

 

(a) The TSP shall, subject to the Nodal Agency’s compliance with Article 

14.2.1 (b), indemnify and hold harmless the Nodal Agency and its 

employees and officers from and against any and all suits, actions or 

administrative proceedings, claims, demands, losses, damages, costs, and 

expenses of whatsoever nature, including attorney’s fees and expenses, 

which the Nodal Agency may suffer as a result of any infringement or 

alleged infringement of any patent, utility model, registered design, 

trademark, copyright or other intellectual property right registered or 

otherwise existing at the date of the Agreement by reason of the setting up 

of the Project by the TSP. 

Such indemnity shall not cover any use of the Project or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from 

the Agreement, any infringement resulting from the misuse of the Project 

or any part thereof, or any products produced in association or 

combination with any other equipment, plant or materials not supplied by 

the TSP, pursuant to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Nodal 

Agency arising out of the matters referred to in Article 14.2.1(a), the 

Nodal Agency shall promptly give the TSP a notice thereof, and the TSP 

shall at its own expense take necessary steps and attend such proceedings 

or claim and any negotiations for the settlement of any such proceedings or 

claim. The TSP shall promptly notify the Nodal Agency of all actions 

taken in such proceedings or claims. 
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(c) If the TSP fails to notify the Nodal Agency within twenty-eight (28) days 

after receipt of such notice from the Nodal Agency under Article 14.2.1(b) 

above, that it intends to attend any such proceedings or claim, then the 

Nodal Agency shall be free to attend the same on their own behalf at the 

cost of the TSP. Unless the TSP has so failed to notify the Nodal Agency 

within the twenty eight (28) days period, the Nodal Agency shall make no 

admission that may be prejudicial to the defence of any such proceedings 

or claims. 

(d) The Nodal Agency shall, at the TSP’s request, afford all available 

assistance to the TSP in attending to such proceedings or claim, and shall 

be reimbursed by the TSP for all reasonable expenses incurred in so doing. 

14.2.2 

 

(a) The Nodal Agency, in accordance with the Regulations framed by CERC 

in this regard, subject to the TSP’s compliance with Article 14.2.2(b) shall 

indemnify and hold harmless the TSP and its employees, officers from and 

against any and all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs and expenses of whatsoever nature, 

including attorney’s fees and expenses, which the TSP may suffer as a 

result of any infringement or alleged infringement of any patent, utility 

model, registered design, trademark, copyright or other intellectual 

property right registered or otherwise existing at the date of the Agreement 

by reason of the setting up of the Project by the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP 

arising out of the matters referred to in Article 14.2.2 (a) the TSP shall 

promptly give the Nodal Agency a notice thereof, and the Nodal Agency 

shall at its own expense take necessary steps and attend such proceedings 

or claim and any negotiations for the settlement of any such proceedings or 

claim. The Nodal Agency shall promptly notify the TSP of all actions 

taken in such proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) days 

after receipt of such notice from the TSP under Article 14.2.2(b) above, 

that it intends to attend any such proceedings or claim, then the TSP shall 

be free to attend the same on its own behalf at the cost of the Nodal 

Agency. Unless the Nodal Agency has so failed to notify the TSP within 

the twenty (28) days period, the TSP shall make no admission that may be 

prejudicial to the defence of any such proceedings or claim. 

(d) The TSP shall, at the Nodal Agency request, afford all available assistance 
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to the Nodal Agency in attending to such proceedings or claim, and shall 

be reimbursed by the Nodal Agency for all reasonable expenses incurred 

in so doing. 

14.3 Monetary Limitation of liability 

 

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 

("Indemnified Party") under this Article 14 for any indemnity claims made in a 

Contract Year only up to an amount of Rupees Nine Crore Thirty Lakh Only 

(Rs. 9.30 Crore). 

14.4 Procedure for claiming indemnity 

 

14.4.1 Where the Indemnified Party is entitled to indemnification from the 

Indemnifying Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall 

promptly notify the Indemnifying Party of such claim, proceeding, action or suit 

referred to in Articles 14.1 or 14.2 in respect of which it is entitled to be 

indemnified. Such notice shall be given as soon as reasonably practicable after 

the Indemnified Party becomes aware of such claim, proceeding, action or suit. 

The Indemnifying Party shall be liable to settle the indemnification claim within 

thirty (30) days of receipt of the above notice. 

Provided however that, if: 

 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 

proceedings in accordance with Article 14.4.3 below; and 

ii. the claim amount is not required to be paid/deposited to such third party 

pending the resolution of the Dispute, 

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following 

the resolution of the Dispute, if such Dispute is not settled in favour of the 

Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or 

proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2 

and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified Party. However, 

such Indemnified Party shall not settle or compromise such claim, action, suit or 

proceedings without first getting the consent of the Indemnifying Party, which 

consent shall not be unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence 
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of any proceedings brought against the Indemnified Party if it acknowledges its 

obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party. 

14.5 Limitation on Liability 

 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Nodal 

Agency nor their respective officers, directors, agents, employees or Affiliates 

(including, officers, directors, agents or employees of such Affiliates), shall be 

liable or responsible to the other Party or its Affiliates including its officers, 

directors, agents, employees, successors, insurers or permitted assigns for 

incidental, indirect or consequential, punitive or exemplary damages, connected 

with or resulting from performance or non-performance of this Agreement, or 

anything done in connection herewith, including claims in the nature of lost 

revenues, income or profits (other than payments expressly required and 

properly due under this Agreement), any increased expense of, reduction in or 

loss of transmission capacity or equipment used therefore, irrespective of 

whether such claims are based upon breach of warranty, tort (including 

negligence, whether of the Nodal Agency, the TSP or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise. 

 

 

14.5.2 The Nodal Agency shall have no recourse against any officer, director or 

shareholder of the TSP or any Affiliate of the TSP or any of its officers, 

directors or shareholders for such claims excluded under this Article. The TSP 

shall also have no recourse against any officer, director or shareholder of the 

Nodal Agency, or any Affiliate of the Nodal Agency or any of its officers, 

directors or shareholders for such claims excluded under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take 

all reasonable measures to mitigate any loss or damage which has occurred. If the 

Party fails to take such measures, the other Party’s liabilities shall be 

correspondingly reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned by any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any 

of its rights and benefits under this Agreement. 

15.2.2 However, the TSP may create any encumbrance over all or part of the 

receivables, or the Project Assets of the Project in favour of the Lenders or the 

Lenders’ Representative on their behalf, as security for amounts payable under 

the Financing Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have entered 

into the Financing Agreements and agreed in writing to the provisions of this 

Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 15.2.2 

shall contain provisions pursuant to which the Lenders or the Lender’s 

Representative on their behalf agrees unconditionally with the TSP to 

release from such encumbrances upon payment by the TSP to the Lenders of 

all amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) 

in the ordinary course of the TSP developing and operating the Project; 

b. pledges of goods, the related documents of title and / or other related 

documents, arising or created in the ordinary course of the TSP developing 

and operating the Project; or 

c. security arising out of retention of title provisions in relation to goods 

acquired in the ordinary course of the TSP developing and operating the 

Project. 
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15.3 Substitution Rights of the Lenders 

 

15.3.1 The TSP would need to operate and maintain the Project under the provisions of 

this Agreement and cannot assign the Transmission License or transfer the 

Project or part thereof to any person by sale, lease, exchange or otherwise, 

without the prior approval of the Nodal Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the case of 

default by the TSP as per Article 13 of this Agreement during the debt 

repayments, the Commission may, on an application from the Lenders, assign 

the Transmission License to the nominee of the Lenders subject to the fulfilment 

of the qualification requirements and provisions of the Central Electricity 

Regulatory Commission (Procedure, terms and Conditions for grant of 

Transmission License and other related matters) Regulations, 2006 and as 

amended from time to time. 
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law: 

This Agreement shall be governed by and construed in accordance with the Laws 

of India. Any legal proceedings in respect of any matters, claims or disputes 

under this Agreement shall be under the jurisdiction of appropriate courts in 

Delhi. 

16.2 Amicable Settlement: 

 

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever 

nature arising under, out of or in connection with this Agreement, including its 

existence or validity or termination or whether during the execution of the 

Project or after its completion and whether prior to or after the abandonment of 

the Project or termination or breach of the Agreement by giving a written notice 

to the other Party, which shall contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under 

Article 16.2.1, furnish: 

(i) counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1, 

if the other Party does not furnish any counter claim or defense under Article 

16.2.2, or thirty (30) days from the date of furnishing counter claims or defence 

by the other Party, both the Parties to the Dispute shall meet to settle such 

Dispute amicably. If the Parties fail to resolve the Dispute amicably within 

thirty (30) days from the later of the dates mentioned in this Article 16.2.3, the 

Dispute shall be referred for dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

 

All Disputes shall be adjudicated by the Commission. 

 

16.4 Parties to Perform Obligations: 



61 ……………… (Insert the name of SPV) 

Transmission Service Agreement 
 

 

 

 

Notwithstanding the existence of any Dispute and difference referred to the 

Commission as provided in Article 16.3 and save as the Commission may 

otherwise direct by a final or interim order, the Parties hereto shall continue to 

perform their respective obligations/ roles (which are not in dispute) under this 

Agreement. 
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Nodal Agency 

 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as 

follows and acknowledges and confirms that the TSP is relying on such 

representations and warranties in connection with the transactions described in 

this Agreement: 

a. It has all requisite powers and authority to execute and consummate 

this Agreement; 

b. This Agreement is enforceable against the Nodal Agency in 

accordance with its terms; 

c. The consummation of the transactions contemplated by this 

Agreement on the part of Nodal Agency will not violate any 

provision of nor constitute a default under, nor give rise to a power to 

cancel any charter, mortgage, deed of trust or lien, lease, agreement, 

license, permit, evidence of indebtedness, restriction, or other 

contract to which the Nodal Agency is a Party or to which the Nodal 

Agency is bound, which violation, default or power has not been 

waived; 

17.2 Representation and Warranties of the TSP: 

 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as 

follows and acknowledges and confirms that the Nodal Agency is relying on 

such representations and warranties in connection with the transactions 

described in this Agreement: 

a. It has all requisite powers and has been duly authorized to execute and 

consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its terms; 

c. The consummation of the transactions contemplated by this Agreement on 

the part of the TSP will not violate any provision of nor constitute a default 

under, nor give rise to a power to cancel any charter, mortgage, deed of 

trust or lien, lease, agreement, license, permit, evidence of indebtedness, 

restriction, or other contract to which the TSP is a Party or to which the 

TSP is bound which violation, default or power has not been waived; 

d. The TSP is not insolvent and no insolvency proceedings have been 

instituted, nor threatened or pending by or against the TSP; 
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e. There are no actions, suits, claims, proceedings or investigations pending or, 

to the best of the TSP’s knowledge, threatened in writing against the TSP 

at law, in equity, or otherwise, and whether civil or criminal in nature, 

before or by, any court, commission, arbitrator or governmental agency or 

authority, and there are no outstanding judgments, decrees or orders of any 

such courts, commission, arbitrator or governmental agencies or authorities, 

which materially adversely affect its ability to execute the Project or to 

comply with its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid as on 

the Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER 

18.1 Appointment of Independent Engineer 

 

The Nodal Agency shall appoint an agency/ company as Independent Engineer as 

per framework provided in the Guidelines for Encouraging Competition in 

Development of Transmission Projects for selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

 

The role and functions of the Independent Engineer shall include the following: 

 

a. Progress Monitoring as required under this Agreement; 

 

b. Ensuring Quality as required under this Agreement; 

 

c. determining, as required under the Agreement, the costs of any works or 

services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation during construction phase; 

e. determining, as required under the Agreement, the valuation of the Project 

Assets. 

f. Assisting the Parties in resolution of Disputes and 

 

g. Undertaking all other duties and functions in accordance with the Agreement. 

 

18.3 Remuneration of Independent Engineer 

 

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency 

as per terms & conditions of appointment. 

18.4 Termination of appointment 

 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 

Independent Engineer at any time, but only after appointment of another 

Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its 

duties and functions in a fair, efficient and diligent manner, it may make a written 

representation to the Nodal Agency and seek termination of the appointment of the 

Independent Engineer. Upon receipt of such representation, the Nodal Agency shall 

hold a tripartite meeting with the TSP and Independent Engineer for an amicable 
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resolution, and the decision of Nodal agency is final. In the event that the 

appointment of the Independent Engineer is terminated hereunder, the Nodal 

Agency shall appoint forthwith another Independent Engineer. 

18.5 Authorised signatories 

 

The Nodal Agency shall require the Independent Engineer to designate and notify to 

the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on 

behalf of the Independent Engineer, and any communication or document required 

to be signed by the Independent Engineer shall be valid and effective only if signed 

by any of the designated persons; provided that the Independent Engineer may, by 

notice in writing, substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 

19.1 Equity Lock-in Commitment: 

 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued and paid 

up equity share capital of ……………… (Insert the name of SPV) shall not be 

less than Fifty one percent (51%) up to a period of one (1) year after COD of the 

Project. 

Provided that, in case the Lead Member or Bidding Company is holding equity 

through Affiliate/s, Ultimate Parent Company or Parent Company, such 

restriction as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the 

Lead Member shall continue to hold equity of at least twenty six percent (26%) 

upto a period of one (1) year after COD of the Project and any Member of such 

Bidding Consortium shall be allowed to divest its equity as long as the other 

remaining Members (which shall always include the Lead Member) hold the 

minimum equity specified above. 

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company 

of the Selected Bidder, then, subject to the second proviso to Article 19.1.1, 

such Affiliate, Parent Company or Ultimate Parent Company shall be eligible to 

transfer its shareholding in ……………… (Insert the name of SPV) to another 

Affiliate or to the Parent Company / Ultimate Parent Company of the Selected 

Bidder. If any such shareholding entity, qualifying as an Affiliate / Parent 

Company / Ultimate Parent Company, is likely to cease to meet the criteria to 

qualify as an Affiliate / Parent Company / Ultimate Parent Company, the shares 

held by such entity shall be transferred to another Affiliate / Parent Company / 

Ultimate Parent Company of the Selected Bidder. 

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding of ……………… (Insert 

the name of SPV) by any of the entities referred to in Article 19.1.1 and 

19.1.2 above, shall be after prior written intimation to the Nodal Agency. 

 

19.1.4 For computation of effective Equity holding, the Equity holding of the Selected 

Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company 

and the equity holding of such Affiliate(s) or Ultimate Parent Company in 

……………… (Insert the name of SPV) shall be computed in accordance with 

the example given below: 

If the Parent Company or the Ultimate Parent Company of the Selected Bidder 

A directly holds thirty percent (30%) of the equity in ……………… 

(Insert the name of SPV) then holding of Selected Bidder A in ……………… 
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(Insert the name of SPV) shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the 

Affiliate holds fifty percent (50%) equity in ……………… (Insert the name of 

SPV), then, for the purposes of ascertaining the minimum equity/equity lock- in 

requirements specified above, the effective holding of Bidder A in 

……………… (Insert the name of SPV) shall be fifteen percent (15%), (i.e., 

30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms of the 

consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) days 

from the occurrence of any event that would result in any change in its equity 

holding structure from that which existed as on the date of signing of the Share 

Purchase Agreement. In such cases, the Nodal Agency would reserve the right 

to ascertain the equity holding structure and to call for all such required 

documents / information / clarifications as may be required. 

19.2 Commitment of maintaining Qualification Requirement 

 

19.2.1 The Selected Bidder will be required to continue to maintain compliance with 

the Qualification Requirements, as stipulated in RFP Document, till the COD of 

the Project. Where the Technically Evaluated Entity and/or the Financially 

Evaluated Entity is not the Bidding Company or a Member in a Bidding 

Consortium, as the case may be, the Bidding Company or Member shall 

continue to be an Affiliate of the Technically Evaluated Entity and/or 

Financially Evaluated Entity till the COD of the Project. 

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same 

manner as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language: 

 

19.3.1 All agreements, correspondence and communications between the Parties 

relating to this Agreement and all other documentation to be prepared and 

supplied under the Agreement shall be written in English, and the Agreement 

shall be construed and interpreted in accordance with English language. 

19.3.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in 

matters of interpretation. 

19.4 Affirmation 
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The TSP and the Nodal Agency, each affirm that: 

1. neither it nor its respective directors, employees, or agents has paid or 

undertaken to pay or shall in the future pay any unlawful commission, bribe, 

pay-off or kick-back; and 

2. it has not in any other manner paid any sums, whether in Indian currency or 

foreign currency and whether in India or abroad to the other Party to procure 

this Agreement, and the TSP and the Nodal Agency hereby undertake not to 

engage in any similar acts during the Term of Agreement. 

19.5 Severability 

 

The invalidity or enforceability, for any reason, of any part of this Agreement 

shall not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement. 

19.6 Counterparts 

 

This Agreement may be executed in one or more counterparts, each of which 

shall be deemed an original and all of which collectively shall be deemed one and 

the same Agreement. 

19.7 Breach of Obligations/ Roles 

 

The Parties acknowledge that a breach of any of the obligations/ roles contained 

herein would result in injuries. The Parties further acknowledge that the amount 

of the liquidated damages or the method of calculating the liquidated damages 

specified in this Agreement is a genuine and reasonable pre-estimate of the 

damages that may be suffered by the non-defaulting Party in each case specified 

under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability 

 

19.8.1 Parties expressly agree and acknowledge that none of the shareholders of the 

Parties hereto shall be liable to the other Parties for any of the contractual 

obligations of the concerned Party under this Agreement. 

19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this 

Agreement shall be restricted to the extent provided in the Indian Companies 

Act, 1956 / Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 

 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/levied on the TSP, its Contractors or their employees that are required 
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to be paid by the TSP as per the Law in relation to the execution of the Project 

and for providing Transmission Service as per the terms of this Agreement. 

19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP against 

any claims that may be made against the Nodal Agency in relation to the matters 

set out in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, levies, 

cess whatsoever for discharging any obligation of the TSP by the Nodal Agency 

on behalf of TSP or its personnel, provided the TSP has consented in writing to 

the Nodal Agency for such work, for which consent shall not be unreasonably 

withheld. 

19.10 No Consequential or Indirect Losses 

 

The liability of the TSP shall be limited to that explicitly provided in this 

Agreement. 

Provided that, notwithstanding anything contained in this Agreement, under no 

event shall the Nodal Agency or the TSP claim from one another any indirect or 

consequential losses or damages. 

19.11 Discretion: 

 

Except where this Agreement expressly requires a Party to act fairly or 

reasonably, a Party may exercise any discretion given to it under this Agreement 

in any way it deems fit. 

19.12 Confidentiality 

 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP Project 

Documents and not to disclose the terms and conditions of the transaction 

contemplated hereby to third parties, except: 

(a) to their professional advisors; 

 

(b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

(c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at 

any time, disclose the terms and conditions of the Agreement and the RFP 

Project Documents to any person, to the extent stipulated under the Law and the 
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Competitive Bidding Guidelines. 

 

19.13 Order of priority in application: 

 

Save as provided in Article 2.5, in case of inconsistencies between the terms and 

conditions stipulated in Transmission License issued by the Commission to the 

TSP, agreement(s) executed between the Parties, applicable Law including rules 

and regulations framed thereunder, the order of priority as between them shall be 

the order in which they are placed below: 

• terms and conditions of Transmission License; 

 

• applicable Law, rules and regulations framed thereunder; 

 

• this Agreement; 

 

• Agreement(s), if any, under Sharing Regulations. 

 

19.14 Independent Entity: 

 

19.14.1 The TSP shall be an independent entity performing its obligations pursuant to 

the Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible 

for the manner in which its obligations under this Agreement are to be 

performed. All employees and representatives of the TSP or Contractors 

engaged by the TSP in connection with the performance of the Agreement shall 

be under the complete control of the TSP and shall not be deemed to be 

employees, representatives, Contractors of the Nodal Agency and nothing 

contained in the Agreement or in any agreement or contract awarded by the TSP 

shall be construed to create any contractual relationship between any such 

employees, representatives or Contractors and the Nodal Agency. 

19.15 Amendments: 

 

19.15.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties. 

19.16 Waiver: 

 

19.16.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless 

in writing duly executed by an authorised representative of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement nor time 
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or other indulgence granted by one Party to the other Parties shall act as a 

waiver of such breach or acceptance of any variation or the relinquishment of 

any such right or any other right under this Agreement, which shall remain in 

full force and effect. 

19.17 Relationship of the Parties: 

 

This Agreement shall not be interpreted or construed to create an association, 

joint venture, or partnership or agency or any such other relationship between the 

Parties or to impose any partnership obligation or liability upon either Party and 

neither Party shall have any right, power or authority to enter into any agreement 

or undertaking for, or act on behalf of, or to act as or be an agent or representative 

of, or to otherwise bind, the other Party. 

19.18 Entirety: 

 

19.18.1 This Agreement along with its sections, schedules and appendices is intended by 

the Parties as the final expression of their agreement and is intended also as a 

complete and exclusive statement of the terms of their agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral understandings, 

offers or other communications of every kind pertaining to this Agreement or 

the provision of Transmission Service under this Agreement to the Nodal 

Agency by the TSP shall stand superseded and abrogated. 

19.19 Notices: 

 

19.19.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the 

addressee below: 

Address : 

Attention : 

Email : 

Fax. No. : 

Telephone No.: 

 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered 

personally or by registered post or facsimile or any other mode duly 

acknowledged to the addresses below: 
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(i) ................... [Insert Name of the Nodal Agency] 

Address : 

Attention 

Email : 

Fax. No. : 

Telephone No.: 

 

19.19.4 All notices or communications given by facsimile shall be confirmed by sending 

a copy of the same via post office in an envelope properly addressed to the 

appropriate Party for delivery by registered mail. All notices shall be deemed 

validly delivered upon receipt evidenced by an acknowledgement of the 

recipient, unless the Party delivering the notice can prove in case of delivery 

through the registered post that the recipient refused to acknowledge the receipt 

of the notice despite efforts of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party change 

the address and/or addresses to which such notices and communications to it are 

to be delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 

 

19.20.1 The TSP and its respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the subsistence of this Agreement. 

Notwithstanding anything to the contrary contained in the Agreement, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bid process. In such 

an event, the Nodal Agency shall forfeit the Contract Performance Guarantee of 

the TSP, without prejudice to any other right or remedy that may be available to 

the Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 

hereinabove and the rights and remedies which the Nodal Agency may have 

under this Agreement, if a TSP is found by the Nodal Agency to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

during the Bid process, or after the issue of Letter of Intent (hereinafter referred 

to as LoI) or after the execution of the agreement(s) required under Sharing 

Regulations, the Nodal Agency may terminate the Agreement without being 

liable in any manner whatsoever to the TSP. Further, the TSP & its Affiliates 

shall not be eligible to participate in any tender or RFP issued by any BPC for 

an indefinite period from the date such TSP is found by the Nodal Agency to 
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have directly or indirectly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practices, as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the 

meaning hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the actions of any person 

connected with the Bid process (for avoidance of doubt, offering of employment 

to or employing or engaging in any manner whatsoever, directly or indirectly, 

any official of the BPC who is or has been associated or dealt in any manner, 

directly or indirectly with the Bid process or the LoI or has dealt with matters 

concerning the RFP Project Documents or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the 

BPC, shall be deemed to constitute influencing the actions of a person connected 

with the Bid Process); or (ii) engaging in any manner whatsoever, whether 

during the Bid Process or after the issue of the LoI or after the execution of the 

RFP Project Documents, as the case may be, any person in respect of any matter 

relating to the Project or the LoI or the RFP Project Documents, who at any time 

has been or is a legal, financial or technical adviser of the BPC in relation to any 

matter concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bid process; 

(c) “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the BPC with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bid process; or (ii) having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidders with the objective of restricting or 

manipulating a full and fair competition in the Bid process; 

19.21 Compliance with Law: 

 

Despite anything contained in this Agreement but without prejudice to Article 12, 

if any provision of this Agreement shall be in deviation or inconsistent with or 

repugnant to the provisions contained in the Electricity Act, 2003, or any rules 
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and regulations made there under, such provision shall be deemed to be amended 

to the extent required to bring it into compliance with the aforesaid relevant 

provisions as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS 

AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED 

REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH 

ABOVE. 

1. For and on behalf of TSP 

 

 

…………………………….. 

[Signature, Name, Designation and Address] 

 

 

 

2. For and on behalf of .........................[Insert name of 

the Nodal Agency] 
 

 

 

 

 

WITNESSES: 

1. For and on behalf of 

: BPC 

…………………………….. 

[Signature, Name, Designation and Address] 

 

 

 

 

 

…………………………… 

[Signature] 

 

 

 

............................................................... 

[Insert, Name, Designation and Address of the Witness] 

 

2. For and on behalf of 

: Nodal Agency 

 

 

 

…………………………… 

[Signature] 

........................................................... 

[Insert Name, Designation and Address of the Witness] 
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SCHEDULES 
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Schedule: 1 

Project Description and Scope of Project 

Scope of the Project: 

 

Sl. 

No. 

Scope of the Transmission Scheme Scheduled COD 

in months from 

Effective Date 

1. 
Establishment of 765/ 400 kV, 2x1500 MVA S/s at suitable 

location near Merta (Merta-II Substation) along with 2x240 

MVAr (765 kV) and 2x125 MVAr (420 kV) bus reactor at 

Merta-II S/s  

 

Merta-II S/s -AIS 

• 765/ 400 kV 1500 MVA ICTs- 2 Nos. (7 x 500 MVA 

including one spare unit) 

• 400/ 220 kV 500 MVA ICTs -2 Nos. 

• 765 kV ICT bays-2 Nos. 

• 400 kV ICT bays- 4 Nos. 

• 220 kV ICT bays- 2 Nos. 

• 765 kV line bays: 4 Nos. (for 765 kV interconnection 

with Dausa S/s and Barmer-I PS)  

• 400 kV line bays: 2 Nos. (for 400 kV interconnection 

with Beawar S/s)  

• 240 MVAr Bus Reactor-2 Nos. (7x80 MVAr, including 

one spare unit) 

• 765 kV Bus reactor bays-2 Nos. 

• 125 MVAr Bus Reactor-2 Nos. 

• 400 kV Bus reactor bays- 2 Nos. 

• 220 kV line bays: 3 Nos. (for RE connectivity) 

• 220 kV BC (1 No.) bay and 220 kV TBC (1 No.) bay  

• 110 MVAr spare reactor unit (single phase)-1 No.  

Future provisions at Merta – II S/s : 

Space for 

• 765/ 400 kV ICTs along with bays- 4 Nos.  

• 765 kV line bays along with switchable line reactors – 8 

Nos.  

• 765 kV Bus Reactor along with bay: 1 Nos  

• 400 kV line bays along with switchable line reactor –8 

Nos.  

• 400 kV line bays – 2 Nos. 

• 400 kV Bus Reactor along with bays: 1 Nos 

• 400 kV Sectionalizer bay: 2 sets 

• 400/ 220 kV ICTs along with bays -4 Nos. 

• 220 kV line bays for RE injection -5 Nos.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

24 months from 

SPV transfer 
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Sl. 

No. 

Scope of the Transmission Scheme Scheduled COD 

in months from 

Effective Date 

• 220 kV Sectionalizer bay: 2 set 

• 220 kV BC (2 Nos.) bays and 220 kV TBC (2 Nos.) bays 

• STATCOM (2x+300MVAr, 4x125MVAr MSC, 

2x125MVAr MSR) along with 400 kV bays (2 Nos.) 

2. 
Barmer-I PS – Merta-II 765 kV D/C line along with 330 

MVAr switchable line reactor for each circuit at each end of 

Barmer-I PS – Merta-II 765 kV D/C line. 

 

• 765 kV, 330 MVAr switchable line reactors at Barmer-I 

PS end– 2 Nos.   

• 765 kV, 330 MVAr switchable line reactors at Merta-II 

S/s end– 2 Nos.    

• Switching equipment for 765 kV, 330 MVAr switchable 

line reactors at Barmer-I PS end – 2 Nos.    

• Switching equipment for 765 kV, 330 MVAr switchable 

line reactors at Merta-II S/s end – 2 Nos.    

• 110 MVAr spare reactor unit at Barmer-I PS (single 

phase)-1 No 

 

3 
Merta-II – Beawar 400 kV D/C line (Quad)  

4 
Merta-II – Dausa 765 kV D/C line along with 240 MVAr 

switchable line reactor for each circuit at each end of Merta-II 

– Dausa 765 kV D/C line 

 

• 765 kV, 240 MVAr switchable line reactors at Dausa S/s 

end– 2 Nos.   

• 765 kV, 240 MVAr switchable line reactors at Merta-II 

S/s end– 2 Nos.    

• Switching equipment for 765 kV, 240 MVAr switchable 

line reactors at Dausa S/s end – 2 Nos.    

• Switching equipment for 765 kV, 240 MVAr switchable 

line reactors at Merta-II PS end – 2 Nos.    

 

5 
2 Nos. 765 kV line bays each at Barmer-I PS and Dausa S/s  

 

• 765 kV line bays at Barmer-I PS – 2 Nos.  

• 765 kV line bays at Dausa S/s – 2 Nos 

 

6 
2 Nos. 400 kV line bays at Beawar S/s 

• 400 kV line bays at Beawar S/s – 2 Nos. 
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Note:  

(i) The line lengths mentioned above are approximate as the exact length shall be obtained after the 

detailed survey.  

(ii) Developer of Barmer-I PS shall provide space for 2 Nos. of 765 kV line bays along with space for 2 

Nos. of 330 MVAr switchable line reactor and space for spare reactor unit (110 MVAr) at Barmer -I 

PS.  

(iii) Sterlite shall provide space for 2 Nos. of 400 kV line bays at Beawar S/s.  

(iv) POWERGRID shall provide space for 2 Nos. of 765 kV line bays at Dausa S/s along with space for 2 

Nos. of 240 MVAr switchable line reactor. 

 

 

Project Description 

 

 Transmission scheme for evacuation of power from Fatehgarh/Barmer Complex as part 

of Rajasthan REZ Ph-IV (Part-4 :3.5GW) has been evolved.  

 

 As part of the above comprehensive scheme, augmentation of Barmer-I PS along with 

400 kV D/C interconnection between Fatehgarh-IV PS (Sec-2) is being implemented. For 

evacuation of power from Fatehgarh-IV PS/Barmer-I PS, the establishment of 765/400 

kV Merta-II S/s along with its 765 kV interconnection with Barmer-I PS and Dausa S/s 

and 400 kV D/C interconnection with Beawar S/s is being implemented. For onwards 

evacuation of power from Dausa S/s, 765/400 kV Ghiror S/s is being established with its 

765 kV D/C interconnection to Dausa S/s . For further dispersal of power towards load 

centers, LILO of both cicruits of 765 kV Aligarh (PG) -Orai (PG) D/C line at Ghiror S/s, 

LILO of one circuit of 765 kV Agra (PG) – Fatehpur (PG) 2xS/C line at Ghiror S/s and 

400 kV interconnection with Firozabad (UPPTCL) S/s is being implemented.  

 

 The subject transmission scheme i.e. Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5GW) [Fatehgarh/Barmer complex]: Part-B involves the 

establishment of 765/400 kV Merta-II S/s and its 765 kV D/C interconnections with 

Barmer-I PS and Dausa S/s and 400 kV D/C interconnection with Beawar S/s. 

 

 Above transmission scheme was agreed in the 27th CMETS-NR meeting held on 

10.01.24 and in the 28th CMETS-NR meeting held on 27.03.24. Further, the scheme was 

also agreed in the 71st NRPC meeting held on 29.01.24 and 49th TCC/ 72nd NRPC 

meeting held on 29.03.2024 and 30.03.2024. The Transmission System was agreed in the 

19th National Committee on Transmission (NCT) held on 29.04.2024. Subsequently, the 

Ministry of Power, Government of India, vide its Gazette Notification dated 14.06.2024 

declared the establishment of Transmission system for evacuation of power from 

Rajasthan REZ Ph-IV (Part-4: 3.5 GW): Part B through tariff based competitive bidding 

process route. 
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  SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE  

A.1.0 The design, routing and construction of transmission lines shall be in accordance with 

Chapter V, Part-A of CEA (Technical Standards for Construction of Electrical Plants and 

Electric Lines) Regulations 2022, as amended from time to time. Other CEA Regulations  

/ guidelines as amended up to date and MoP guidelines, as applicable, shall also be 

followed. 

A.2.0 Selection of tower type shall be made as per CEA Regulations, however, in case lattice 

type towers are used, the following shall also be applicable: 

A.2.1 Steel section of grade E 250 and/ or grade E 350 as per IS 2062, only are permitted for 

use in towers, extensions, gantry structures and stub setting templates. For towers in 

snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

A.2.2 Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 

shall be as follows: - 
 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

A.3.0 Transmission Service Provider (TSP) shall adopt any additional loading/ design criteria 

for ensuring the reliability of the line, if so desired and/ or deemed necessary. 

 

A.4.0 Transmission line shall be designed considering wind zones as specified in the wind map 

given in National Building Code 2016, Vol.1. The developer shall also make his own 

assessment of local wind conditions and frequent occurrences of  High Intensity Winds 

(HIW) due to thunderstorms,  dust storms, downburst etc. along the line route and 

wherever required, higher wind zone than that given in wind map shall be considered for 

tower design for ensuring the reliability of the line. Further, for transmission line sections 

passing within a distance of 50 km from the boundary of two wind zones, the higher of 

the two wind zones shall be considered for design of towers located in such 

sections.A.5.0   Selection of reliability level for design of tower shall be as per CEA 

Regulation (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. 

A.5.0 Selection of reliability level for design of tower shall be as per CEA Regulation 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. 

A.6.0 A) For power line crossing of 400 kV or above voltage level, large angle and dead end 

towers (i.e. D/DD/QD) shall be used on either side of power line crossing.  
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B) For power line crossing of 132 kV and 220 kV voltage level, angle towers 

(B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line crossing 

depending upon the merit of the prevailing site condition and line deviation requirement. 

(C)   For power line crossing of 66 kV and below voltage level, suspension/ tension 

towers shall be provided on either side of power line crossing depending upon the merit 

of the prevailing site condition and line deviation requirement. 

(D)  For crossing of railway tracks, national highways and state highways, the 

rules/regulations of appropriate authorities shall be followed. 

A.7.0 (a) The relevant conductor configuration shall be as follows: -  

1. Barmer-I PS – Merta-II 765 kV D/C 

2. Merta-II – Dausa 765 kV D/C 

Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

 

Transmission 

line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC 

conductor based 

on 53.5% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy* 

Sub- 

conductor 

Spacing 

765 kV D/C 

(Hexa 

Bundle) 

Transmission 

Lines 

Zebra: 

Stranding 

54/3.18 mm-

Al + 7/3.18 

mm-Steel,  

28.62 mm 

diameter 

428 mm2, 

Aluminium 

area, 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06868 

Minimum 

UTS: 130.32 

kN 

 

Stranding  

Details:  

61/3.19 mm, 

 

28.71 mm 

diameter;  

487.5 mm2 

Aluminium 

alloy area 

Maximum DC 

Resistance at 

20°C (Ω/km) : 

0.06815 

Minimum UTS:  

135.6 kN 

Stranding  

Details:  

61/3.08 mm, 

27.72 mm 

diameter;  

454 mm2 

Aluminium 

alloy area 

Maximum DC 

Resistance at 

20°C (Ω/km) : 

0.0653 

Minimum UTS:  

108 kN 

 

 

 

 

457 mm 

 

 

(b) The relevant conductor configuration of below lines shall be as follows:- 
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Merta-II – Beawar 400 kV D/C line (Quad) 

Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

Transmission 

line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC 

conductor 

based on 53% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy* 

Sub-

conductor 

Spacing 

400 kV D/C 

(Quad 

Bundle)  

Transmission  

Lines 

Moose: 

Stranding 

54/3.53 mm-Al 

+ 7/3.53 mm-

Steel, 

31.77 mm 

diameter 

 

 

528.5 mm2, 

Aluminium 

area, 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.05552 

Minimum 

UTS: 

 161.20 kN 

 Stranding 

details:    

61/3.55 mm 

31.95 mm 

diameter;  

 

604 mm2 

Aluminium 

alloy area 

 Maximum DC     

Resistance at 

20°C (Ω/km): 

0.05506 

Minimum UTS: 

 159.80 kN 

Stranding 

details:  

61/3.31 mm 

29.79 mm 

diameter;  

 

525 mm2 

Aluminium alloy 

area  

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.0566 

Minimum UTS: 

 124.70 kN 

 

 

 

 

457 mm 

Note:  

1. *To select any size above the minimum, the sizes mentioned in the Indian standard IS-398 

(part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating conductor 

temperature of 85 deg C. 

 

A.8.0 The required phase to phase spacing and horizontal spacing for 765 kV and 400 kV 

line(s) shall be governed by the tower design as well as minimum live metal clearances 

for 765 kV and 400 kV voltage level under different insulator swing angles. However, 

the phase to phase spacing for 765 kV and 400 kV lines shall not be less than 15 m and 8 

m respectively. 
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A.9.0 All electrical clearances including minimum live metal clearance, ground clearance and 

minimum mid span separation between earth wire and conductor as given below shall be 

considered: 

 

I. Minimum live metal clearances for 765 kV line 

(a)   (i)   Under stationary conditions  

 From tower body:  For 765 kV D/C: 6.1 m  

    For 765 kV S/C: 5.6 m 

(ii) Under swing conditions 

 

Wind Pressure 

Condition 

Minimum Electrical 

Clearance 

(a)    Swing angle (25º)  4.4 m 

(b)    Swing angle (55º) 1.3 m 

 

(b)  Minimum ground clearance for 765 kV line: 18 m 

(c)  Minimum mid span separation between earthwire and conductor for 765 kV line: 9.0 m 

 

II. Minimum live metal clearances for 400 kV line: 

(a) (i)  Under stationary conditions: 

                            From tower body: 3.05 m  

(ii)Under Swing conditions 

 

Wind Pressure Condition Minimum Electrical Clearance 

(a) Swing angle (22º) 3.05 m 

(b) Swing angle (44º) 
1.86 m 

(b) Minimum ground clearance for 400 kV line: 8.84 m 

(c) Minimum mid span separation between earthwire and conductor for 400 kV line: 9.0 m 

 

A.10.0 Shielding angle shall not exceed 10 deg for 765 kV D/C transmission line and 20 deg for 

400 kV transmission line. 

A.11.0  The Fault current for design of line shall be 50 kA for 1 sec for 765 kV and 63 kA for 1 

sec for 400 kV. 

A.12.0  In case of 765 kV and 400 kV voltage class lines, at least one out of two earth wires shall 

be OPGW and second earth wire, if not OPGW, shall be either of Galvanized Stranded 

Steel (GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor type or 
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any other suitable conductor type depending upon span length and other technical 

consideration. 

A.13.0  Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 

Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing 

of both shield wires. If site condition demands, multiple earthing or use of earthing 

enhancement compound shall be used. 

A.14.0 Pile type foundation shall be used for towers located in river or creek bed or on bank of 

river having scourable strata or in areas where river flow or change in river course is 

anticipated, based on detailed soil investigation and previous years’ maximum flood 

discharge of the river, maximum velocity of water, highest flood level, scour depth and 

anticipated change in course of river based on river morphology data of at least past 20 

years to ensure availability and reliability of the transmission line. 

A.15.0 Transmission line route shall be finalized, in consultation with appropriate authorities so as 

to avoid the habitant zones of endangered species and other protected species. Bird 

diverters, wherever required, shall be provided on the line. In order to optimize the route, 

use of GATISHAKTI platform shall also be made.   

A.16.0   Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 

km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 

900 g/m2 of surface area except for plates and sections below 5 mm which shall have 

a minimum overall zinc coating of 610 g/m2 of surface area. The average zinc 

coating for all sections and plates 5 mm and above shall be maintained as 127 

microns and that for plates and sections below 5 mm shall be maintained as 87 

microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available 

saline water. However, design mix concrete of M30 Grade conforming to IS 456 

with potable water can be used at locations where transportation of ready-mix 

concrete is not feasible. Minimum cement content in any case shall not be less than 

330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to 

enhance corrosion performance of foundation. Use of epoxy coated reinforcement in 

foundation shall be as per IS 13620. In addition, two (2) coats of bituminous painting 

of minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of foundation 

(i.e. pedestal and base slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete 

surface as well up to 300 mm below ground level to give protection to concrete 

surface from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of 

minimum 30-35 microns dry film thickness each shall be applied on the stub in the 

50 mm coping portion as well as up to 350 mm above CL portion. 

A.17.0 The raised chimney foundation is to be provided in areas prone to flooding/water 

stagnation like paddy field /agricultural field and undulated areas to avoid direct contact 

of water with steel part of tower. The top of the chimney of foundation should be at least 

above HFL (High Flood Level) or the historical water stagnation/ logging level (based on 
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locally available data) or above High Tide Level or 500 mm above Natural Ground  Level 

(whichever is higher). 

A.18.0   Routing of transmission line through protected areas of India shall be avoided to the extent 

possible. In case, it is not possible to avoid protected areas, the towers of the transmission 

line up to 400 kV level which are installed in protected areas shall be designed for Multi-

circuit (4 circuits) configuration of same voltage level considering reliability level of at 

least two (2). The top two circuits of these multi-circuit towers shall be used for stringing 

of the transmission line under present scope and the bottom two circuits shall be made 

available for stringing of any future transmission line of any transmission service 

providers/ State Transmission Utilities/Central Transmission Utilities passing through the 

same protected area. Further, the configuration and coordinates of such transmission 

towers shall be submitted to CEA, CTU and BPC by the TSP. 

A.19.0  The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for 

NHAI projects and other projects. 

A.20.0   Safety precautions in regards to gas/oil pipelines in vicinity of Transmission lines shall be 

taken in coordination with gas/ petroleum authorities. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

 

 The proposed Merta-II Substation (AIS) generally conforms to the requirements of 

CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. 

 

 Extension of 765 kV Barmer-I PS and Dausa S/s substation shall be conventional AIS 

type generally conforming to the requirements of CEA (Technical Standards for 

Construction of Electrical Plants and Electric Lines) Regulations 2022, as amended from 

time to time.  

 

 Extension of 400 kV Beawar  S/s substation shall be AIS type generally conforming to 

the requirements of CEA (Technical Standards for Construction of Electrical Plants and 

Electric Lines) Regulations 2022, as amended from time to time.  

 

 Other CEA Regulations /guidelines as amended up to date and MoP guidelines, as 

applicable, shall also be followed. 

 

B.1.0 Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following 

factors: 

B.1.1 Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 
 

Sl 

No. 

Description of 

parameters 

765/400/220 kV Merta-
II Substation S/s 

Extn. of 400 

kV Beawar 

S/s 

Extn. of 765 

kV 

Barmer-I 

PS/ Dausa 

S/s 

765 kV 

System 

400 kV 

System 

220 kV 

System 

765 kV 

System 

1. System  Operating  

Voltage 

765 kV 400 kV 220 kV 400 kV 

2. Maximum voltage of 

the system (rms) 

800 kV 420 kV 245 kV 420 kV 

3. Rated  Frequency 50 Hz 50 Hz 50 Hz 50 Hz 

4. No. of  Phases 3 3 3 3 

5. Rated Insulation 

levels 

    

i) Lightning Impulse 

withstand voltage for 

(1.2/50 micro sec.) 

for Equipment other 

 

 

 

2100 kVp 

 

 

 

1425 kVp 

 

 

 

1425 kVp 

 

 

 

2100 kVp 
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Sl 

No. 

Description of 

parameters 

765/400/220 kV Merta-
II Substation S/s 

Extn. of 400 

kV Beawar 

S/s 

Extn. of 765 
kV Barmer-I 
PS/ Dausa S/s 

765 kV 

System 

400 kV 

System 

400 kV 

System 

765 kV 

System 

 than Transformer and 

Reactor 

- for Insulator String 

 

 

2100 kVp 

 

 

1550 kVp 

 

 

1550 kVp 

 

 

2100 kVp 

ii) Switching Impulse 

withstand voltage 

(250/2500 micro sec.) 

dry and wet 

 

 

1550 kVp 

 

 

 

1050 kVp 

 

-  

 

1050 kVp 

 

iii) One-minute power 

frequency dry 

withstand voltage 

(rms) 

830 kV 

 

630 kV 

 

- 630 kV (AIS) 

 

iv) One minute power 

frequency dry and 

wet withstand voltage 

(rms) 

- - 460 kV - 

6. Corona  Extinction  

Voltage 

508 kV 320 kV - 320 kV 

7. Max. radio 

interference voltage 

for frequency between 

0.5 MHz and 2 MHz  

2500 micro-

volts at  

508 kV 

rms 

1000 

micro-volts 

at 266 kV 

rms 

1000 micro- 

volts at 156 kV 

rms 

1000 

micro-volts at 

266 kV rms 

8. Minimum creepage 

distance for insulator 

string/ longrod 

insulators/ outdoor 

bushings 

24800 mm 

(31 mm/ 

kV) 

13020 mm (31 

mm/ 

kV) 

7595 mm (31 mm/ 

kV) 

13020 mm 

(31 mm/ 

kV) 

9. Minimum creepage 

distance for 

switchyard 

equipment  

20000 mm 

(25 mm/ 

kV) 

10500 mm (25 

mm/ 

kV) 

6125 mm (25 mm/ 

kV) 

10500 mm 

(25 mm/ 

kV) 

10. Max.  Fault  Current 50 kA 63 kA 50 kA 63 kA 

11. Duration of fault

  

1 sec 1 Sec 1 Sec 1 Sec 

 

B.1.2 Switching Scheme 

The switching schemes, as mentioned below, shall be adopted at various voltage levels of 

substation/switchyard: 
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Substation 
765 kV side 400 kV side 220 kV side 

 

765/400 kV Merta-II 

Substation S/s 

One and  Half 

breaker 

One and  Half 

breaker 

Double Main and 

Transfer 

Extn. of 400 kV 

Beawar S/s 

-- One and  Half 

breaker 

-- 

Extn. of 765 kV 

Barmer-I PS/ Dausa 

S/s 

One and  Half 

breaker 

-- -- 

 
Notes: - 

(i) For one and half breaker switching scheme, any double circuit line consisting of two 

numbers of feeders and originating from the same transmission or generating 

switchyard shall not be terminated in one diameter.  

 

(ii) Two transformers of same HV rating shall not be connected in the same diameter and 

similarly, two bus reactors of same HV rating shall also not be connected in the same 

diameter. 

  

(iii) 400 kV Bus Sectionalizers shall be placed such that each section shall have even 

distribution of Poles, ICT, Feeders and filter bank(s)/sub-bank(s) so as to have 

maximum operational flexibility. 

 

(iv) A diameter in one and half breaker scheme is a set of 3 circuit breakers with 

associated isolators, earth switches, current transformers etc. for controlling 2 (two) 

numbers of feeders. 

 

(v) Connection arrangement of Switchable Line reactors shall be such that it can be used 

as Line reactor as well as Bus reactor with suitable NGR bypass arrangement. 

Further, Spare 1-phase Shunt Reactor unit shall be placed and connected in such a 

way that the spare unit can be utilized for all the bus and switchable line reactor banks 

(including future reactor banks) without its physical movement. 

 

(vi) Space provision for 765 kV and 400 kV Present as well as Future lines shall be kept 

considering switchable Line reactor for the lines.  

 

(vii) One (1) set of bus sectionalizer for 400 kV shall comprise 2 Nos. of bus sectionalizer 

bays with associated Circuit Breakers, Isolators and Current Transformers for both 

Main-I and Main-II buses.  

 

(viii) One (1) set of bus sectionalizer for 220 kV shall comprise 2 Nos. of bus sectionalizer 

bays with associated Circuit Breakers, Isolators and Current Transformers for both 

buses.  

 

(ix) TSP shall plan distribution of line and transformer feeders to bus bar in such a way 

that all power can be evacuated successfully without crossing the thermal limit at any 

point of bus bar. 
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(x) Extension of Barmer-I PS :  

 

For Barmer-I PS – Merta-II 765 kV D/C transmission line, both circuits shall be 

terminated in new half diameter (consisting of Main and associated Tie Bay) at 

Barmer-I S/s. Accordingly, 2 (two) numbers half diameter (consisting of Main and 

associated Tie Bay) shall be constructed under present scope. Further, all associated 

interconnection work shall also be in the present scope of TSP. 

 

(xi)  Extension of Beawar S/s:  

 

For Merta-II – Beawar 400 kV D/C transmission line, both circuits shall be terminated 

in new diameters at Beawar S/s. Accordingly, 2 (two) number half diameter (consisting 

of Main and associated Tie Bay) shall be constructed under present scope. Further, all 

associated interconnection work shall also be in the present scope of TSP. 

 

(xii)  Extension of Dausa S/s:  

 

For Merta-II – Dausa 765 kV D/C transmission line, both circuits shall be terminated 

in the two diameters to be constructed under “Transmission system for evacuation of 

power from Rajasthan REZ Ph-IV (Part-4: 3.5GW): Part-A” for 765 kV Ghiror D/C 

line. The tie bay for the diameters shall be constructed under “Transmission system for 

evacuation of power from Rajasthan REZ Ph-IV (Part-4: 3.5GW): Part-A”. All 

associated interconnection work shall be in the present scope of TSP.  

 

B.2.0 Substation Equipment and facilities : 

The switchgear shall be designed and specified to withstand operating conditions and duty 

requirements. All equipment shall be designed considering the following capacity. 

 

 

Sl. No Description of 

bay 

765/400 kV Merta-II Substation S/s Extn. of 400 

kV Beawar S/s 

Extn. of 765 

kV Barmer-I 

PS/ Dausa S/s 

765 kV 400 kV 220 kV 400 kV 765 kV 

1. Bus Bar 4000 A 4000 A 3000 A As per 

existing 

As per 

existing 

2. Line bay 3150 A 3150 A 1600 A 3150 A 3150 A 

3. ICT bay 3150 A 3150 A 1600 A -- -- 

4. Bus Reactor Bay 3150 A 3150 A -- -- -- 

5. Switched Line 

Reactor Bay 

3150 A -- -- -- 3150 A 

6. Bus Coupler Bay -- -- 3000 A -- -- 

7. Transfer Bus 

coupler bay 

-- -- 1600 A -- -- 
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B.2.1 (765/3)/ (400/3)/ 33 kV, Single Phase Autotransformer 

 

500 MVA, (765/3)/ (400/3)/ 33 kV, 1-phase Autotransformer (including arrangement 

for 3-phase bank formation of 1500 MVA) shall conform to CEA’s “Standard 

Specifications and Technical Parameters for Transformers and Reactors (66 kV and above 

Voltage Class)” available on CEA website and as amended up to date. 

 

Spare 1-phase Transformer unit shall be placed and connected in such a way that in case of 

fault in any unit of any of the transformer banks (including for future transformer banks) 

can be replaced by spare unit without physically moving it. 

 

B.2.2 (765/3) kV, Single Phase Shunt Reactor 

 

110 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank 

formation of 330 MVAr) shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 

CEA website and as amended up to date. 

 

80 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank 

formation of 240 MVAr) shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 

CEA website and as amended up to date. 

 

Spare 1-phase 80 MVAr Shunt Reactor unit shall be placed and connected in such a way 

that the spare unit can be utilized for all the bus and switchable line reactor banks 

(including for future reactor banks) without its physical movement. 

 

The resistive value of NGR for each circuit at each end of 765 kV D/C Barmer-I PS – 

Merta-II shall be considered 450 ohm. 

 

The resistive value of NGR for each circuit at each end of 765 kV D/C Merta-II – Dausa 

shall be considered 450 ohm. 

 

Neutral Grounding Reactor and Surge Arrester for 765 kV Switchable Line 

Reactors (as applicable): 

 

The neutral of the switchable line reactors (wherever provided) shall be grounded through 

adequately rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-

reclosure, provided that the NGR shall be provided with suitable bypass arrangement so 

that the switchable line reactor can be used as bus reactor as and when required. The 

neutral of bus reactor shall be solidly grounded.  

 

NGR shall be oil filled or dry type air core for outdoor application.  NGR shall conform to 

CEA’s “Standard Specifications and Technical Parameters of Transformers and Reactors 

(66 kV and above Voltage Class)” as amended up to date. Technical parameters of NGR 

shall be as specified in Annexure-A of above-mentioned document. 

 

The surge arresters (rated voltage of arrester in co-ordination with ohmic value of NGR 

shall be decided by the TSP) shall be provided and physically located between the neutral 
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of shunt reactor (brought out at 145 kV class bushing) and neutral grounding reactor. The 

surge arresters shall be of heavy duty station class gapless Metal Oxide type conforming in 

general to IEC-60099-4. Surge Arresters shall be hermetically sealed units, of self-

supporting construction, suitable for mounting on structures.   

 

B.2.3 420 kV, 3-phase, Shunt Reactor 

 

125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications 

and Technical Parameters for Transformers and Reactors (66 kV and above Voltage 

Class)” available on CEA website and as amended up to date.  

 

B.2.4 765 kV, 400 kV and 200kV AIS Substation equipment (as applicable) 

 

B.2.4.1 Circuit Breakers (AIS) 

 

The circuit breakers and accessories shall conform with IEC: 62271-100, IEC: 62271-1 

and shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with 

regard to restrike probability during capacitive current breaking and mechanical 

endurance. The rated break time shall not exceed 40 ms for 765 kV and 400 kV circuit 

breakers and 60 ms for 220 kV circuit breakers.  The 765 kV, 400 kV and 220 kV Circuit 

breakers shall be provided with single phase and three phase auto reclosing. Each breaker 

would have two sets of trip circuits which would be connected to separate DC supplies for 

greater reliability. The circuit breakers controlling 765 kV lines shall be provided either 

with pre-insertion closing resistor of about 450 ohm maximum with 9 ms insertion time or 

with Controlled Switching Device. The Circuit breakers controlling 400 kV lines shall be 

provided with pre insertion closing resistor of about 400 ohm with 8 ms insertion time or 

Controlled Switching Device (CSD) for lines longer than 200 km length. The short line 

fault capacity shall be same as the rated capacity and this is proposed to be achieved 

without use of opening resistors. The controlled switching device shall be provided in 

circuit breakers of switchable line reactor and in Main and Tie circuit breakers of line with 

non-switchable line reactors, bus reactors and Transformers of voltage class 400 kV and 

above. 

 

B.2.4.2 Isolators (AIS) 

 

The isolators shall comply with IEC 62271-102 in general. 765 kV Isolator design shall be 

double break or vertical break or knee-type. 400 kV and 220 kV Isolators shall be double 

break type. All isolators and earth switches shall be motor operated. Earth switches shall 

be provided at various locations to facilitate maintenance. Isolator rated for 400 kV and 

220 kV shall be of extended mechanical endurance class - M2 as per IEC-62271-102. The 

isolator rated for 220 kV shall be suitable for bus transfer current switching duty as per 

IEC-62271-102. Main blades and earth blades shall be interlocked and interlock shall be 

fail-safe type. The 765 kV, 400 kV and 220 kV earth switches for the line isolator shall be 

suitable for induced current switching duty as defined for Class-B. 

 

B.2.4.3 Current Transformers (AIS) 

 

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained 

by secondary taps only. Generally, Current Transformers (CT) for 765 kV and 400 kV 

shall have six cores (four for protection and two for metering) and 220 kV Current 
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Transformers shall have five cores (four for protection and one for metering). The burden 

and knee point voltage shall be in accordance with the requirements of the system 

including possible feeds for telemetry. The accuracy class for the protection core shall be 

PX and for the metering core it shall be 0.2S. The rated burden of cores shall be closer to 

the maximum burden requirement of the metering and protection system (not more than 20 

VA for metering core) for better sensitivity and accuracy. The instrument security factor 

shall be less than five (5) for CTs up to 400 kV and less than ten (10) for CTs of 765 kV 

voltage class. 

 

B.2.4.4 Capacitive Voltage Transformers (AIS) 

 

Capacitive Voltage  Transformers shall comply with IEC 61869 in general. These shall 

have three secondaries out of which two shall be used for protection and one for metering. 

The accuracy class for protection cores shall be 3P and for metering cores shall be 0.2. 

The  Capacitive Voltage Transformers on lines shall be suitable for Carrier Coupling. The 

Capacitance of CVT for 400 kV and 220 kV shall be of 4400/ 8800 pF depending on 

PLCC requirements whereas the Capacitance of CVT for 765 kV shall be 8800 pF. The 

rated burden of cores shall be closer to the maximum burden requirement of the metering 

and protection system (not more than 50 VA for metering core) for better sensitivity and 

accuracy. 

 

B.2.4.5 Surge Arresters (AIS) 

 

624 kV, 336 kV Station High (SH) duty and 216 kV Station Medium (SM) duty gapless 

type Surge Arresters with thermal energy (Wth) of minimum 13 kJ/kV, 12 kJ/kV and 7 

kJ/kV conforming to IEC 60099-4 in general shall be provided for 800 kV, 420 kV and 

245 kV systems respectively. Other characteristics of Surge  Arrester shall be chosen in 

accordance with system requirements. Surge Arresters shall be provided at line entrances, 

near transformers and reactors to achieve proper insulation coordination. Surge Arresters 

shall be provided with porcelain/ polymer housing fitted with pressure relief devices. A 

leakage current monitor with surge counter shall be provided with each surge arrester. 

 

B.2.5 Protection Relaying and Control System 

 

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the events 

of faults and abnormal conditions, is dealt in this section. All main protective relays shall 

be numerical type with IEC 61850 communication interface and should have 

interoperability during integration of numerical relays to communicate over IEC 61850 

protocol with RTU/ SAS/ IEDs of different OEMs. All numerical relays shall have built-in 

disturbance recording feature. 

 

The protection circuits and relays of the transformer and reactor shall be electrically and 

physically segregated into two groups each being independent and capable of providing 

uninterrupted protection even in the event of one of the protection groups failing, to obtain 

redundancy, and to take protection systems out for maintenance while the equipment 
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remains in service. 

 

a) Transmission Lines Protection 

 

765 kV, 400 kV and 220 kV shall have Main-I numerical three zone distance protection 

scheme with carrier aided inter-tripping feature. 765 kV, 400 kV and 220 kV lines shall 

also have Main-II numerical distance protection scheme like Main-I but from different 

make that of Main-I. The Main-I and Main-II protection relays of the same make may be 

provided only if they are of different hardware and manufacturing platform or different 

principles of operation. 

 

However, Line Current Differential Relay (with back up distance protection feature) as 

Main–I and Main-II shall be considered at both ends for short lines (line length below 30 

km) having Fiber Optic  Communication  Link. Differential relay at remote end shall be 

provided by the TSP. Associated power and control cabling and integration with SAS at 

remote end shall be provided by respective bay owners. 

 

Further, all 765 kV, 400 kV and 220 kV lines shall be provided with single and three 

phase auto-reclosing facility to allow reclosing of circuit breakers in case of transient 

faults.  These lines shall also be provided with distance to fault locators to identify the 

location of fault on transmission lines. 

 

All 765 kV and 400 kV lines shall also be provided with two stages over voltage 

protection. The over voltage protection and distance to fault locator may be provided as 

in-built feature of Main-I and Main-II protection relays. Auto reclose as built-in function 

of Bay Control Unit (BCU) is also acceptable.  

 

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall 

be mounted in separate panels. 

 

For 765 kV, 400 kV and 220 kV transmission lines, directional IDMT earth fault relay 

should be provided as standalone unit or in-built feature of Main-I and Main -II feature.  

 

In case of 220 kV line bays where the line lengths are not indicated, Numerical Distance 

protection relay as Main–I and Line Current  Differential  Relay (with back up distance 

protection feature) as Main-II shall be provided. Further, in such case, the matching line 

current differential relay for remote end shall be provided by the remote end bay owner. 

 

In case of loop in loop out of transmission lines, the existing protection scheme shall be 

studied and suitable up-gradation (if required) shall be carried out. 

 

b) Auto Transformer Protection 

These shall have the following protections: 

i) Numerical Differential protection 

ii) Numerical Restricted earth fault protection 
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iii) Numerical Back-up Over-current and earth fault protection on High Voltage 

(HV) and Intermediate Voltage (IV) side 

iv) Numerical Over fluxing protection on HV and IV side 

v) Numerical Overload alarm 

 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV side of 

autotransformer shall not be combined with other protective functions in the main relays 

and shall be independent relays. Besides these, power transformers shall also be provided 

with Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, protection 

against high oil and winding temperature and pressure relief device etc. 

 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 

protection for LT auxiliary transformer connected to tertiary winding of auto-transformer 

for the purpose of auxiliary supply shall be provided. The over current and other necessary 

protection shall be provided for the auxiliary transformer. These protection and control 

may be provided as built in feature either in the bay controller to be provided for the 

auxiliary system or in the control and protection IEDs to be provided for autotransformer. 

 

C) 765 kV and 400 kV Reactor Protection 

 

Reactor shall be provided with the following protections: 

i) Numerical Differential protection. 

ii) Numerical Restricted earth fault protection 

iii) Numerical Back-up impedance protection 

 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge 

(MOG) with low oil level alarm, protection against oil and winding temperatures and 

pressure relief device, etc. 

 

D) Bus bar Protection 

 

The high-speed low impedance type bus bar differential protection, which is essential to 

minimize the damage and maintain system stability at the time of bus bar faults, shall be 

provided for 765 kV and 400 kV buses. Duplicated bus bar protection is envisaged for 765 

kV and 400 kV bus-bar protection. Bus bar protection scheme shall be such that it 

operates selectively for each bus and incorporate necessary features required for ensuring 

security. The scheme shall have complete bus bar protection for present as well as future 

bays envisaged i.e. input / output modules for future bays shall also be provided. 

  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

 

In case, the bus section is provided, then each side of bus section shall have separate set of 

bus bar protection schemes. 

 

For existing substations, the existing bus bar protection shall be augmented as per 
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requirement. 

 

E) Local Breaker Back up Protection 

 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected 

to de-energize the affected stuck breaker from both sides. 

Notes: 

i. LBB and REF relays shall be provided separately from transformer differential 

relay.  

ii. LBB relay may also be provided as built-in protection function of distributed bus bar 

protection scheme; however, in such case separate LBB relay shall be provided for 

tie bays (in case of One and Half breaker scheme).  

iii. Over fluxing and overload protection can be provided as built-in feature of 

differential relay.  

Iv      In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, 

Tie CB       relay panel shall be with Auto-reclosure feature. 

 

B.2.6 Substation Automation System 

 

i. For all the new substations, state-of-art Substation Automation System (SAS) conforming 

to IEC-61850 shall be provided. The distributed architecture shall be used for Substation 

Automation System, where the controls shall be provided through Bay Control Units. The 

Bay Control Unit is to be provided bay wise for voltage level 220 kV and above. All Bay 

Control Units as well as protection units are normally connected through an Optical fibre 

high speed network. The control and monitoring of circuit breaker, dis-connector, re-

setting of relays etc. can be done from Human Machine Interface (HMI) from the Control 

Room.  

 

The functions of control, annunciation, disturbance recording, event logging and 

measurement of electrical parameters shall be integrated in the Substation Automation 

System (SAS). 

 

At new substations, the Substation Automation System (SAS) shall be suitable for the 

operation and monitoring of the complete substation including proposed future 

bays/elements. 

 

In existing substations with a Substation Automation System (SAS), augmentation of 

existing SAS shall be done for bays under the present scope. 

 

In the existing Substations where Substation automation is not provided, control functions 

shall be done through control panels. 

 

Necessary gateway and modems (as required) shall be provided to send data to 

RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy i.e. 2 
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channels for Main Control Centre and 2 channels for Backup Control Centre. In order to 

meet this requirement, suitable redundancy at port and card level need to be ensured by 

the TSP to avoid any single point of failure which may lead to interruption in real-time 

grid operation. Accordingly, all the hardware for communication services of the station as 

stated above shall support dual redundancy for data transmission of station to respective 

main and backup RLDCs. Any augmentation work at RLDC/SLDC is excluded from 

TSP’s scope. However, all the configuration work at substation end required to send data 

to RLDC/SLDC shall be in the scope of TSP. 

 

ii. Time synchronization equipment 

 

Time synchronization equipment complete in all respects including antenna, cable and 

processing equipment required to receive time signal through GPS or from National 

Physical Laboratory (NPL) through INSAT shall be provided at new substations. This 

equipment shall be used to synchronize SAS and IEDs etc. 

 

B.3.0 Substation Support Facilities 

 

Certain facilities required for the operation and maintenance of substations as described 

below shall be provided at the new substation. In existing substation, these facilities have 

already been provided and will be extended/ augmented as per requirement. 

 

B.3.1 AC and DC power supplies 

 

For catering the requirements of three phase and single-phase AC supply and DC supply 

for various substation equipment (for present and future scope), the following arrangement 

is envisaged: - 

 

i. For LT Supply at each new Substation, two (2) Nos. of LT Transformers 

(minimum 800 kVA for substations with highest voltage rating as 765 kV) shall 

be provided which shall be fed from two independent sources as per the CEA 

(Technical Standards for Connectivity to the Grid) Regulations, 2007. 

  

Metering arrangement with Special Energy Meters (SEMs) shall be provided by 

TSP at 33 kV tertiary of Transformer for drawing auxiliary supply at new 

substation. Such SEMs shall be provided by CTU at the cost of the TSP. 

Accounting of such energy drawn by the TSP shall be done by /RPC as part of 

Regional Energy Accounting.  

 

Additionally, Active Energy Meters may be provided at the same point in the 33 

kV tertiary of Transformer by local SEB/DISCOM for energy accounting. 

 

ii. 2 sets of 220 V battery banks for control and protection and 2 sets of 48 V battery 

banks for PLCC/communication equipment shall be provided at each new 

Substation. Each battery bank shall have a float-cum-boost charger.  
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At new substation, sizing of 220 V battery and battery charger shall be done based 

on the number of bays specified (including future bays) as per CEA Regulations 

and relevant IS. Two (2) sets of 48 V battery banks for PLCC and communication 

equipment for present and future scope shall be provided at each new Substation 

with at least 10-hour battery backup and extended backup, if required. 48 V DC 

can be achieved from 220 V DC battery bank using adapter, if so desired by TSP, 

without compromising backup time. 

 

 

iii. Suitable AC and DC distribution boards and associated LT Switchgear shall be 

provided at new substation. 

 

For new substation, following switch boards shall be considered with duplicate 

supply with bus coupler/ sectionalizer and duplicate outgoing feeders except for 

Emergency lighting distribution board which shall have only one incoming 

feeder: 

(a) 415 V Main Switch board – 1 No. 

(b) AC distribution board – 1 No. 

(c) Main lighting distribution board – 1 No. 

(d) Emergency lighting distribution board – 1 No. 

(e) 220 Volt DC distribution board – 2 Nos. 

(f) 48 Volt DC distribution board – 2 Nos. 

 

Sizing of LT Switchgear shall be suitable to cater the requirement for all present 

and future bays. AC and DC distribution boards shall have modules for all the 

feeders (including future as specified). 

 

iv. At new Substation, one No. of DG set (minimum 500 kVA for substations with 

highest voltage rating as 765 kV) shall be provided for emergency applications. 

 

v. At new substation, sizing of battery and battery charger shall be done based on the 

number of bays specified (including future bays). 

 

vi. For substation extensions, existing facilities shall be augmented as required. 

 

B.3.2 Fire Fighting System 

 

Fire-fighting system for substation including Transformer and Reactor shall conform to 

CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended 

from time to time. 

 

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of the firefighting system shall be suitable for extension to 

bays covered under the future scope; necessary piping interface in this regard shall be 

provided. 
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At existing substations, the fire-fighting systems as available shall be extended to meet the 

additional requirements. 

 

B.3.3 Oil evacuating, filtering, testing and filling apparatus 

 

To monitor the quality of oil for satisfactory performance of Transformers, Shunt Reactors 

and for periodical maintenance necessary oil evacuating, filtering, testing and filling 

apparatus would be provided at new substations. Oil storage tanks of adequate capacities 

for storage of transformer oil would be provided.   

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions 

of Standard Specification and Technical Parameters for Transformers and Reactors (66 kV 

and above Voltage Class) as amended up to date available on CEA website.  

 

B.3.4 Illumination 

 

Normal and emergency AC and DC illumination shall be provided adequately in the 

control room and other buildings of the substation. The switchyard shall also be provided 

with adequate illumination. 

 

The lighting of the entire control room building, fire-fighting pump house, other building 

(if any) and switchyard shall be done by LED based low power consumption luminaries. 

 

B.3.5 Control Room 

 

For the new substation, substation control room shall be provided to house substation work 

stations for station level control (SAS) along with its peripheral and recording equipment, 

AC and DC distribution boards, DC batteries and associated battery chargers, Fire 

Protection panels, Telecommunication panels and other panels as per requirements. Air 

conditioning shall be provided in the building as functional requirements. Main cable 

trenches from the control room shall have adequate space provision for laying of cables 

from the control room for all the future bays. 

 

At existing substations, the adequacy of size of control room shall be ascertained and the 

same shall be augmented as per requirement.  

 

B.3.6 Control Concept 

 

All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. All the isolators 

shall have control from remote/local whereas the earth switches shall have local control 

only. 

 

B.3.7 Visual monitoring system (VMS) for watch and ward of substation premises: 
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Visual  Monitoring  System for effective watch and ward of substation premises shall 

cover all the transformers and reactors, all other major AIS Equipment (such as CB, 

isolators, CT, CVT, SA etc. as applicable), GIS bays, panel room, all the gates of 

switchyard and all entry and exit points of control room building and accordingly the 

location of cameras shall be decided. In addition to the gates of the switchyard, the 

cameras shall also be located around the boundaries at suitable locations. The camera shall 

be high definition color CCD camera with night vision feature. The VMS data 

partly/completely shall be recorded (minimum for 15 days) at least @25fps (or better) and 

stored on network video recorder. The system shall use video signals from various 

cameras installed at different locations, process them for viewing on 

workstations/monitors in the control room and simultaneously record all the cameras. The 

VMS data should go only to the intended personnel/facility and not to the remote server of 

the Camera (VMS supplier). 

 

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 

desired camera. The Visual Monitoring System shall have provision of WAN connectivity 

for remote monitoring. 

 

All camera recordings shall have Camera ID and location/area of recording as well as 

date/time stamp. The equipment should generally conform to Electromagnetic 

compatibility requirement for outdoor equipment in EHV substation. 

 

At existing substations, the visual monitoring system if available shall be augmented as 

per existing or better specification as required. 

 

B.4.0 General Facilities 

 

a) Line Gantry/Towers are envisaged for bays under present scope only. However, for 

adjacent future line bay, tower shall be designed for extension (considering Quad 

conductors for 765 kV and 400 kV future lines) wherever applicable. 

 

b) Bay extension works at existing substation shall be executed by TSP in accordance 

with the requirements/provisions mentioned above. However, interface points shall be 

considered keeping in view the existing design/arrangement at the substation.  

 

c) TSP has to arrange for construction power and water on its own. 

 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 

galvanized. The weight of the zinc coating shall be at least 610 gm/m2 and 900 gm/m2 

for coastal/ creek regions (if applicable). 

 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, 

all the equipment for Tie and Future Bay shall be designed considering the current 

rating of line bay i.e. 3150 A. 

 

f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or 
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Precast RCC wall under present scope along the property line of complete substation 

area including future switchyard area to prevent encroachment and unauthorized 

access. Minimum height of the boundary wall shall be of 1.8 m from Finished  Ground  

Level (FGL).  

 

g) All electrical equipment shall be installed above the Highest Flood Level (HFL) and 

where such equipment is not possible to be installed above HFL, it shall be ensured 

that there is no seepage or leakage or logging of water. 

 

h) As per CEA (Technical Standards for Construction of Electrical Plants and Electric   

Lines) Regulations, 2022 and CEA Manual on Transmissions Planning criteria 2023, Line 

approaching substation shall normally be perpendicular to the substation boundary for a 

stretch of 2-3 km. Accordingly, TSP shall ensure that line terminations at substations are 

arranged in a manner to avoid hindrance to future line terminations at the substations. 
 

 

B.5 EXTENSION OF EXISTING SUBSTATION 

 

Bidder is advised to visit the substation sites and acquaint themselves with the topography, 

infrastructure such as requirement of roads, cable trench, drainage, space availability in 

control rooms and LT panel room etc. and also the design philosophy. 
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Annexure – E 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION  

 

The communication requirement shall be in accordance to CEA (Technical Standards for 

Communication System in Power System Operations) Regulations, 2020, CEA (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2022, 

CERC (Communication System for inter-State transmission of electricity) Regulations, 

2017, and CEA (Cyber Security in Power Sector) Guidelines, 2021, all above documents 

as amended from time to time. 

 

The communication services viz. SCADA, AGC (wherever applicable), VoIP, AMR and 

PMU have been identified as critical services and therefore shall be provisioned with 2+2 

redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup Control 

Centre. In order to meet this requirement, suitable redundancy at port and card level need 

to be ensured by the TSP to avoid any single point of failure which may lead to 

interruption in real-time grid operation.  

 

PMU to PDC communication (wherever required) shall be through 2 channels to the PDC 

(main) as there is no backup PDC at present.   

 

Accordingly, all the hardware for communication services of station as stated above shall 

support dual redundancy for data transmission of station to respective main and backup 

RLDCs 

 

The complete ISTS communication system commissioned by TSP under the RFP shall be 

the asset of ISTS and shall be available for usage of ISTS requirements as suggested by 

CTU from time to time.  

 

In order to meet the requirement for grid management and operation of substations, 

Transmission Service Provider (TSP) shall provide the following:  

  

 

C.1.0          Establishment of 765/400 kV Merta-II S/s  

 

i. TSP shall supply, install and commission 2 No. FODP (96F or higher) along with 

panel and approach Cable (24F each) with all associated hardware fittings from 

gantry tower to the Control Room for all the incoming lines envisaged under the 

present scope. 

 

ii. TSP shall supply, install and commission One or more STM-16 (FOTE) equipment 

alongwith panel/s supporting minimum Eight (8) directions with MSP (Multiplex 

Section Protection – 1+1). These directions shall exclude protected (1+1) local 

patching among equipment (if any). Communication Equipment shall be provided 

with necessary interfaces to meet the voice and data communication requirement 

among Merta-II S/s, Beawar S/s, Barmer-I S/s, Dausa S/s, 3 Nos. 220 kV RE Bays.  

The suitable DC Power Supply and backup to be provided for communication 
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equipment. 

 

iii. Note: Necessary interfaces for 3 No. 220 kV RE Bay to be provided by the RE 

Generators in the FOTE of Merta-II PS at the time of connectivity. Direction for 

these bays has been considered in the FOTE. 

 

iv. FODP and FOTE equipment with panels shall be provided in Control Room of 

Merta-II S/s. FOTE and FODP Eq can be accommodated in same panel to optimize 

space.  

 

 

v. TSP shall supply, install and commission Firewall in redundant mode (1+1) in line 

with the specification attached at Annexure F.1.  

 

vi. The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, PMU, approach cable, DCPS alongwith Battery Bank and Firewall 

shall be the responsibility of TSP.  
 

C.2.0       Merta-II – Beawar 400 kV D/C line 
 

i. On Merta-II – Beawar 400 kV D/C line, TSP shall supply, install and commission 

One (1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak and 

conventional earth wire on other earthwire peak.   

 

ii. The TSP shall install this OPGW from gantry of Merta-II S/s up to the gantry of 

Beawar S/s with all associated hardware including Vibration Dampers, mid-way 

and gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate 

in Joint Boxes at end Substations. The transmission line length is 55 kms 

(approx.), where repeater may not be required to meet the link budget requirement 

of Merta-II – Beawar 400 kV D/C link.  

 

iii. Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 

 

 

C.3.0     Barmer-I PS – Merta-II 765 kV D/C line 
 

i. On Barmer-I PS – Merta-II 765 kV D/C line, TSP shall supply, install and 

commission One (1) No. OPGW cable containing 24 Fibres (24F) on one earthwire 

peak and conventional earth wire on other earthwire peak.   

 

ii. The TSP shall install this OPGW from gantry of Barmer-I PS up to the gantry of 

Merta-II S/s with all associated hardware including Vibration Dampers, mid-way 

and gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in 

Joint Boxes at end Substations. The transmission line length is 345 kms (approx.), 

where repeater shall be required to meet the link budget requirement of Barmer-I PS 

– Merta-II 765 kV D/C link, the same shall be provided by TSP.  

 

iii. TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further TSP shall comply to the requirements mentioned as per 

Appendix-F.1 

 

iv. Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 
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C.4.0    Merta-II – Dausa 765 kV D/C line 

 

i. On Merta-II – Dausa 765 kV D/C line, TSP shall supply, install and commission 

One (1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak and 

conventional earth wire on other earthwire peak.   

 

ii. The TSP shall install this OPGW from gantry of Merta-II S/s up to the gantry of 

Dausa S/s with all associated hardware including Vibration Dampers, mid-way and 

gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in 

Joint Boxes at end Substations. The transmission line length is 250 kms (approx.), 

where repeater shall be required to meet the link budget requirement of Merta-II – 

Dausa 765 kV D/C link, the same shall be provided by TSP.  

 

iii. TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further TSP shall comply to the requirements mentioned as per 

Appendix-F.1 

 

iv. Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP. 

 

C.5.0   FOTE requirement at Barmer-I PS ( For 2 Nos. of 765 kV Line bays) 

 

i. TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith 

panel and required Approach Cable (24F) with all associated hardware fittings from 

gantry tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

ii. TSP shall supply, install and commission One STM-16 (FOTE) equipment 

alongwith panel/s supporting minimum Three (3) directions with MSP (Multiplex 

Section Protection – 1+1) with necessary interfaces to meet the voice and data 

communication requirement among Barmer-I PS, Merta -II S/s and local patching 

with Control Room FOTE. The suitable DC Power Supply and backup to be 

provided for communication equipment. 

 

iii. FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Barmer-I PS which shall be communicating with 

respective control center. TSP to provide necessary FODP sub rack / Splice trays/ 

Patch cords etc.  and optical interfaces/equipment in the existing FOTE/FODP 

panels in control room for integration with the existing FOTE for onwards data 

transmission. 

 

iv. In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room. Alternatively, The TSP may integrate the FOTE 

under the present scope with existing FOTE in the nearby Kiosk connected to the 

control room FOTE (if available with spare direction). For this purpose, TSP shall 

provide necessary FODP sub rack / Splice trays/ Patch cords etc. and suitable optical 

interfaces/ equipment in the existing FOTE/FODP panels in another Kiosk (SPR). 

 

v. FOTE and FODP can be accommodated in same panel to optimize space. 

 

vi. The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 
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responsibility of TSP.  

 

C.6.0 FOTE requirement at Dausa S/s (For 2 Nos. of 765 kV Line bays) 

 

i. TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith 

panel and required Approach Cable (24F) with all associated hardware fittings from 

gantry tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

ii. TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum Three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data communication 

requirement among Dausa S/s, Merta-II S/s and local patching with Control Room 

FOTE. The suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

iii. FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Dausa S/s which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords 

etc.  and optical interfaces/equipment in the existing FOTE/FODP panels in control 

room for integration with the existing FOTE for onwards data transmission. 

 

iv. In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room. Alternatively, The TSP may integrate the FOTE 

under the present scope with existing FOTE in the nearby Kiosk connected to the 

control room FOTE (if available with spare direction). For this purpose, TSP shall 

provide necessary FODP sub rack / Splice trays/ Patch cords etc. and suitable optical 

interfaces/ equipment in the existing FOTE/FODP panels in another Kiosk (SPR). 

 

v. FOTE and FODP can be accommodated in same panel to optimize space. 

 

vi. The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 

responsibility of TSP.  

 

 

C.7.0 FOTE requirement at Beawar S/s (For 2 Nos. of 400 kV Line bays) 

 

i. TSP shall supply, install and commission 1 No. FODP (72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room. 

 

ii. TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum Three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data communication 

requirement among Beawar S/s, Merta -II S/s and local patching with Control Room 

FOTE. The suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

iii. FOTE/FODP panel shall be installed in the new Bay Kiosk (Switchyard Panel Room 

(SPR)). The FOTE under present scope shall be integrated by TSP with the existing 



Transmission Service Agreement 

104 ……………… (Insert the name of SPV) 

 

 

FOTE at control room of Beawar S/s which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords 

etc.  and optical interfaces/equipment in the existing FOTE/FODP panels in control 

room for integration with the existing FOTE for onwards data transmission. 

 

iv. In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room. Alternatively, The TSP may integrate the FOTE under 

the present scope with existing FOTE in the nearby Kiosk connected to the control 

room FOTE (if available with spare direction). For this purpose, TSP shall provide 

necessary FODP sub rack / Splice trays/ Patch cords etc. and suitable optical 

interfaces/ equipment in the existing FOTE/FODP panels in another Kiosk (SPR). 

 

v. FOTE and FODP can be accommodated in same panel to optimize space. 

 

vi. The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank shall be the 

responsibility of TSP.  

 

 

C.8.0 Specific Requirement for Phasor Measurement Units (PMUs) 

 

TSP shall supply, install and commission required No. of Phasor Measurement Units 

(PMUs) at all the locations under the scope this RFP as per CEA (Technical Standards for 

Construction of Electrical Plants and Electric Lines) Regulations, 2022 (alongwith all 

amendments if any) and all the applicable Regulations, Standards, Guidelines issued time 

to time. These PMUs shall be provided with GPS clock and LAN switch and shall connect 

with LAN switch of control room of respective substations/ generating stations with Fibre 

Optic cable. These PMUs shall be connected with the FOTE at Substation/ generating 

stations for onwards data transmission to the PDC (Phasor Data Concentrator) located at 

respective RLDC. Configuration work in existing PDC at RLDC for new PMU integration 

shall be done by respective RLDC, however all the necessary support in this regard shall 

be ensured by TSP.  The maintenance of all the PMUs and associated equipment shall be 

the responsibility of TSP. 

 

 

Note: Existing Station owner/s to provide necessary support to integrate different 

equipment and applications of new extended bays with the existing substation e.g. 

Communication (through FOTE), Voice etc. for smooth operation and monitoring of new 

added grid elements. 
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Appendix-F.1 

Repeater Requirements  

 

1.1.1 If the repeater location is finalized in the Control Room of a nearby substation, TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware and 

mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach Cable 

(48F) with all associated hardware fittings, to establish connectivity between crossing 

point of main transmission line up to the repeater equipment in substation control room. 

TSP shall co-ordinate for Space and DC power supply sharing for repeater equipment. 

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces require 

for link budget of respective link. 

  

OR 

 

1.1.2 If the repeater location is finalized in the nearby substation premises, the TSP shall 

identify the Space for repeater shelter in consultation with station owner. Further TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware and 

mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach Cable 

(48F) / UGFO (48F) with all associated hardware fittings, to establish connectivity 

between crossing point of main transmission line up to the substation where the repeater 

shelter is to be housed. TSP shall provide repeater shelter along with FODP, FOTE (with 

STM-16 capacity) with suitable interfaces require for link budget of respective link, 

reliable power supply provisioning for AC and DC supply, battery bank, Air Conditioner 

and other associated systems. 

 

OR 

 

1.1.3 If the repeater location is finalized on land near the transmission tower. TSP shall make 

the provisions for Land at nearby tower for repeater shelter. Further TSP shall provide 1 

No. Approach Cable (48F) / UGFO (48F) with all associated hardware fittings to 

establish connectivity up to the location of repeater shelter. 

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) 

with suitable interfaces require for link budget of respective link, reliable power supply 

provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 

systems 

 

  Maintenance of OPGW Cable and OPGW Hardware, repeater equipment and items 

associated with repeater shelter shall be responsibility of TSP.
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Figure F.1
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Annexure-F.1 

 

Next Generation Firewall (NGFW)  

 

TSP shall provide 2 NGFW one in Main and another in Standby mode having electrical ethernet 

interfaces/ports and placed between FOTE and SAS gateway/s at the substation. All ethernet based 

applications shall be terminated in the firewall ports directly (e.g. PMU, AMR, VOIP, SAS/SCADA 

etc.). Each port of firewall shall work as a separate zone. Firewall shall be hardware based with features 

of Block/Allow/drop and IPSec VPN (network encryption). 

 

The number of ports/interfaces in each firewall (i.e. Main and Standby) shall be minimum 16 Nos. TSP 

shall provide either single firewall or multiple firewalls to meet this interfaces requirement, each for main 

as well as standby firewall. Minimum throughput of firewall shall be 300 Mbps.  

 

The Firewall shall be managed/ configured as standalone at present and shall also have compatibility to 

manage/configure through Centralized Management Console (CMC) remotely in future.  

 

Firewall shall be tested and certified for ISO15408 Common Criteria for least EAL4+. Further, the OEM 

must certify that it conforms to Secure Product Development Life Cycle requirements as per IEC62443-

4-1. The firewall shall generate reports for NERC-CIP Compliance. 

The specifications for the firewalls are given at Annexure-F.2 and schematic diagram showing firewall 

placement given at Figure F.2. 
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Annexure F.2 

Specifications of Next Generation Firewall (NGFW) 

 

1. NGFW shall have following features including but not limited to: 

Encryption through IPSec VPN (Virtual Private Network), Deep Packet Inspection (DPI), Denial 

of service (DoS) and Distributed Denial of Service (DDoS) prevention, Port Block/ Allow, rules/ 

policies for block/allow, IP (Internet Protocol) and Media Access Control (MAC) spoofing 

protection, threat detection, Intrusion Prevention System (IPS), Anti-Virus, Anti-Spyware, Man 

In The Middle (MITM) attack prevention. 

2. The proposed firewall shall be able to handle (alert, block or allow) unknown /unidentified 

applications e.g. unknown TCP and UDP packets. It shall have the provision to define 

application control list based on application group and/or list. 

3. Firewall shall have feature and also have capability to update the definition/ Signatures of Anti-

Virus online as well as offline. Firewall shall also be compatible to update the 

definitions/signatures through CMC. There shall be a defined process for security patching and 

firmware up-gradation. There shall be a feature to field validate firmware checksum. The same 

shall also be validated before using the OEM provided file/binary in the process of firmware up-

gradation and security patching 

4. Firewall shall have Management Console port to configure remotely. 

5. Firewall shall be EMI/EMC compliant in Substation environment as per IEC 61850-3.  

6. Firewall shall be rack mounted in existing standard equipment cabinets.  

7. Firewall shall have support of SCADA applications (IEC-60870-5-104), ICCP, PMU (IEEE 

C37.118), Sub-Station Automation System (IEC 61850), Ethernet and other substation 

environment protocols. 

8. Client based Encryption/ VPN must support different Operating System platforms e.g. Windows, 

Linux and Mac.  

9. The solution must have content and comprehensive file detection policies, blocking the files as 

function of their types, protocols and directions. 

10. Firewall shall have logging facility as per standard logs/events format. Firewall shall have 

features to export the generated/stored logs/events in csv (Comma Separated Value) and also any 

other standard formats for offline usage, analysis and compliance. Firewall shall have suitable 

memory architecture and solution to store and be enable to export all logs/events for a period of 

last 90 days at any given time. 
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11. Firewall shall have features and be compatible with local as well as central authentication system 

(RADIUS, LDAP, or TACACS+) for user account and access right management. It shall also 

have Role Based User management feature.   

12. Firewall shall have the capability to configure sufficient number of VLANs. 

13. Firewall shall have the capability to support sufficient number of sessions. 

14. Firewall shall have provision to configure multiple IP Sec VPNs, at least 100 Nos., (one-to-many 

or many-to-one). Shall support redundant operation with a similar router after creation of all the 

IP Sec VPN. IPSec VPN shall support encryption protocols as AES128, AES256 and hashing 

algorithms as MD5 and SHA1. IPSec VPN throughput shall support at least 300 Mbps 

15. Firewall shall be capable of SNMP v3 for monitoring from Network Management system. It 

shall also have SNMPv3 encrypted authentication and access security 

16. Firewall shall support in Active/Passive or Active-Active mode with High Availability features 

like load balancing, failover for firewall and IPsec VPN without losing the session connectivity.  

17. Firewall should have integrated traffic shaping (bandwidth, allocation, prioritisation, etc.)  

functionality 

18. Shall support simultaneous operation with both IPv4 and IPv6 traffic  

19. Firewall shall be compatible with SNTP/NTP or any other standards for clock synchronization 

20. Firewall shall have the features of port as well as MAC based security 

21. Firewall shall support exporting of logs to a centralized log management system (e.g. syslog) for 

security event and information management.  

22. Firewall time shall be kept synchronised to official Indian Timekeeping agency, 

time.nplindia.org. 

23. Firewall product shall be provided with all applicable updates at least until 36 months since the 

applicable date of product shipping to the concerned utility. 

 

 

 

 

 

 

 

 

 



110 ……………… (Insert the name of SPV) 

Transmission Service Agreement 
 

 

 

 

 

 

Figure F.2 
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C.9.0 PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-protection 

commands and data channels shall be provided on each transmission line. The protections for 

transmission line and the line compensating equipment shall have hundred percent back up 

communication channels i.e. two channels for tele- protection in addition to one channel for 

speech plus data for each direction. The PLCC equipment shall in brief include the following: - 

- Coupling device, Coupling filters, line traps, carrier terminals, protection couplers, HF cables, 

PABX (if applicable) and maintenance and testing instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as means of 

effective communication among various buildings of the substation, remote end substations and 

with control centres (RLDC/SLDC) etc. 

- Coupling devices shall be suitable for phase-to-phase coupling for 765 kV Transmission lines. 

The pass band of coupling devices shall have sufficient margin for adding communication 

channel in future if required. Necessary protection devices for safety of personnel and low voltage 

part against power frequency voltages and transient over voltage shall also be provided. 

- The line traps shall be broadband tuned suitable for blocking the complete range of carrier 

frequencies. Line Trap shall have necessary protective devices such as lightning arresters for the 

protection of tuning device. Decoupling network consisting of line traps and coupling capacitors 

may also be required at certain substation in case of extreme frequency congestion. 

- The carrier terminals shall be of single sideband (SSB) amplitude modulation (AM) type and shall 

have 4 kHz band width. PLCC Carrier terminals and Protection couplers shall be considered for 

both ends of the line. 

- PLCC equipment for all the transmission lines covered under the scheme (consisting of one set of 

analog PLCC channel along with circuit protection coupler and one set of Digital protection 

coupler for both ends) shall be provided by TSP. CVT and Wave trap for all the line bays under 

present scope shall be provided by TSP. PLCC to be provided for following lines under present 

scope: 

- TSP shall provide new set of PLCC as per following configuration: 

Sl. 

No. 

Line Section PLCC configuration 

1. Barmer-I PS – Merta-II 765 

kV D/C line 

1 set Analog PLCC and 1 set Digital Protection 

Coupler for each circuit at both ends.   

2. Merta-II – Beawar 400 kV 

D/C line 

1 set Analog PLCC and 1 set Digital Protection 

Coupler for each circuit at both ends 

3. Merta-II – Dausa 765 kV D/C 

line # 

1 set Analog PLCC and 1 set Digital Protection 

Coupler for each circuit at both ends.   

- All other associated equipment like cabling, coupling device and HF cable shall also be provided 

by the TSP. 
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Annexure – G 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR INTEGRATION OF COMMUNICATION 

EQUIPMENT WITH REGIONAL LEVEL NMS / REGIONAL  UNMS: 

 

The new communication equipment/ system for all the substations under the present scope shall be 

compatible for integration with existing regional level NMS system/ Centralized Supervision and 

Monitoring System (CSMS) i.e. Regional UNMS. The local configuration of the new communication 

equipment at the station end shall be the responsibility of TSP as per Annexure G.1. The configuration 

work in the existing centralized NMS/ CSMS at Control center end, for integration of new 

Communication equipment/ system shall be done by Regional ULDC Team/ NMT, however all the 

necessary support in this regard shall be ensured by TSP.  

 

      

         

  



113 ……………… (Insert the name of SPV) 

Transmission Service Agreement 
 

 

   Annexure G.1 

 

Requirement for integration of Communication Equipment with Regional  UNMS: 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all FCAPS 

functionality is supported in the NBI such as  NE Inventory, Hardware Inventory – 

Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, Performance- real time and periodic, 

Performance KPI parameters ( E-1, STM, Ethernet) , Remote Configuration, Cross Connects, 

Trails and  Circuits, Services Provisioning  (NE),  E-1 , STM,  Ethernet , TX and RS Trace, loop 

back and details are published in the NBI guide for the configuration parameters. 

 

2. TSP shall be obliged to provide/share all necessary documentations such as NBI 

Guide/MIB/IDL/WSDL/API files/ etc.  for onward integration of their NMS/EMS/NE with 

regional UNMS. 

 

3. The following support shall be provided by TSP for integration of their supplied equipment with 

regional UNMS: 

i)  Enabling and activating NBI license in their EMS/NMS and providing NBI login access 

along with User credentials 

ii)  Assist in verifying NBI Connectivity with UNMS vendor for the successful 

communication and retrieval of data. 

iii) Assist in troubleshooting (if required) for NBI connectivity along with UNMS vendor for 

the communication and retrieval of data. 

4. For standalone NE which is not integrated with any EMS/NMS,  TSP shall provide modality of 

complete FCAPS data acquisition as above  through industry standard  programmatic methods 

and provide the CLI command manual. 
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       Frequently Asked Queries: 

1.0 Transmission Line: 

1.1 Please clarify that whether shutdowns for crossing of existing transmission lines of 

POWERGRID/ STUs/ Power Evacuation Lines from Generation Plants/ Any other 

Transmission Licensee will be given to TSP on chargeable basis or free of cost. 

Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ 

STUs/ Power Evacuation Lines from Generation Plants/ Any other Transmission 

Licensee will be given to TSP by the concerned owner of the lines as per their own 

terms and conditions. As far as shutdown of ISTS lines are concerned the same can 

be availed by approaching respective Regional Power Committee. 

1.2 We understand that the suggested swing angle criteria are applicable for Suspension 

Insulator in Suspension Tower. Further, you are requested to provide similar swing 

angle and clearance criteria for Pilot Insulator with Jumper and Jumper. 

Reply: It is clarified that the swing angle criteria (as mentioned in RFP) for 

transmission lines is applicable for Suspension Insulator in Suspension Tower. 

Further, as per Clause 3.0 of Specific Technical Requirements for transmission 

lines, Transmission service Provider (TSP) shall adopt any additional 

loading/design criteria for ensuring reliability of the line, if so desired and /or 

deemed necessary. 

1.3 We request you to kindly allow that use of diamond configuration at Power line 

crossings and the existing owner of the lines may be directed to allow the same for 

the successful bidders 

.Reply: Power line crossing including Diamond configuration is responsibility of the 

TSP.  TSP shall formally submit the profile of the crossing section to the owner of 

the existing line suggesting proposed crossing alternatives. The crossing will have to 

be carried out as per approval of owner of the existing line. 

1.4 It is requested you to kindly provide present status of Forest Clearances if any 

transmission line corridor area falling in wildlife forest / reserve forest/ mangroves. 

Reply: Based on the preliminary route survey, the process of initiation of forest 

clearance for the forest stretches, if any, enroute the proposed line alignment will 

be initiated by way of writing letters to the concerned authority (ies). However, 

it may be noted that it will be the responsibility of TSP for obtaining forest 

clearance for the forest stretches as provided in the survey report and also for 

any forest area encountered during detailed survey. 
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1.5 For transmission line, no special requirement is specified for type of Insulator and 

creepage in RFP document. Hence it is understood that bidder can decide the type of 

insulator along with creepage requirement based on general CEA regulations and 

relevant standards. Kindly confirm. 

Reply: The minimum specific creepage distances shall be decided for the pollution 

condition in the area of installation. It shall be as per CEA regulations and relevant 

standards. 

 

2.0 Substation 

2.1  We understand that space for storage of O&M spare shall be provided by 

existing owner within the station boundary without any cost. Kindly confirm. 

Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

2.2 We presume that the O&M for the end Termination bays will be in the scope of 

the TSP and TSP shall not be liable for any payment towards O&M to the 

existing owner of the substation. Kindly confirm. 

Reply: Operation and maintenance of the bays is solely responsibility of the 

TSP. TSP shall  follow CEA’s  “Operation and Maintenance (O&M) guidelines 

and Standard Format for Memorandum of Understating between New TSP and 

Existing TSP” issued by CEA vide its letter No. I/28514/2023 dated 22.06.2023. 

Copy of the guideline is available on CEA website at following link:  

       https://cea.nic.in/wp-content/uploads/pse___td/2023/06/om_guidelines.pdf 

 

2.3 With reference to subject scheme of existing sub-station, we assumed following 

scope of work: 

a. We assumed internal road is available and need not to consider in the 

present scope of work. 

b. Drainage is available and need not to consider in the present scope of 

work. 

c. Cable trench extension in adjacent to Main cable trench only under 

present scope of work. 

d. Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling 

of the bay extension area, bidder is advised to visit site and acquaint themselves 

with the provisions/facilities available at substation. 

 

https://cea.nic.in/wp-content/uploads/pse___td/2023/06/om_guidelines.pdf
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2.4 Kindly provide the soil investigation report of soil parameters of existing 

substation. 

Reply:  Bidder is advised to visit the substation site and ascertain the requisite 

parameters.  

2.5  Kindly confirm, energy accounting of aux. power consumption. Whether it will 

be on chargeable basis or part of transmission loss. 

Reply:    It will be on chargeable basis. 

2.6  We understand that VMS requirement is for unmanned stations only. For 

Manned stations VMS is not compulsory. 

                    Reply: VMS shall be provided in line with requirements of RfP document. 

2.7  It is understood that Construction water and power shall be provided free of 

cost to TSP by respective substation owner for construction of new bays. 

Reply: Arrangement of construction power and water is in the scope of TSP. 

2.8  It is understood that existing fire hydrant system shall be extended by the TSP 

for bay extension. 

Reply: Existing fire hydrant system shall be extended from existing system 

(if required) 

2.9  Please clarify that Status of land acquisition for Substations. Whether the 

lands have been acquired by BPC and will be transferred to TSP. 

Reply: The acquisition of land for substation is in the scope of TSP. 

2.10  We understood that no any dedicated metering CT and CVT required for 

Line/feeders. Further, we understood that requisite Energy meters for various 

765 kV, 400 kV and 220 kV Feeders shall be provided and installed by CTU 

free of cost to TSP.  

Reply: Dedicated metering CT and CVT are not required for line/feeders. 

Metering core of existing CT/CVT can be used provided accuracy class is 

matching with metering requirement. Requisite Special Energy Meters shall 

be provided and installed by CTU at the cost of TSP in C&P panel subject to 

space availability, else, in separate metering panel (to be provided by TSP at 

its cost). 

2.11   A draft copy of the Connection Agreement may be furnished.  A draft copy of the 

Connection Agreement may be furnished. 

Reply: Web page link https://www.ctuil.in/formats_gna_transition 

 

https://www.ctuil.in/formats_gna_transition
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2.12    Please clarify whether the spare 765 kV single phase Reactor unit for Bus reactor 

shall be provided with 1-Ph 765 kV CB. 

Reply: As per RfP, the spare 1-Ph reactor unit shall be utilized for all the bus and 

switchable line reactor banks (including for future reactor banks). Hence, 1-Ph 

765 kV CB shall also be provided with spare 1-Ph reactor for utilizing with bus 

reactor as well as switchable line reactor. 

2.13  It is understood that existing busbar protection have provision for future bays   

and also PUs are available for future bays. BPC to confirm availability of CU and 

PU for bays under present scope of work at existing substations. BPC may kindly 

confirm availability of communication ports for integrating new PUs with the 

existing CUs at existing substations. 

Reply: Bus Bar Protection with Central Unit (CU) is required for new bus section 

as specified in RfP. Peripheral Units (PUs) shall be provided by the respective bay 

owner. Further, augmentation/replacement of existing CU, if required, to meet the 

system requirement shall also be provided for proper functioning of bus bar 

protection. 

2.14     For SCADA, it is understood that necessary process I/O shall be available for 

future bays and accordingly license for same. BPC to confirm. 

Reply: Necessary process I/O along with license shall be in the scope of the 

successful bidder. 

2.15   No separate FF system is envisaged under the present scope of work for 

existing substation. BPC to confirm. 

Reply: Existing fire-fighting systems shall be extended to meet the additional 

requirements under present scope. 

2.16  PLCC for 220 kV Lines are not under the scope of TSP. BPC to Confirm. It is 

requested to provide Type of Coupling for 220 kV Transmission Lines under 

present scope. 

Reply: PLCC for 220 kV line is in the scope of developer of the line.  

Inter circuit coupling for 220 kV D/C and phase to phase coupling for 220 kV S/C 

shall be applicable for PLCC.   

2.17  BPC is requested to confirm the availability of space in the existing control rooms 

at existing substation for execution of extension work under current project. 

Reply: Switchyard Panel Rooms are generally required for AIS type substation 

and relay room are required for GIS type substation. Further, if needed, control 

room shall be augmented as per requirement. 
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3.0 Communication  

3.1  What are the usage of OPGW, FOTE, PMU etc. under communication 

requirement of RFP? 

Reply: User shall be responsible for providing compatible equipment along with 

appropriate interface for uninterrupted communication with the concerned control 

center and shall be responsible for successful integration with the communication 

system provided by CTU. 

Communication systems e.g. OPGW, FOTE etc. and PMU are required for grid 

operation through RLDC/SLDC, speech communication, tele-protection and tele-

metering.  

3.2  Is space for installation of communication panels are provided to TSP in 

existing Substations incase new bays are in the scope of TSP? 

Reply: The space related issues are deliberated in the RFP itself. TSP to install 

FOTE/FODP panels in the new Bay Kiosk (Switchyard Panel Room (SPR)) / Bay 

Kisok/ Relay Panel Room (in case of GIS S/s).   Further, TSP to connect and 

integrate the proposed FOTE with the existing FOTE in the control room to 

complete communication path upto RLDC. 

In Case 132 kV Substation TSP shall accommodate the said panels either by 

extension of existing control room or other arrangements.   

3.3  How is the OPGW laying done in case of LILO lines? 

Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out 

portion are on same towers, generally done LILO of S/C lines). Then 2x24F OPGW 

shall be required to install by TSP on both earthwire peak on 400 kV and 765 kV 

lines where two E/W peaks are available. On 220 kV and 132 kV lines where only 

one E/W peak is available TSP to install one No. 48F OPGW. 

 

Incase LILO lines are on different towers (e.g. both Line In and Line Out portion are 

on different towers, generally done LILO of D/C lines). Then 1x24F OPGW shall 

be required to install by TSP on one earthwire peak and conventional earthwire on 

second earthwire peak, on both Line In and Line Out portion towers of 400 kV  and 

765 kV lines. On 220 kV and 132 kV lines where only one E/W peak is available 

TSP to install one No. 24F OPGW in place of conventional earthwire. 

 3.4  How is the OPGW laying done in case Multi circuit Towers? 

Reply: In case two different lines are using common multi circuit portion for some 

distance (originating from different stations, may be terminating on same or on 

different stations). Two No. 24F OPGW to be installed on both E/W peaks for 

common M/C portion of 765 kV and 400 kV lines.  
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Incase 220/132 kV lines using multi circuit portion where single E/W peak is 

available one No. 48F may be installed for common multi circuit portion.  

3.5   How PMUs are integrated for new bays at existing Substations? 

Reply: PMU data of new bays to be provided in the ethernet port of switch at control 

room and thereafter to be connected with existing FOTE of existing substation to 

send data to PDC of RLDC by TSP. These PMUs shall be provided with GPS clock 

and LAN switch and shall connect with LAN switch of control room of respective 

substations with Fibre Optic cable 

3.6  Is Spare direction available in existing FOTE for integration with new bay 

kiosk FOTE 

Reply: The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of substation for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room.  

3.7  What is the distance from LILO point to proposed substation for feasibility of  

repeater station? 

Reply: Tentative Location of LILO point shall be as per survey report of BPC 

however exact location to be ascertained after detailed survey by TSP.  

3.8  What is the make and model of existing OPGW in case LILO of main line at 

new substation? 

Reply: All OPGW (alongwith optical fibers) meet Central Electricity Authority 

(Technical Standards for Communication System in Power System Operations) 

Regulations, 2020 and bidder shall install OPGW accordingly. 

3.9  In case of LILO of existing line at new substation who shall provide PMUs at 

existing substation bays? 

Reply: TSP to provide PMUs for all bays under their scope of  RFP. 

4.0 Planning : 

4.1 Whether the Project/ Elements are eligible for early commissioning incentive 

as    per MoP, GoI order dated 15.07.2015.? 

             

Reply: Commissioning is to be done as per the timeline mentioned in RfP. However, 

early commissioning shall be treated as per applicable CERC Regulations/orders. 
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Schedule: 2 

Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in 

Articles 3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 
 

 

 

 

 

Sl. No. 

 

 

 

 

Name of the Transmission 

Element 

 

 

 

 

Scheduled 

COD 

Percentage of 

Quoted 

Transmission 

Charges recoverable 

on Scheduled COD 

of the Element of the 

Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the 

respective Element. 

1 Establishment of 765/400 kV, 

2x1500 MVA S/s at suitable 

location near Merta (Merta – II 

Substation) along with 2x240 

MVAr (765 kV) and 2x125 

MVAr (420kV) Bus Reactor at 

Merta-II S/s  

24 months 

from SPV 

transfer 

100% All elements of 

scheme are 

required to be 

commissioned 

simultaneously  as 
their utilization is 

dependent on each 

other. 

 

 

 

 

2 Barmer-I PS – Merta-II 765 kV 

D/C line along with 330 MVAr 

switchable line reactor for each 

circuit at each end of Barmer-I 

PS – Merta-II 765 kV D/C line  

 

 

3 Merta-II – Beawar 400 kV D/C line 

(Quad)   

 

4 Merta-II – Dausa 765 kV D/C 

line along with 240 MVAr 

switchable line reactor for each 

circuit at each end of Merta-II – 

Dausa 765 kV D/C line 

 

 

 

5 2 Nos. 765 kV line bays each at 

Barmer-I PS and Dausa S/s 

6 2 Nos. 400 kV line bays at 

Beawar S/s  

 

The payment of Transmission Charges for any Element, irrespective of its successful 

commissioning on or before its Scheduled COD, shall only be considered after successful 

commissioning of the Element(s), which are pre-required for declaring the commercial 

operation of such Element as mentioned in the above table. 

Scheduled COD for the Project is: 24 months from the date of SPV Transfer. 

 

[Note: List of Element(s) along with the critical Element(s) to be provided by CEA] 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of 

conditions subsequent, as per Prudent Utility Practices setting out the rules to be 

observed till expiry of the Agreement at the Site and shall comply therewith. 

Such Site regulations shall include, but shall not be limited to, rules in respect of 

security, safety of the Project, gate control, sanitation, medical care, and fire prevention, 

public health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA for 

the purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as may 

be necessary. 

If the work done or caused to be done by any entity , other than the TSP, the TSP shall, 

reimburse the actual costs incurred, to the other Party carrying out such remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably free 

from all unnecessary obstruction, storage, remove any surplus materials, clear away any 

wreckage, rubbish and temporary works from the Site, and remove any equipment no 

longer required for execution of the Agreement. After completion of all Elements of the 

Project, the TSP shall clear away and remove all wreckage, rubbish and debris of any 

kind from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper construction, operation, maintenance 

/ repair of any of the Elements of the Project, or for the safety of the owners and 

occupiers of adjacent property and for the safety of the public, during such maintenance 

/ repair. 
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1.1 General 

Schedule: 4 

Computation of Transmission Charges 

The Monthly Transmission Charges to be paid to the TSP for providing Transmission 

Service for any Contract Year during the term of the Agreement shall be computed in 

accordance with this Schedule and paid as per Sharing Regulations. 

Illustration regarding payment of Transmission Charges under various scenarios 

(considering definitions of Contract Year, Expiry Date & Monthly Transmission Charges 

above) is as below: - 

Illustration-1: In case the Project Elements achieve COD as per Schedule 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 
 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 

Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 

Tariff Payable as follows: 
 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 

31-Mar-18 

140 X 25% X 

((28+31)/365) 

5.65  -- 0.00 

1-Apr-18 to 

30-Nov-18 

140 X 25% X 

(244/365) 

23.39  -- 0.00 

1-Dec-18 to 31- 

Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of 

this Agreement 

 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

Tariff Payable as follows: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 

30-Nov-18 

140 X 25% X 

(153/365) 

14.67  -- 0.00 

1-Dec-18 to 31- 

Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual Elements 

(COD of the Project achieved in Contract Year 1) 

 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

Tariff Payable as follows: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 

30-Nov-18 

-- 0.00 1-Oct-18 to 

30-Nov-18 

-- 0.00 

1-Dec-18 to 31- 

Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements 

(COD of the Project achieved in Contract Year other than Contact Year 1) 

 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 

Element 2 38 1-Oct-2019 1-May-2020 75% 

 

Tariff Payment to be paid as: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Oct-19 to 31- 

Mar-20 

-- 0.00 1-Oct-19 to 

31-Mar-20 

-- 0.00 

1-Apr-20 to 30- 
Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 to 

31-Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Apr) 

140 X 100% X (30/ 365) 11.51 
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Illustration5: In case of delay in achieving COD of Element but Project COD achieved 

on time 

 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 

Tariff Payable as follows: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 

30-Nov-18 

140 X 25% X 

(153/365) 

14.67  -- 0.00 

1-Dec-18 to 31- 

Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-6: In case of early commissioning of Project 

Quoted Transmission Charges: Rs. 140 Million 

 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 

Element 2 38 1-Oct-2019 1-Jul-2019 75% 

 

Tariff Payment to be paid as: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-July-19 to 

31-Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30- 

Jun) 

140 X 100% X (91/365) 34.91 
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Illustration-7: In case of early commissioning of an element 

Quoted Transmission Charges: Rs. 140 Million 

Completion Schedule: 

 

Element No. Completion 

Schedule in 

Months 

Scheduled CoD 

of the Element 

Actual CoD of the 

Element 

% Charges 

recoverable on 

Scheduled CoD of 

the 
Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 

Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 

Tariff Payment to be paid as: 

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Apr-2019 to 

30-Jun-19 

140 X 25% X (91/365) 8.72 1-Apr-2019 to 

30-Jun-19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr-30-Jun) 

140 X 100% X (91/365) 34.91 

 

 

The Transmission Charges shall be payable on monthly basis as computed above. 

 

1.2 Computation of Monthly Transmission Charges 

The Monthly Transmission Charges for any month m in a Contract Year n shall be 

calculated as below: 

For AC System: 

a. If Actual Transmission System Availability for the month m of contract year n is 

greater than or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

a. If Actual Transmission System Availability for the month m of contract year n 

exceeds 98.5% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%) 
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c. If Actual Transmission System Availability for the month m of contract year n is 

greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n is 

less than 98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year falls 

below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/ 

95%) 

For DC System: 

a. If Actual Transmission System Availability for the month m of contract year n is 

greater than or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n 

exceeds 96% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%) 

c. If Actual Transmission System Availability for the month m of contract year n is 

greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n is 

less than 95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year falls 

below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/ 

92%) 

where: 

• AA is the actual Availability, as certified by RPC, as per procedure provided in 

Schedule 6. 

• m is the month in Contract Year ‘n’ 
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• Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = 

(=Transmission Charge/ no. of days in the Year n)* no. of days in month m 

Provided, no Transmission Charges shall be paid during the period for which the RLDC has 

not allowed the operation of the Element/Project due to the failure of the TSP to operate it 

as per the provisions of the Grid Code. 

1.3 RLDC Fee & Charges 

The payment of RLDC fee & charges, in accordance with relevant regulations of 

CERC, shall be the responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the Selected Bidder to be 

inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the e- 

reverse auction after its selection] 

Quoted Transmission Charges: Rs. ..........................Million 

.Proportionate Transmission Charges payable for each Element of the Project: 
 

 

 

 

 

Sl. No. 

 

 

 

 

Name of the Transmission Element 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled 

COD of the 

Element of the 

Project 

Element(s) which 

are pre-required 

for declaring the 

commercial 

operation (COD) 

of the respective 

Element. 

1 Establishment of 765/400 kV, 2x1500 

MVA S/s at suitable location near Merta 

(Merta – II Substation) along with 2x240 
MVAr (765 kV) and 2x125 MVAr (420kV) 
Bus Reactor at Merta-II S/s  

100% All elements of 
scheme are 
required to be 
commissioned 
simultaneously  as 

their utilization is 

dependent on each 
other. 

 

Barmer-I PS – Merta-II 765 kV D/C line 

along with 330 MVAr switchable line 

reactor for each circuit at each end of 

Barmer-I PS – Merta-II 765 kV D/C line 

2 

3 Merta-II – Beawar 400 kV D/C line (Quad)  

4 Merta-II – Dausa 765 kV D/C line along 

with 240 MVAr switchable line reactor for 

each circuit at each end of Merta-II – 

Dausa 765 kV D/C line 

5 2 Nos. 765 kV line bays each at Barmer-I 

PS and Dausa S/s 

6 2 Nos. 400 kV line bays at Beawar S/s 
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Schedule: 6 

 
Appendix IV of the Central Electricity Regulatory Commission (Terms and 

Conditions of Tariff) Regulations 2024 

 

Procedure for Calculation of Transmission System Availability Factor for a 

Month 

1. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by the respective transmission licensee, verified by the concerned 

Regional Load Dispatch Centre (RLDC) and certified by the Member-Secretary, 

Regional Power Committee of the region concerned, separately for each AC and 

HVDC transmission system and grouped according to sharing of transmission 

charges. In the case of the AC system, transmission System Availability shall be 

calculated separately for each Regional Transmission System and inter-regional 

transmission system. In the case of the HVDC system, transmission System 

Availability shall be calculated on a consolidated basis for all inter-state HVDC 

systems. 

2. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by considering the following: 

i) AC transmission lines: Each circuit of AC transmission line shall be 

considered as one element; 

ii) Inter-Connecting Transformers (ICTs): Each ICT bank (three single-phase 

transformers together) shall form one element; 

iii) Static VAR Compensator (SVC): SVC, along with SVC transformer, shall 

form one element; 

iv) Bus Reactors or Switchable line reactors: Each Bus Reactors or Switchable 

line reactors shall be considered as one element; 

v) HVDC Bi-pole links: Each pole of the HVDC link, along with associated 

equipment at both ends, shall be considered as one element; 

vi) HVDC back-to-back station: Each block of the HVDC back-to-back station 

shall be considered as one element. If the associated AC line (necessary for the 

transfer of inter- regional power through the HVDC back-to-back station) is 

not available, the HVDC back-to-back station block shall also be considered 

unavailable; 

vii) Static Synchronous Compensation (“STATCOM”): Each STATCOM shall 

be considered as a separate element. 

 

3. The Availability of the AC and HVDC portion of the Transmission system shall be 

calculated by considering each category of transmission elements as under: 
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4. The availability for each category of transmission elements shall be calculated based 

on the weightage factor, total hours under consideration and non-available hours for 

each element of that category. The formulae for calculation of the Availability of 

each category of the transmission elements are as per Appendix-V. The weightage 

factor for each category of transmission elements shall be considered asunder: 

(a) For each circuit of the AC line – The number of sub-conductors in the line 

multiplied by ckt-km; 

(b) For each HVDC pole- The rated MW capacity x ckt-km; 

(c) For each ICT bank – The rated MVA capacity; 

(d) For SVC- The rated MVAR capacity (inductive and capacitive); 

(e) For Bus Reactor/switchable line reactors – The rated MVAR capacity; 

(f) For HVDC back-to-back stations connecting two Regional grids- Rated MW 

capacity of each block; and 

(g) For STATCOM – Total rated MVAR Capacity 

 

5. The transmission elements under outage due to the following reasons shall be 

deemed to be available: 

i. Shut down availed for maintenance of another transmission scheme or 

construction of new element or renovation/upgradation/additional 

capitalization in an existing system approved by the Commission. If the 

other transmission scheme belongs to the transmission licensee, the Member 

Secretary, RPC may restrict the deemed availability period to that considered 

reasonable by him for the work involved. In case of a dispute regarding 

deemed availability, the matter may be referred to the Chairperson, CEA, 

within 30 days. 

ii. Switching off of a transmission line to restrict over-voltage and manual 

tripping of switched reactors as per the directions of the concerned RLDC. 

iii. Shut down of a transmission line due to the Project(s) of NHAI, Railways 

and Border Road Organization, including for shifting or modification of such 

transmission line or any other infrastructure project approved by Ministry of 

Power. Member Secretary, RPC may restrict the deemed availability period 

to that considered reasonable by him for the work involved; 

 

 

Provided that apart from the deemed availability, any other costs involved in 

the process of such shutdown of transmission line shall not be borne by the 

DICs. 

 

Provided that such deemed availability shall be considered only for the period 

for which DICs are not affected by the shutdown of such transmission line. 
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6. For the following contingencies, the outage period of transmission elements, as 

certified by the Member Secretary, RPC, shall be excluded from the total time of 

the element under the period of consideration for the following contingencies: 

i) Outage of elements due to force majeure events beyond the control of the 

transmission licensee. However, whether the same outage is due to force 

majeure (not design failure) will be verified by the Member Secretary, RPC. A 

reasonable restoration time for the element shall be considered by the Member 

Secretary, RPC, and any additional time taken by the transmission licensee for 

restoration of the element beyond the reasonable time shall be treated as outage 

time attributable to the transmission licensee. Member Secretary, RPC may 

consult the transmission licensee or any expert for estimation of reasonable 

restoration time. Circuits restored through ERS (Emergency Restoration 

System) shall be considered as available; 

ii) Outage caused by grid incident/disturbance not attributable to the transmission 

licensee, e.g. faults in a substation or bays owned by another agency causing 

an outage of the transmission licensee’s elements, and tripping of lines, ICTs, 

HVDC, etc., due to grid disturbance. However, if the element is not restored on 

receipt of direction from RLDC while normalizing the system following grid 

incident/disturbance within reasonable time, the element will be considered not 

available for the period of outage after issuance of RLDC’s direction for 

restoration; 

iii) The outage period which can be excluded for the purpose of sub-clause (i) and 

(ii) of this clause shall be declared as under: 

 

a. Maximum up to one month by the Member Secretary, RPC; 

b. Beyond one month and up to three months after the decision at RPC; 

c. Beyond three months by the Commission for which the transmission license 

shall approach the Commission along with reasons and steps taken to 

mitigate the outage and restoration timeline. 

 

7. Time frame for certification of transmission system availability: (1) The following 

schedule shall be followed for certification of availability by the Member Secretary 

of the concerned RPC: 

• Submission of outage data along with documentary proof (if any) and TAFPn 

calculation by Transmission Licensees to RLDC/ constituents 

– By the 5th of the following month; 

• Review of the outage data by RLDC / constituents and forward the same to 

respective RPC – by 20th of the month; 

• Issue of availability certificate by respective RPC – by the 3rd of the next month. 
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Appendix-V 

FORMULAE FOR CALCULATION OF AVAILABILITY OF EACH 

CATEGORY OF TRANSMISSION ELEMENTS 
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Schedule: 7 

 

 
Entire Bid (both financial bid and technical bid) of the Selected Bidder to be 

attached here 
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Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution. Foreign entities submitting Bids are required to follow the 

applicable law in their country.) 

 

 

In consideration of the ……………………..[Insert name of the SPV or Selected 

Bidder on behalf of the TSP, or Lead Member in case of the Consortium, with 

address] agreeing to undertake the obligations under the Transmission Service 

Agreement dated ……….and the other RFP Project Documents and the Nodal 

Agency and the ……………………..[Insert the name of the BPC], agreeing to 

execute the RFP Project Documents with the Selected Bidder, regarding setting up 

the Project, the .................................................. [Insert name and address of the bank 

issuing the guarantee and address of the head office] (hereinafter referred to as 

“Guarantor Bank”) hereby agrees unequivocally, irrevocably and unconditionally to 

pay to …………… (being the Nodal Agency) at ……………………[Insert the 

Place from the address of the Nodal Agency indicated in the TSA] forthwith on 

demand in writing from the Nodal Agency or any Officer authorized by it in this 

behalf, any amount up to and not exceeding Rupees ………………………….. 

Crores (Rs. ……….) only [Insert the amount of the bank guarantee] on behalf of 

M/s ....................................................... [Insert name of the Selected Bidder or SPV]. 

 

 

This guarantee shall be valid and binding on the Guarantor Bank up to and 

including ……………………….and shall not be terminable by notice or any 

change in the constitution of the Bank or the term of the Transmission Service 

Agreement or by any other reasons whatsoever and our liability hereunder shall not 

be impaired or discharged by any extension of time or variations or alternations 

made, given, or agreed with or without our knowledge or consent, by or between 

parties to the respective agreement. 

 

 

Our liability under this Guarantee is restricted to Rs. ................................ Crores (Rs. 

……………………………..) only. Our Guarantee shall remain in force until 

……………………………………….. [Insert the date of validity of the Guarantee 

as per Article 3.1.2 of this Agreement]. The Nodal Agency, shall be entitled to 

invoke this Guarantee up to three hundred sixty five (365) days of the last date of 

the validity of this Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand from ...................... (in its roles as the Nodal Agency), 
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made in any format, raised at the above mentioned address of the Guarantor Bank, 

in order to make the said payment to Nodal Agency. 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction   or   conditions   and   notwithstanding   any   objection   by 

......................................   [Insert   name   of   the   Selected   Bidder], 

……………………….. [Insert name of the TSP] and / or any other person. The 

Guarantor Bank shall not require Nodal Agency to justify the invocation of this 

BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against 

Nodal Agency in respect of any payment made hereunder. 

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of 

India. 

The Guarantor Bank represents that this BANK GUARANTEE has been established 

in such form and with such content that it is fully enforceable in accordance with its 

terms as against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of 

merger, amalgamation, restructuring, liquidation, winding up, dissolution or any 

other change in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank 

and accordingly Nodal Agency shall not be obliged before enforcing this BANK 

GUARANTEE to take any action in any court or arbitral proceedings against 

…………………… [Insert name of the SPV] or the Selected Bidder, as the case 

may be, to make any claim against or any demand on ................................... [Insert 

name of the SPV] or the Selected Bidder, as the case may be, or to give any notice 

to .................................. [Insert name of the SPV] or the Selected Bidder, as the case 

may be, or to enforce any security held by the Nodal Agency or to exercise, levy or 

enforce any distress, diligence or other process against .................................. [Insert 

name of the SPV] or the Selected Bidder, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal 

to Nodal Agency and may be assigned, in whole or in part, (whether absolutely or 

by way of security) by Nodal Agency to any entity to whom the Nodal Agency is 

entitled to assign its rights and obligations under the Transmission Service 

Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have 

a right to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee 

is restricted to Rs. ………………….. Crores (Rs. …………………..) only and it 

shall remain in force until .................................... [Date to be inserted on the basis of 

Article 3.1.2of the Transmission Service Agreement], with an additional claim 
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period of three hundred sixty five (365) days thereafter. This BANK GUARANTEE 

shall be extended from time to time for such period, as may be desired by 

…………………………………….. [Insert name of the Selected Bidder or Lead 

Member in case of the Consortium or SPV]. We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if Nodal Agency serves 

upon us a written claim or demand. 

 

 

In witness where of: 

 

 

Signature .............................................. 

 

 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

 

For: 

… ...................................................[Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office 



Transmission Service Agreement 

142 ……………… (Insert the name of SPV) 

 

 

 

Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change in 

Law during Construction Period 

 

 

The relief in the form of revision in tariff due to Force Majeure Event leading to extension 

of Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in 

Law during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 

 

Where, 

 

ΔT = Change in Transmission Charges for each year 

 

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law 

and interest cost during construction corresponding to the period exceeding one hundred 

eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a 

period beyond one hundred eighty (180) days 

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if the value 

of increase in Transmission Charges as calculated above exceeds 0.30% (zero point three 

percent) of the quoted Transmission Charges of the TSP. 
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SHARE PURCHASE AGREEMENT 

 

This SHARE PURCHASE AGREEMENT (‘Agreement’) made this day of 

 [Insert Date of the Agreement] 2024 at New Delhi by and between: 

 
REC POWER DEVELOPMENT AND CONSULTANCY LIMITED, a company 

incorporated under the Companies Act, 1956, having its registered office at Core 4, 

SCOPE Complex, 7, Lodhi Road, New Delhi 110 003, India (hereinafter referred to as 

“REC PDCL”, which expression shall, unless it be repugnant to the context or meaning 

thereof, be deemed to mean and include its successors and permitted assigns) of the 

FIRST PART; 

 

AND 

 

…………………(Name of SPV), a company incorporated under the Companies Act, 

2013, having its registered office at Core 4, SCOPE Complex, 7, Lodhi Road, New Delhi 

110 003, India (hereinafter referred to as “Company” which expression shall, unless 
repugnant to the context, mean and include its successors in interest) of the SECOND 

PART ; and 

 

AND 

 

 [Insert Name of the Selected Bidder] a company 
incorporated under the Companies Act, 1956 having its registered office at 

  [Insert the registered office address of the Selected 

Bidder] (hereinafter referred to as “Selected Bidder” which expression shall, unless 

repugnant to the context or meaning thereof, be deemed to mean and include its successors 

and permitted assigns) of the THIRD PART. 

 

Note: [In case the Selected Bidder is a Bidding Consortium, the above immediate 

paragraph shall be replaced by the following: 

 

……………………………. [Insert Name of the Lead Member], a company incorporated 
under the Companies Act, 1956 and having its registered office at 

……………………. [Insert the registered office address of Lead Member] 

 

AND 

……………………………. [Insert Name of the Member], a company incorporated under 

the Companies Act, 1956 and having its registered office at 

……………………. [Insert the registered office address of Member] (hereinafter 

individually referred to as “Member 1” and “Member 2” respectively and collectively 

referred to as “Selected Bidder” which expression shall, unless repugnant to the context 

or meaning thereof, be deemed to mean and include its successors and permitted assigns) 

of the THIRD PART 
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WHEREAS: 

 

A. Ministry of Power (MoP) vide Gazette Notification no. 2178 [F. No. 15/3/2018- 

Trans-Part(4)] dated 14.06.2024 has notified REC Power Development and 

Consultancy Limited to be the Bid Process Coordinator (BPC) for the purpose of 

selection of Bidder as Transmission Service Provider (TSP) to establish transmission 

system for “Transmission system for evacuation of power from Rajasthan REZ 

Ph-IV (Part-4: 3.5 GW): Part B”. 

B. In accordance with the Bidding Guidelines, the BPC had initiated a competitive 

bidding process through issue of RFP for selecting a Successful Bidder to build, own, 

operate and the Project comprising of the Elements mentioned in Schedule 2 of the 

TSA. BPC had initiated this process in accordance with and on the terms and 

conditions mentioned in the RFP Project Documents (as defined hereinafter). 

 

C. BPC has incorporated the Company and has undertaken the preliminary studies, 

obtained certain approvals, etc. regarding the Project on behalf of the Company 

 

D. REC PDCL along with the Nominees hold one hundred per cent (100%) of the total 
issued and paid up equity share capital of the Company. 

 

E. Pursuant to the said Bid Process,  [Insert Name 

of the Selected Bidder] has been identified as the Selected Bidder vide Letter of Intent 

dated [Insert Date of the Letter of Intent] issued by 

the BPC in favour of the Selected Bidder. 

 

F. As envisaged in the RFP, the Shares Seller (as defined hereinafter) has agreed to sell 

the Sale Shares (as defined hereinafter) to the Selected Bidder and the Selected Bidder 
has agreed to purchase the Sale Shares from the Shares Seller, subject to and on the 

terms and conditions set forth in this Agreement. 

 

NOW THEREFORE, IN CONSIDERATION OF THE MUTUAL COVENANTS 

AND AGREEMENTS SET FORTH IN THIS AGREEMENT AND FOR OTHER 

GOOD AND VALUABLE CONSIDERATION, THE PARTIES HEREBY AGREE 

AS FOLLOWS: 

 

1. DEFINITIONS 

 

1.1 Capitalized terms in this Agreement, unless defined in this Agreement shall, in so 

far as the context admits, have the same meaning in this Agreement as has been 

ascribed to them in the TSA. 

 

1.2 Additionally, the following terms shall have the meaning hereinafter respectively 
assigned to them herein below: 
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(i) “Acquisition Price” shall mean INR    

(Rupees only) [Insert the value of 

the Acquisition Price, both in figures and in words respectively], which is 

the aggregate consideration payable by the Selected Bidder towards 

purchase of the Sale Shares at par and for taking over of all assets and 

liabilities of the Company as on the Closing Date subject to adjustment as 

per the audited accounts of the Company as on the Closing Date; 

(ii) “Agreement” or “the Agreement” or “this Agreement” shall mean this 

Share Purchase Agreement and shall include the recitals and/or annexures 

attached hereto, and the contracts, certificates, disclosures and other 

documents to be executed and delivered pursuant hereto, if any, and any 

amendments made to this Agreement by the Parties in writing; 

 

(iii) “Bid Process” shall mean the competitive bidding process initiated by the 

BPC, by issuance of RFP for selecting a Successful Bidder to build, own, 

operate and transfer the Project in accordance with and on the terms and 

conditions mentioned in the RFP Project Documents; 

(iv) “Board” shall mean the board of directors of the Company; 

(v) “Closing Date” shall mean a mutually agreed date between the Parties 

falling within the period as mentioned in clause 2.15.2 of RFP or on failure 

of such mutual agreement between the Parties shall be the date falling on 

the last date of such period; 

(vi) “Encumbrance” shall mean any mortgage, pledge, lien, charge, security 

assignment, hypothecation, trust, encumbrance or any other agreement 

having the effect of creating security interest; 

 

(vii) “Letter of Intent” shall have the meaning ascribed thereto underthe Bid 
Documents; 

 

(viii) “Nominees” shall mean the Persons, who are named in Annexure A of this 

Agreement, holding the Sale Shares as nominees of REC PDCL; 
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(ix) “Party” shall mean REC PDCL, Company and the Selected Bidder, 

referred to individually, and “Parties” shall mean REC PDCL, Company 

and the Selected Bidder collectively referred to, as relevant; 

(x) “Person” shall include an individual, an association, a corporation, a 

partnership, a joint venture, a trust, an unincorporated organization, a joint 

stock company or other entity or organization, including a government or 

political subdivision, or an agency or instrumentality thereof, and/or any 

other legal entity; 

 

(xi) “RFP Project Documents” shall mean the following documents, referred 
to collectively: 

 
a) Transmission Service Agreement; and 
b) this Agreement. 

 

(xii) “Representations and Warranties” shall mean the representations and 

warranties mentioned in Clause 4 hereto; 

(xiii) “RoC” shall mean the Registrar of Companies; 

 

(xiv) “Sale Shares” shall mean [Insert total number of 

shares of the Company] shares, representing one hundred percent (100%) of 

the total issued, subscribed and fully paid-up equity share capital of the 

Company held by the Shares Seller and Nominees as more particularly 

described in Annexure A attached hereto; 

 

(xv) “Shares” shall mean the fully paid-up equity shares of Company, of face 
value Rs. 10 each; 

 

(xvi) “Shares Seller” shall mean REC PDCL; and 

 

(xvii) “Transmission Services Agreement” or “TSA” means the agreement 
titled ‘Transmission Services Agreement dated 

 [Insert Date of the TSA] entered into between the 

Central Transmission Utility of India Limited (CTUIL) and 

________(Insert the name of SPV) pursuant to which the TSP shall build, 

own, operate and Transfer the Project and make available the assets of the 

Project on a commercial basis. 

1.3 Interpretation Clause 

 

Unless the context otherwise requires, the provisions of the TSA relating to the 

interpretation of the TSA shall apply to this Agreement as if they were set out in full 

in this Agreement and to this end are incorporated herein by reference. 
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2. TRANSFER OF SHARES 

 

2.1 Subject to the terms and conditions of this Agreement, the Shares Seller agrees to sell 

and transfer to the Selected Bidder and the Selected Bidder hereby agrees to 

purchase fromthe Shares Seller, the Sale Shares free from Encumbrances together 

with all assets and liabilities of the Company with rights and benefits attached 

thereto in consideration of the Acquisition Price and the covenants, undertakings 

and the agreements of the Selected Bidder contained in this Agreement. 

2.2 The Shares Seller hereby undertakes to cause the Nominees to transfer part of the 

Sale Shares held by them as nominees of the Shares Seller to the Selected Bidder 

and execute any documents required to deliver good title to the Sale Shares to the 

Selected Bidder. 

3. CLOSING 

 

3.1 Prior to the Closing Date, the Selected Bidder shall provide to the Shares Seller, 

valid share transfer forms duly stamped with requisite amount of stamp duty 

payable on the transfer of the Sale Shares (“Share Transfer Forms”). 

 

3.2 On the Closing Date, the Shares Seller shall hand over to the Selected Bidder or its 

authorized representative, the original share certificates representing the Sale 

Shares (“Sale Share Certificates”) executed by the Shares Seller and the 

Nominees, simultaneously againstthe Selected Bidder handing over to the Shares 

Seller, demand drafts drawn in favour of the Shares Seller or by confirmation of 

RTGS transfer in favour of the Shares Seller, for the Acquisition Price payable to 

it. 

Provided that prior to the handing over of the Sale Share Certificates to the 

Selected Bidder as mentioned above, the Selected Bidder shall provide satisfactory 

evidence to REC PDCL that on the Closing Date, the Selected Bidder has furnished 

the Contract Performance Guarantee to the Central Transmission Utility of India 

Limited (CTUIL) and is in a position to comply with all other requirements of 

Clause 2.15.2 of the RFP. 

 

3.3 The Selected Bidder shall immediately upon receiving the Sale Share Certificates 

and the Share Transfer Forms, duly execute the Share Transfer Forms and duly 

lodge the Share Transfer Forms and the Share Certificates with the Company along 

with the names of its nominees to be appointed on the Board of the Company and 

the address within the jurisdiction of the RoC of New Delhi and Haryana, which 

would be the new registered office of the Company. The Company shall, upon 

receipt of the said documents from the Selected Bidder, do the following: 

 

(i) Immediately on the Closing Date convene a meeting of the Board, wherein 
the Board shall pass the following necessary resolutions: 
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(a) approving the transfer of the Shares constituting the Sale Shares 

from the Shares Seller and the Nominees to the name of the
 [Insert Name of the Selected 

Bidder] and transferof all assets and liabilities of the Company as on 
Closing Date; 

 

(b) approving the [Insert Name of the 

Selected Bidder] as a member of the Company and entering the 

name of the  [Insert Name of the 

Selected Bidder] and its nominees in the register of members. 

 

(c) changing the address of the registered office of the Company to the 
new address as provided by the Selected Bidder as per clause 3.3 
above. 

 

(d) appointing the nominees of the Selected Bidder on the Board and 

accepting the resignations of the other existing Directors on the 

Board and the Chair of the meeting which was taken by one of the 

existing Directors shall be vacated and appointment of a new 

Chairman who shall be one of the newly appointed Director, for the 

rest of the meeting. 

 

Immediately pursuant to the acceptance of resignation of the existing 

Directors and appointment of new Chairman, the newly constituted Board 

of Directors shall continue with the meeting and pass the following 

resolution: 

 

(e) terminating all the authorizations granted regarding the business 

and/or operations of the Company or the operations of the bank 

accounts of the Company, with prospective effect; and 

 

(f) acknowledging and accepting the terms and conditions as contained 

in the executed copies of the RFP Project Documents and to abide 

by the provisions contained therein. 

(ii) Enter the name of the [Insert Name of the 

Selected Bidder] and its nominees as the legal and beneficial owner of the 

Sale Shares, free of all Encumbrances, in the register of members of the 

Company; 

 

(iii) Make the necessary endorsements on the Sale Share Certificates, indicating 

the name of the [Insert Name of 

the Selected Bidder] and its nominees as the legal and beneficial owner of 

the Sale Shares evidenced there under; 
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(iv) Return the original Sale Share Certificates, duly endorsed in the name of the
 [Insert Name of the Selected Bidder] 

and its nominees, to the  [Insert Name of 

the Selected Bidder] and its nominees, as the case may be or its authorized 
representative; 

 

(v) Handover all the statutory registers and records, if any, of the Company to 

the Selected Bidder. 

(vi) Handover certified true copies of the Board resolution passed by the 

Company as per (i) (a) to (i) (f) of Clause 3.3 (i) to the Central 

Transmission Utility of India Limited (CTUIL) 

3.4 The Parties to this Agreement agree to take all measures that may be required to ensure 
that all the events contemplated in the Clauses 3.1 to 3.3 above on the Closing 
Date are completed on the same day. 

 

Notwithstanding the provisions of Clause 3.3 hereto, all proceedings to be taken 

and all documents to be executed and delivered by the Parties at the Closing Date 

shall be deemed to have been taken and executed simultaneously and no 

proceedings shall be deemed to have been taken nor documents executed or 

delivered until all have been taken, executed and delivered. 

 

3.5 The Selected Bidder hereby acknowledges and agrees that after the date of 

acquisition of one hundred percent (100%) of the Shares of the Company by the 

Selected Bidder as per Clause 3.3, (a) the authority of the BPC in respect of the Bid 

Process shall forthwith cease and any actions to be taken thereafter regarding the 

Bid Process will be undertaken by the Central Transmission Utility of India 

Limited (CTUIL), (b) all rights and obligations of the BPC shall cease forthwith, 

(c) all other rights and obligations of the Company shall be of the TSP and (d) any 

decisions taken by the BPC on behalf of the Company prior to the date of 

acquisition, shall continue to be binding on the Company and/or Central 

Transmission Utility of India Limited (CTUIL) as the case may be. 

 

3.6 This Agreement shall be effective from the date of its signing by the Parties and 

shall remain in force until all the obligations of the respective Parties under Clause 

3.3 hereto are fulfilled. 

 

4. REPRESENTATIONS AND WARRANTIES 

 

4.1 The Selected Bidder hereby represents and warrants to the Shares Seller that: 

4.1.1 The Selected Bidder has full legal right, power and authority to enter into, 

execute and deliver this Agreement and to perform the obligations, 

undertakings and transactions set forth herein, and this Agreement has been 

duly and validly executed and delivered by the Selected Bidder and 

constitutes its legal, valid and binding obligations, enforceable against it in 

accordance with its terms; 
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4.1.2 The execution, delivery and performance of this Agreement by the Selected 

Bidder will not violate or contravene any provision of the Memorandumof 

Association or Articles of the Selected Bidder, (ii) will not violate or 

contravene any law, statute, rule, regulation, licensing requirement, order, 

writ, injunction or decree of any court, governmental instrumentality or 

other regulatory, governmental or public body, agency or authority by 

which the Selected Bidder is bound or by which any of its and/or their 

properties or assets are bound, and (iii) except to the extent that the same 

have been duly and properly completed or obtained, will not require any 

filing with, or permit, consent or approval of or license from, or the giving 

of any notice to, any court, governmental instrumentality or other 

regulatory, governmental or public body, agency or authority, joint venture 

party, or any other entity or person whatsoever; and 

4.1.3 The Selected Bidder is not restricted in any manner whatsoever, including 

withoutlimitation, on account of any judicial or governmental order, action 

or proceeding, or any contractual obligation assumed by the Selected Bidder, 

from purchasing the Sale Shares from the Shares Seller in the manner 

provided for in this Agreement. 

 

4.2 The Shares Seller hereby represents and warrants to the Selected Bidder that; 

 

4.2.1 The Shares Seller and the Nominees are the legal and beneficial owners of 
the Sale Shares, free and clear of any Encumbrance and the delivery to the 

Selected Bidder of the Sale Shares pursuant to the provisions of this 
Agreement will transfer to the Selected Bidder a good title to the Sale 

Shares. 

 

4.2.2 The Shares Seller has full legal right, power and authority to enter into, 

execute and deliver this Agreement and to perform the obligations, 

undertakings and transactions set forth herein. The execution, delivery and 

performance of this Agreement will not violate the Memorandum and 

Articles of Association of the Shares Seller or contravene any contract by 

which it is bound. 

 

4.2.3 The Shares Seller has obtained requisite authorizations to sell and transfer 

the Sale Shares to the Selected Bidder. The Shares Seller also represent that 

it is not prevented from transferring and selling the Sale Shares. Also, to the 

best of its knowledge, the Sale Shares are not the subject matter of any 

claim or pending proceeding or threatened by any legal proceeding made by 

any third party. 
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4.3 Except as specified in Clause 4.2 above, the Shares Seller shall not be deemed to 
have, made any representation or warranty whatsoever, whether express or implied, 

in relation to the Sale Shares or Company, including but not limited to any implied 

warranty or representation as to the business or affairs of Company. 

 

4.4 The Representations and Warranties are given as at the date of this Agreement 

except that where a Representation and Warranty is expressed to be made as at 

another date, the Representation and Warranty is given with respect to that date 

only. 

 

4.5 Each Representation and Warranty is to be construed independently of the others and 

is not limited by reference to any other Warranty. The Representations, Warranties 

and undertakings contained in this Clause 4 hereto or in any document delivered 

pursuant to or in connection with this Agreement are continuing in nature and shall 

survive the Closing Date for a period of one (1) year. 

 

4.6 The Parties represent to each other that all Representations and Warranties provided 
herein by the respective Party shall be true as of Closing Date. 

 

 

5. OBLIGATIONS OF THE SELECTED BIDDER 

The Selected Bidder agrees that the Shares Seller shall not be liable in any manner, 

nor shall it assume any responsibility or liability whatsoever, in respect of the 

business of the Company and its operations or activities, arising after the Closing 

Date, to any Person or any authority, central, state, local or municipal or otherwise 

and the same shall be the sole responsibility of the Selected Bidder. 

 

6. MISCELLANEOUS 

6.1 NOTICES 

 

a) All notices to be given under this Agreement shall be in writing and in the 

English language. 

b) All notices must be delivered personally or by registered or certified mail 

or by recognized courier to the addresses below: 

 

Selected Bidder:  [Insert 

details of the address for correspondence] (Lead 
Member in case of Consortium) 

 
REC PDCL: REC Power Development and Consultancy 

Limited 
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Core-4, SCOPE Complex, 7, Lodhi Road, New 
Delhi-110003 

 

Company: ____________(name of SPV) 

Core-4, SCOPE Complex, 7, Lodhi Road, 

New Delhi-110003 

 

c) Any Party may by notice of at least fifteen (15) days to the other Parties 

change the address and / or addresses to which such notices and 

communications to it are to be delivered or mailed. 

 

6.2 RESOLUTION OF DISPUTES 

 

6.2.1 If any dispute arises between the Parties, in connection with the validity, 

interpretation, implementation or alleged breach of any provision of this 

Agreement (“Dispute”), the disputing Parties hereto shall endeavor to settle 

such Dispute amicably. The attempt to bring about an amicable settlement 

shall be considered to have failed if not resolved within sixty (60) days from 

the date of the Dispute. 

 

6.2.2 If the Parties are unable to amicably settle the Dispute in accordance with 

Clause 6.2.1 within the period specified therein, any of the Parties shall be 

entitled to within thirty (30) days after expiry of the aforesaid period, refer 

the Dispute to the Company Secretary of RECPDCL and Chief Executive/ 

Managing Director of the Selected Bidder for resolution of the said 

Dispute. The attempt to bring about such resolution shall be considered to 

have failed if not resolved within thirty (30) days from the date of receipt of 

a written notification in this regard. 

 

6.2.3 In the event the Dispute is not settled in accordance with Clause 6.2.2 above, 

any Party to the Dispute shall be entitled to serve a notice invoking this 

Clause and making a reference to a sole arbitrator. If the Parties to the 

Dispute cannot agree as to the appointment of the sole arbitrator within 

thirty (30) days of receipt of the notice of the Party making the reference, 

then the Shares Selleralong with the Company shall appoint one arbitrator 

and the Selected Bidder shall appointone arbitrator and the two arbitrators, 

so appointed shall appoint a third arbitrator. However, after the Closing 

Date, in such an event the Shares Seller shall appoint one arbitrator and the 

Selected Bidder along with the Company shall appoint one arbitrator and 

the two arbitrators, so appointed shall appoint the third arbitrator. 

 

6.2.4 The place of the arbitration shall be New Delhi. The Arbitration 

proceedings shall be governed by the Arbitration and Conciliation Act, 1996. 
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6.2.5 The proceedings of arbitration shall be in English language. 

 

6.2.6 The arbitrator’s award shall be substantiated in writing. The arbitrators shall 
also decide on the costs of the arbitration proceedings. In case the 

arbitrators have not decided on the costs of the arbitration proceedings, 
each Party to the Dispute shall bear its own costs, in relation to the 

arbitration proceedings. 

 

6.3 AUTHORISED PERSON 

 

For the purposes of this Agreement, the Selected Bidder is represented by 

 [Insert Name of the authorized representative of the 

Selected Bidder/ Lead Member, in case of Consortium], pursuant to an 

authorization granted to  [Insert Name of the authorized 

representative of the Selected Bidder/Lead Member, in case of Consortium] through 

necessary Board resolutions. Further,   [Insert Name of 

the authorized representative of the Selected Bidder/Lead Member, in case of 

Consortium] is also authorized by such resolutions to take any decision which 

may be required to be taken, do all acts and execute all documents which are 

or may be required by the Selected Bidder for the proper and effective fulfillment 

of the rights and obligations under this Agreement. Any action taken or document 

executed by  

 [Insert Name of the authorized representative of the Selected Bidder/Lead 

Member, in case of Consortium] shall be deemed to be acts done or documents 

executed by the Selected Bidder and shall be binding on the Selected Bidder. 

 

6.4 RESERVATION OF RIGHTS 

No forbearance, indulgence or relaxation or inaction by any Party at any time to 

require performance of any of the provisions of this Agreement shall in any way 

affect, diminish or prejudice the right of such Party to require performance of that 

provision, and any waiver or acquiescence by any Party of any breach of any of the 

provisions of this Agreement shall not be construed as a waiver or acquiescence of 

any continuing or succeeding breach of such provisions, a waiver of any right 

under or arising out of this Agreement or acquiescence to or recognition of rights 

other than that expressly stipulated in this Agreement. 

6.5 CUMULATIVE RIGHTS 

 

All remedies of either Party under this Agreement whether provided herein or 

conferred by statute, civil law, common law, custom or trade usage, are cumulative 

and not alternative and may be enforced successively or concurrently. 
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6.6 PARTIAL INVALIDITY 

If any provision of this Agreement or the application thereof to any person or 

circumstance shall be invalid or unenforceable to any extent, the remainder of this 

Agreement and the application of such provision to persons or circumstances other 

than those as to which itis held invalid orunenforceable shall not be affected 

thereby, and each provision of this Agreement shall be valid and enforceable to the 

fullest extent permitted by law. Any invalid or unenforceable provision of this 

Agreement shall be replaced with a provision, which is valid and enforceable and 

most nearly reflects the original intent of the unenforceable provision. 

 

6.7 TERMINATION 

 

If (i) the Closing does not occur on the Closing Date for any reason whatsoever, or 

(ii) the Letter of Intent is withdrawn or terminated for any reason, or (iii) due to 

termination of the TSA by the Central Transmission Utility of India Limited 

(CTUIL) in accordance with Article 3.3.2 or Article 13 of the TSA thereof, REC 

PDCL shall have a right to terminate this Agreement forthwith by giving a written 

notice to the other Parties hereto. 

 

6.8 AMENDMENTS 

No modification or amendment of this Agreement and no waiver of any of the 

terms or conditions hereof shall be valid or binding unless made in writing and duly 

executed by all the Parties. 

6.9 ASSIGNMENT 

 

This Agreement and the rights and liabilities hereunder shall bind and inure to the 
benefit of the respective successors of the Parties hereto, but no Party hereto shall 

assign or transfer its rights and liabilities hereunder to any other Person without the 
prior written consent of the other Parties, which will not be unreasonably withheld. 

 

6.10 ENTIRE AGREEMENT 

 

This Agreement constitutes the entire Agreement between the Parties with respect 

to the subject matter herein and supersedes and cancels any prior oral or written 

agreement, representation, understanding, arrangement, communication or 

expression of intent relating to the subject matter of this Agreement. 

6.11 COSTS 

Each of the Parties hereto shall pay their own costs and expenses relating to the 

negotiation, preparation and execution of this Agreement and the transactions 

contemplated by this Agreement. 
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The Selected Bidder shall be liable to bear and pay the costs in respect of this 
Agreement and transfer of Sale Shares. 

6.12 RELATIONSHIP 

 

None of the provisions of this Agreement shall be deemed to constitute a 

partnership between the Parties hereto and no Party shall have any authority to bind 

the other Party otherwise than under this Agreement or shall be deemed to be the 

agent of the other in any way. 

 

6.13 GOVERNING LAW AND JURISDICTION 

 

This Agreement shall be governed by and construed in accordance with the laws of 

India and shall be subject to the exclusive jurisdiction of the courts of Delhi. 

6.14 COUNTERPARTS 

This Agreement may be executed in counterparts by the Parties and each fully 

executed counterpart shall be deemed to be original. 

6.15 CONFIDENTIALITY 

The Parties undertake to hold in confidence and not to disclose the terms and 

conditions of the transaction contemplated hereby to third parties, except: 

(a) to their professional advisors; 

 

(b) to their officers, employees, agents or representatives, who need to have 

access to such information for the proper performance of their activities; 

(c) disclosures required under Law; 

 

without the prior written consent of the other Parties. 

 

Provided that the Central Transmission Utility of India Limited (CTUIL) and REC 

PDCL may at any time, disclose the terms and conditions of transactions 

contemplated hereby to any person, to the extent stipulated under the law or the 

Bidding Guidelines. 

 

6.16 INDEMNIFICATION 

 

The Parties hereby agree that transfer of Sale Shares to the Selected Bidder shall vest 

all the rights, privileges, licenses, responsibilities, liabilities and other obligations 

pertaining to the Company in the Selected Bidder. 
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▪ The Selected Bidder hereby agrees that the Selected Bidder shall not be entitled 

to any claims or initiate any legal proceedings by itself or through the 

Transmission Service Provider against the Share Sellers, its directors, officers, 

employees and the subscribers including the members of any committees 

appointed by them in respect of any actions or decisions taken by any of them 

up to the Closing Date in furtherance of the Project referred to in recital A of 

this Agreement. 

▪ Further, the Selected Bidder hereby indemnifies and holds harmless at all times 

the Share Seller against all past, present and future third party claims and 

liabilities arising out of actions or decisions taken by any of the persons or 

bodies referred to in Clause 6.3 up to the Closing Date in furtherance of the 

Project referred to above or otherwise concerning the Company. All such 

actions shall be defended by the Selected Bidder either itself or through the 

TSP at its own cost. 

▪ The Parties hereby agree that the provisions of this clause shall survive the 
termination of this Agreement. 

 

6.17 SURVIVAL 

 

The provisions of Clause 1 (Definitions and Interpretation), Clause 4 
(Representations and Warranties), Clause 6.2 (Dispute Resolution), Clause 

6.7 (Termination), Clause 6.15 (Confidentiality), Clause 6.16 (Indemnification) 

and other representations, warranties, covenants and provisions contained herein 

thatby their nature are intended to survive, shall survive the termination of this 

Agreement 

6.18 FORCE MAJEURE 

 

No party shall be liable for its inability or delay in performing any of its obligations 

hereunder if such delay is caused by circumstances beyond the reasonable control of 

the party including delay caused through flood, riot, Act of God, lighting civil 

commotion, storm, tempest and earthquake. 
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IN WITNESS WHEREOF, THE PARTIES HERETO HAVE CAUSED THIS 

AGREEMENT TO BE DULY EXECUTED AND DELIVERED AS OF THE DAY 

AND YEAR FIRST ABOVE WRITTEN 

 

SIGNED AND DELIVERED by The within 

named REC Power Development and 

Consultancy Limited by the hand of Sh. 

 authorized pursuant to 

the resolution passed by its board of 

directors  in  its  meeting  held  on 
 

IN THE PRESENCE OF: 
 

WITNESS: 1.  

(name and address) 

 

 

 

SIGNED AND DELIVERED by the within 
named ………..(Name of SPV) by the hand 

of Sh.  , its Chairman, 

authorized pursuant to the resolution passed 

by its board of directors in its meeting held 

on    

2.  

 

IN THE PRESENCE OF 
WITNESS: 1.  
(name and address) 

 

 

 

SIGNED AND DELIVERED by The within 

named [insert name of the selected bidder] 

by the hand of Sh. 

 , its , 

authorized pursuant to the resolution 

passed by its board of directors in its 

meeting held on     

 

2.  

 

IN THE PRESENCE OF: WITNESS: 
(Name and Address) 
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ANNEXURE A 

 

DESCRIPTION OF THE SALE SHARES 
 

 

S. 

NO. 

 

NAME OF THE SHAREHOLDER 

NUMBER OF 

EQUITY 

SHARES 
HELD 

PERCENTAGE OF 

THE TOTAL PAID 

UP EQUITY 
CAPITAL 

 

1. 
REC Power Development and 

Consultancy Limited through its 

 

49,994 

 

99.988 

2. 
 

1 0.002 

3. 
 

1 0.002 

4. 
 

1 0.002 

5. 
 

1 0.002 

6. 
 

1 0.002 

7. 
 

1 0.002 

  

Total 50,000 100.000 

*Held as nominee of RECPDCL 


